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TO:
FROM:
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April 23", 2015

All Plan and Specification Holders

Engineering

PROJECT NO. 131423 — 2014/2015 BRIDGE MAINTENANCE REPAIR -
VARIOUS LOCATIONS — APRIL 2015

ADDENDUM NO. 1

In accordance with the contract documents "Information for Bidders," Page 4, Paragraph 12
CHANGES TO PLANS AND DOCUMENTS, the following revisions to the plans and specifications
shall become a part of the contract documents and the bidder shall acknowledge receipt thereof as
directed in Paragraph 13 of the Information for Bidders.

Corrections / Clarifications —

\

® Please note: Page 5, Item No. “16. TIME OF COMPLETION”, sentence three (3) shall be
revised TO “ONE HUNDRED AND TWENTY (120) consecutive calendar days...”

o Contractor shall protect in place all areas impacted under bridge removal areas at all
times during deck edge removal activities.

® REMOVE page eight (8) of specifications “Bid Schedule” with REPLACE with the attached
revised “Bid schedule (rev.)”

* INSERT “Special Provisions for BID ALTERNATE No. 1” — nine (9) pages total including
sealed coversheet

® INSERT “Bid Alternate No. 1, Dysart Road Bridge Approach Slab Repairs” 8 % X 11 plan
sheets — three (3) pages total

° NOTE: 11X17 PLAN SHEETS FOR BID ALTERNATE NO. 1 ARE AVAILABLE FOR PICK UP at
the City of Glendale Engineering Counter — Suite 315, 5850 West Gﬁlenda}le Avenue,

Glendale AZ 85301.

PLEASE SEE ATTACHED -

THIS ADDENDUM NO. 1
INCLUDES 14 SHEETS TOTAL
INCLUDING THIS MEMORANDUM
COVERSHEET

. = . = -
EXPIRES: _q/30/017



PROJECT NO. 131423
2014/2015 Bridge Maintenance Repair -Various Locations

PROJECT No. 131423 - 2014/2015 BRIDGE MAINTENANCE REPAIR - BID ALTERNATE NO. 1

BID SCHEDULE (rev.)
TTEM DESCRIPTION QTY UNIT UNIT COST TOTAL BID
| 1 Mobilization / Demobilization (ALL SITES) 1 LS
I 2 |Traffic Control (ALL SITES) 1 LS
21  [Owners Allowance for Construction Contingencies 1 LS $30,000.00 $30,000.00
Structure No. 9301
I» 3 Partial Bridge Removal (Overhang) 1 LS
4 Structural Concrete (Class S - 4500psi) 87 CY
I ' 5  JReplace Low Clearance Signs 2 EA
‘ 6 |Reinforcing Steel 29,600 LB
. 29 Asbestos bearing pad removal (handling / proper 1 LS
: disposal)
Structure No. 9443
I 7  |Barrier and Sidewalk Removal 1 LS
8  |Structural Concrete (Class AA - 4000psi) 7 CY
I 9 Reinforcing Steel 1,100 LB
Structure No. 9885
l 10 |Replace Missing Pedestrian Rail 1 LS
’ 11  |Replace Missing/Damaged Pedestrian Rail Pickets (10) 10 EA
l 12 - |Clean Clogged Bridge Deck Drains 1 LS
_ 13 Secure Object Marker (SE Comer) 1 EA
I Structure No. 9886
14  |Partial Barrier Removal 1 LS
. 15 |Salvage and Reinstall Light Pole 1 LS
16 |Replace Missing Top Rail 320 LF
l 17  |Structural Concrete (Class AA - 4000psi) 2 CcY
- 18 [Reinforcing Steel 105 LB
I 19 - |Clean Clogged Bridge Deck Drains 1 LS
20 |Erosion Remediation 15 CYy
I TOTAL BASE BID
1

ITEM DESCRIPTION QTY UNIT UNIT COST TOTAL BID
BA1 |Mobilization / Demobilization 1 LS
n BA2 Traffic Control 1 LS
" BA3 Partial approach slab syrfac.e removal / preparation / 212 SF
replacement (per specifications)
. BA4 Appr.oach‘ slab(s) Epoxy Healer / Sealer (per 2,040 SF
specifications)
BAS ]Owners Allowance for Construction Contingencies 1 LS $5,000.00 $5,000.00}
TOTAL BID ALTERNATE NO. 1




~ CITY CLERK
~ ORIGINAL

SPECIAL PROVISIONS

For

BID ALTERNATE NO. 1

Dysart Road Bridge Approach Slab Repairs
City of Glendale Project No. 121332

(For use with the Maricopa Association of Governments Uniform Standaf-d
Specifications for Public Works Construction, 2014 Edition and Revisions to Date)




Dysart Road Bridge Approach Slab Repairs
City of Glendale Project Number 121332
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Dysart Road Bridge ApproachiSlab Repairs
City of Glendale Project Number 121332

LOCATION OF THE WORK: This project is located at: Dysart Road Bridge over Dysart
Drain, approximately 2 mile north of Glendale Avenue, City of Glendale, \Mancopa
County, Arizona. The work is limited to the bridge approach slabs.

PROPOSED WORK: The work consists of removing and replacing iareas of
delaminated concrete on the bridge approach slabs and applying an epoxy
healer/sealer to the bridge approach slabs. The work requires traffic control during
construction. " :
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Dysart Road Bridge Approach Slab Repairs
City of Glendale Project Number 121332

SECTION 107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC'
107.2 PERMITS, add the following:
The Contractor shall comply with ail City of Glendale permitting requirements.

The Contractor shall obtain a no-fee Right-of-Way Permit and a Barricade Permit from
the City of Glendale in order to close any traffic lanes or sidewalks on Dysart Road. All
restrictions require a Barricade Permit. The Contractor MUST use a barricade company
that has been certified to set up and pick up barricades within the City of GIendaIe right-
of-way. Each traffic control plan shall be submitted at least three (3) business days
prior to the restriction through the Transportation Services online application process,

* which can be found at www.glendaleaz.com/transportation/TrafficControlForm.cfm.
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Dysart Road Bridge Approach Slab Repairs
City of Glendale Project Number 121332

SP-1 MOBILIZATION:
A. DESCRIPTION

The work under this section shall consist of mobilizing/demobilizing the Contractor's
personnel, equipment, supplies and incidentals required for the performance of the work
on the project, as well as preparatory work and operations prior to the commencement
of the work on the project site. See MAG Section 109.10 for additional information.

B. MEASUREMENT

Mobilization will be measured by the lump sum as a single complete unit of work.

C. PAYMENT

Mobilization will be paid at the contract lump sum price. The City will compensate the
Contractor for a single round trip mobilization/demobilization. Payment shall be made in
equal one-third portions. The first payment will be paid with the Contractor's initial
billing. The second payment will be paid when the total payments to the Contractor for
the pay items, exclusive of payments for mobilization/demobilization, equal greater than
one-half of the initial contracted amount, exclusive of mobilization/demobilization. The
remaining one-third payment will be paid as part of the final payment due to the
Contractor.
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Dysart Road Bridge Approach Siab Repairs
City of Glendale Project Number 121332

SP-3 CONCRETE PATCH:

A. DESCRIPTION

The work under this section shall consist of identifying, marking, removing, and
disposing of all existing delaminated concrete on the bridge approach slabs, thoroughly
cleaning the repair areas, and placing new patches as detailed on the plans, according
to these Special Provisions, in accordance with the manufacturer's recommendations,

and as directed by the Engineer.

B. MATERIALS

All areas to be patched shall be filled with SikaQuick 2500 rapid hardening repair
mortar, or an approved equal. The patch material shall have a minimum concrete
strength of 4,000 psi.

C. CONSTRUCTION REQUIREMENTS

Locations and dimensions of delaminated concrete limits shown on the plans are
approximate. Exact limits shall be determined during construction by the Contractor
and the Engineer by sounding the concrete with a hammer. Any additional areas of
delaminated concrete shall be marked for removal.

Removal of existing concrete shall conform to MAG Section 350.

The perimeter of each delaminated concrete area shall be saw cut to a depth of ’z inch
to create a clean edge on all sides. Care shall be taken to avoid cutting into the existing
reinforcing steel. The Contractor shall be especially careful, as the reinforcing steel is
likely to have less than the typical 2 2 inches of clear cover.

Concrete removal shall extend from the top of the approach slab to the mid depth of the
top reinforcing bar as a minimum. The depth of removal shall be deeper if required,
until sound concrete is reached.

All concrete removal shall be performed with sufficient care as to leave the remaining
portion of the structure undamaged. All damage to the existing concrete which is to
remain in place shall be repaired to a condition equal to that existing prior to the
beginning of the removal operations. The repair of existing concrete damaged by the
Contractor's removal operations shall be at no additional cost to the City.

Existing steel reinforcement that is to be incorporated into the new work shall be
protected from damage and shall be thoroughly straightened and cleaned of all
adhering material before being embedded in new concrete. Any loose reinforcement
shall be securely tied to the other remaining existing reinforcement prior to placing the
new patch.
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Dysart Road Bridge Approach Slab Repairs
City of Glendale Project Number 121332

Damaged steel reinforcement shall be cut off, and a new dowel shall be installed for
every damaged bar at no additional cost to the City.

All concrete removed shall become the property of the Contractor and shall be
immediately removed from the project site. All concrete removed shall be contained to
prevent debris from falling into the channel. Fallen debris shall be immediately picked -
up for disposal. Access to the channel shall be coordinated with the City.

All areas to be patched shall be thoroughly cleaned by water blasting or sand blasting to
remove all dirt, oil, grease, and other bond-inhibiting materials. The surface shall be an
exposed aggregate surface with a minimum surface profile of 1/8 inch +/-. The surface
shall then be swept with high pressure air to remove all dirt, debris and loose particles.
Prior to installing the patch material, the surface shall be saturated surface dry (SSD).
Surface preparation shall also comply with the manufacturer's recommendations for the
chosen patch material. The patch material shall be applied and finished in accordance
with the manufacturer's recommendations.

C. MEASUREMENT
Concrete Patch will be measured by the square foot.

Saw cutting of concrete will not be measured but will be considered incidental to the
Concrete Patch item.

D. PAYMENT

Concrete Patch will be paid at the contract unit price per square foot.
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Dysart Road Bridge Approach Slab Repairs
City of Glendale Project Number 121332

SP-4 EPOXY HEALER/SEALER:

A. DESCRIPTION

The work under this section shall consist of installing an epoxy healer/sealer to the
bridge approach slabs as detailed on the plans, according to these Special Provisions,
in accordance with the manufacturer's recommendations, and as directed by the

- Engineer.

B. MATERIALS

The epoxy healer/sealer shall be Sikadur 55 SLV or an approved equal. The
healer/sealer shall be "super low viscosity," to ensure penetration into the existing

cracks in the concrete.
C, CONSTRUCTION REQUIREMENTS

Prior to construction, the chosen epoxy healer/sealer and the application method shall
be approved by the Engineer. The Contractor shall submit for approval by the
Engineer, the product data sheets (PDS), the material safety data sheets (MSDS), and
detailed procedures of the application method, including the method for applying the
healer/sealer into any large cracks that are present.

Prior to installation of the epoxy healer/sealer, the top surface of the approach slabs
shall be thoroughly cleaned. The surface shall be cleaned by shot blasting, sand

~ blasting, or mechanical abrasion. Water blasting is not acceptable. The surface shall

then be swept with high pressure air to remove all dirt, debris and loose particles. The
surface shall be dry.

The work shall be conducted in a continuous operation, with the epoxy healer/sealer

application immediately following the surface preparation.

The epoxy healer/sealer shall be applied according to the manufacturer's
recommendations.

Any cracks larger than 0.002 inches in width shall be considered "large cracks" and
shall be pretreated. The epoxy healer/sealer shall be applied directly into the large
cracks using hand held bottles or another method recommended by the manufacturer
and approved by the Engineer. Cracks larger than 1/8 inch wide shall be filled with
oven-dried sand prior to pretreating with epoxy healer/sealer. The large cracks shall be
filled and refilled until refusal is encountered. There shall be no separate payment for
filing the large cracks. Payment shall be included in the square foot price.

Immediately after pretreating the large cracks, the epoxy healer/sealer shall be applied

over the approach slabs. The epoxy healer/sealer shall be applied in generous
amounts, such that puddles remain on the surface for several minutes. The epoxy
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Dysart Road Bridge Approach Slab Repairs
City of Glendale Project Number 121332

healer/sealer shall then be spread over the area using flat squeegees or brooms. After
allowing the epoxy healer/sealer to penetrate into the cracks and the concrete, any
excess shall be removed with a roller, leaving no visible surface film.

After treatment, the contractor shall wait the amount of time recommended by the
manufacturer before broadcasting sand over the area. The treated area shall be
broadcast with an oven-dried silica sand or similar sand. The sand shall be distributed
evenly over the surface at a rate of 30-40 Ibs/100 square feet. The surface shall be
allowed to cure according to the manufacturer's recommendations before removing
excess sand. Excess sand shall be removed prior to opening to traffic.

The approved traffic control plan may require that the epoxy healer/sealer be applied in
phases while maintaining traffic on other parts of the structure. In this case, the
Contractor shall submit the method of applying the epoxy healer/sealer in phases for

- approval prior to construction.

D. MEASUREMENT
Epoxy Healer/Sealer will be measured by the square foot.
E. PAYMENT

Epoxy Healer/Sealer will be paid at the contract unit price per square foot.
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NOTICE TO CONTRACTORS

Sealed bids shall be either mailed to the City of Glendale Engineering Department, 5850 West
Glendale Avenue, Glendale, Arizona, 85301, or hand-delivered to the Engineering Department
office, third floor, 5850 West Glendale Avenue, Glendale, Arizona, for furnishing all plant,
material, equipment and labor, and to complete construction of: PROJECT NO. 131423 -
2014/2015 BRIDGE MAINTENANCE REPAIR - VARIOUS LOCATIONS. Project includes
various repairs of approximately 6 transportation bridges at various locations. Repairs include, but
are not limited to, removal/replacement of structural concrete/steel, repair of signage,
guard/pedestrian rail repairs, traffic control and additional miscellaneous work.

Bids must be received by the Engineering Department of the City of Glendale no later than 10:00
AM, APRIL 30, 2015. Any bid received after that time will not be considered and will be returned

~ to the bidder. At that time, the bids will be publicly opened and read aloud in the Engineering

Department Conference Room, 5850 West Glendale Avenue, Glendale, Arizona.

A pre-bid conference will be held on APRIL 23, at 10:00 AM, in the Engineering Department
Conference Room, 5850 West Glendale Avenue, Glendale, Arizona. Bidders, contractors, and
other interested parties are invited to attend this conference which will be conducted by the Owner
and Engineer to answer any questions.

Plans, specifications and contract documents may be examined, and copies may be obtained at City
of Glendale Engineering Department, 5850 West Glendale Avenue, Glendale, Arizona. A
non-refundable charge of $30 shall be paid for each set of plans and specifications issued from this
office.

Each bid shall be in accordance with the plans, specifications and contract documents, and shall be
set forth and submitted on the BID DOCUMENTS included with the project specifications book.
The BID DOCUMENTS may be removed from the project specifications book and submitted
independently of such book. Each bid shall be accompanied by a proposal guarantee, in the form of
a certified or cashier's check or bid bond for ten percent (10%) of the amount of bid, made payable
to the order of the City of Glendale, Arizona, to insure that the successful bidder will enter into the

~ contract if awarded to him and submit the required Certificate of Insurance, Payment Bond and

Performance Bond. All proposal guarantees, except those of the three lowest qualified bidders, will
be returned immediately following the opening and checking of proposals. The proposal guarantees
of the three lowest qualified bidders will be returned immediately after the contract documents have

" been executed by the successful bidder. The proposal guarantee shall be declared forfeited as

liquidated damages if the successful bidder refuses to enter into said contract or submit the
Certificate of Insurance, Payment Bond and Performance Bond after being requested to do so by the
City of Glendale, Arizona.

The City of Glendale reserves the right to reject any or all bids or waive any informality or
irregularity in a bid. No bidder may withdraw his bid for a period of fifty (50) days after opening
and reading of the bids.

The City of Glendale is an equal opportunity employer and minority business enterprises and
women's business enterprises are encouraged to submit bids.

CITY OF GLENDALE, ARIZONA

Published: APRIL 9 AND 16, 2015
The Glendale Star
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INFORMATION FOR BIDDERS

1. ELIGIBILITY OF CONTRACTORS: When calling for bids for contracts for public work to be
performed on behalf of the State or any political subdivision thereof, which will be paid for from
public funds, no bid shall be considered for performance of a contract, including construction work
which is not submitted by a bidder duly licensed as a contractor in this State. No bid shall be
awarded to any contractor or entity not authorized to do business in the State of Arizona by the
Arizona Corporation Commission, as required by statute.

2. PROPOSAL: Bids to receive consideration shall be made in accordance with the following
instructions:

(a) Before submitting a bid, bidders shall carefully examine the plans and specifications and
contract documents, visit the site of the work, fully inform themselves as to all existing conditions
and limitations. -

(b) Bids shall be submitted on the "PROPOSAL" forms provided and delivered to the City of
Glendale Engineering Department on or before the day and hour set in the "NOTICE TO
CONTRACTORS," as published. Bids shall be enclosed in a sealed envelope marked on the
outside lower right-hand corner indicating:

1. The bidder's name and address.

2. The project number.

3. The title of the project.

4. The time and date the bids are to be received.

(c) It is the sole responsibility of the bidder to see that his bid is received in proi)er time. Any bids

‘received after the scheduled closing time for receipt of bids will be returned to the bidder unopened.

(d) The signatures of all persons shall be in longhand. Any interlineations, alterations, or erasures
must be initialed by the signer of the bid.

(¢) Bids shall not contain any recapitulations of the work to be done. No oral, telegraphic,
telephonic, or modified proposals will be considered.

3. BID SECURITY: Each proposal shall be accompanied by a proposal guarantee in the form of a
certified or cashier's check or bid bond, with a properly executed Power of Attorney attached, in an
amount equal at least to ten percent (10%) of the proposal payable without condition to the City. If
a bid bond is submitted with the bid it shall be issued by a company licensed with the Arizona
Department of Insurance and authorized to issue such bonds in this state. NO BONDS ISSUED
BY INDIVIDUAL SURETIES WILL BE ACCEPTED. The company issuing the bid bond
shall have a rating of not less than A- in the BEST rating available at the time this project was
let to bid. The proposal guarantee shall guarantee that the bidder, if awarded the contract, will,
within ten (10) working days after the award, execute such contract in accordance with the proposal
and in manner and form required by the contract documents, and will furnish good and sufficient
bond for the faithful performance of the same, a payment bond and a certificate of insurance. The
bid securities of the three (3) lowest bidders will be retained until the contract is awarded, or other
disposition made thereof. The bid securities of all bidders, except the three (3) lowest, will be
returned promptly after the canvass of bids. In the event the Contractor fails, within ten (10)
working days after the award, to execute said Contract and deliver the Performance and Labor and
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Material Payment Bonds and the Certificate of Insurance, the Bid Security shall become the
property of the City.

4. WITHDRAWAL OF BID: Any bidder may withdraw his bid, either personally, by telegram or
by written request, at any time prior to the scheduled closing time for receipt of bids. No bid may
be withdrawn by telephone. Any bid withdrawn will not be opened and will be returned to the
bidder. After opening and reading of the bids, no bidder may withdraw his bid for a per10d of fifty
(50) days from the date of opening and reading.

5. LATE BIDS: Bids received after the scheduled closing time for receipt of bids, as contained in
the "Notice to Contractors,” will not be considered and will be returned to the bidder.

6. AWARD OR REJECTION OF BIDS: The contract will be awarded to the lowest and best
qualified responsive bidder complying with these instructions and with the "NOTICE TO
CONTRACTORS." The City of Glendale, Arizona, however, reserves the right to accept or reject
any or all bids or to waive any or all informalities or irregularities in the bid. Alternates may be
accepted depending upon the availability of City funds. Accepted alternates will be considered in
determining the lowest responsive and responsible bidder.

7. BIDDERS INTERESTED IN MORE THAN ONE BID: No person, firm or corporation shall be
allowed to make, file, or be interested in more than one (1) bid for the same work unless alternate
bids are called for in the specifications or any addenda. A person, firm, or corporation who has
submitted a sub-proposal to a bidder, or who has quoted prices on materials to a bidder is not
thereby disqualified from submitting a sub-proposal or quoting prices to other bidders.

8. ‘CONTRACT AND BONDS: The form of contract, which the successful bidder as Contractor
will be required to execute and the forms of bonds which he shall be required to furnish are
included in the contract documents and should be carefully examined by the bidder. The successful
bidder shall use the forms provided or such other forms as are acceptable by the City. The Contract
and Performance and Labor and Material Payment Bonds will be executed in three (3) original
counterparts. All bonds shall be issued by companies licensed with the Arizona Department of
Insurance and authorized to issue such bonds in this state. NO BONDS ISSUED BY
INDIVIDUAL SURETIES WILL BE ACCEPTED. The company issuing any bond shall
have a rating of not less than A- in the BEST rating available at the time this project was let
to bid.

9. INSURANCE REQUIREMENTS: Contractor, and each Sub-contractor performing work
or providing materials related to this Agreement must procure and maintain the insurance coverages
described  (collectively, “Contractor's Policies"), until each Parties' obligations under this
Agreement are completed. Contractor must at all times relevant hereto carry a commercial general
liability policy with a combined single limit of at least $1,000,000 per occurrence and $2,000,000
annual aggregate.  Contracts in excess of $250,000 shall require $2,000,000 single
occurrence/$5,000,000 annual aggregate.

Sub-contractors must at all times relevant hereto carry a general commercial liability policy with a
combined single limit of at least $1,000,000 per occurrence.

This commercial general liability insurance must include independent contractors' liability,
contractual liability, broad form property coverage, products and completed operations, XCU
hazards if requested by the City, and a separation of insurance provision.
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These limits may be met through a combination of primary and excess liability coverage.

Auto. A business auto policy providing a liability limit of at least $1,000,000 per accident for
Contractor and $1,000,000 per acc1dent for Sub-contractors and covering owned, non-owned and
hired automobiles.

Workers' Compensation and Employer's Liability. A workers' compensation and employer's
liability policy providing at least the minimum benefits required by Arizona law.

Equipment Insurance. Contractor must secure, pay for, and maintain all-risk insurance as necessary

<m et tlan Mot
to protect the City against loss of owned, non-owned, rented or leased capital equipment and tools,

equipment and scaffolding, staging, towers and forms owned or rented by Contractor or its Sub-
contractors.

10. SUBCONTRACTORS LISTING AND CERTIFICATION OF CONTRACT COMPLIANCE:
The contractor will be required to furnish the form of subcontractors listing and certification of
contract compliance with the executed contract documents. This information is requested for
tracking and insurance purposes only.

11. INTERPRETATION OF PLANS AND DOCUMENTS: If any person contemplating a bid for
proposed contract is in doubt as to the true meaning of any part of the plans, specifications, or other

- proposed contract documents, or finds discrepancies in or omissions from the plans and

specifications, he may submit to the Engineering Department, a written request for an interpretation
or correction thereof. The person submitting the request will be responsible for its prompt delivery.
Questions received less than ninety-six (96) hours before the bid opening time may not be
answered. Any interpretation or correction of the documents will be made only by Addendum, duly
issued and a copy of such Addendum will be mailed or delivered to each person receiving a set of
such documents. The City of Glendale will not be responsible for any other explanations or
interpretations of the proposed documents.

12. CHANGES TO PLANS AND DOCUMENTS: Any changes to the plans and documents shall
be made only by Addendum. No verbal or other changes to the plans and documents will be valid.
A copy of each Addendum will be mailed or delivered as provided in Section 13 below.

13. ADDENDUM: Any addenda will be faxed, mailed or delivered to all who are known by the
City to have received a complete set of bid documents, and to offices where bid documents have
been filed for review purposes. It is the responsibility of each bidder to ascertain that he has
received all addenda issued by telephoning the office identified in the NOTICE TO
CONTRACTORS as the location where bid documents are available prior to submitting his bid.

Bidders shall acknowledge all addenda in the appropriate location on the "PROPOSAL" form.
Failure to acknowledge receipt of Addenda shall render the bid proposal non-responsive and it will
be rejected.

14. ASSIGNMENT OF CONTRACT: No assignment by the Contractor of any contract to be
entered into hereunder, or any part thereof, or of funds to be received thereunder by the Contractor,
will be recognized by the Owner by the Owner unless such assignment has had prior approval of the
Owner, and the Surety has been given due notice of such assignment in writing and has consented
thereto in writing.
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15. PLANS AND SPECIFICATIONS TO SUCCESSFUL BIDDER: The successful bidder may

obtain five (5) sets of plans and specifications for this project from the City.

16. TME OF COMPLETION: The Contractor shall commence work under this project on or

before the tenth day following receipt of the Notice to Proceed for that project from the City of
Glendale and shall fully complete all work under the project within SEVENTY-FIVE (75)
consecutive calendar days from and including the date of receipt of such Notice to Proceed. Time
is of the essence in the completion of all work required under this contract. The Contractor shall, at
all times, during the continuance of the contract, prosecute the work with such force and equipment
as is sufficient to complete all work within the time specified.

17. CITY OF GLENDALE TRANSACTION PRIVILEGE TAX: - The City of Glendale transaction
privilege tax shall NOT be waived under the provisions of this contract. The current privilege tax
rate can be obtained from the City of Glendale Sales Tax and Licenses Department. The Contractor
shall be responsible for reporting and payment of all city, county, state or federal taxes.

18. PRE-BID CONFERENCE: A pre-bid conference will be held on APRIL 23, at 10:00 AM, in
the Engineering Department Conference Room, 5850 West Glendale Avenue, Glendale, Arizona.
Bidders, contractors, and other interested parties are invited to attend this conference which will be
conducted by the Owner and Engineer to answer any questions.

19. ALTERNATES: Alternate proposals will not be considered unless called for in the documents
or any addenda thereto. When alternates are requested, all requested alternates or alternate bid -
items, unless otherwise stated, shall be bid. If no change in the base bid will occur with the
alternate, enter "No Change."

20. APPROVAL OF SUBSTITUTIONS: The materials, products and equipment described in the
Documents and Addenda establish a standard or required function, dimension, appearance and
quality to be met by any proposed substitution. No substitute will be considered, before bid
opening, unless written request for approval has been received by the City Engineer at least ten (10)
working days prior to the scheduled closing time for receipt of bids. Each such request shall
include the name of the material or equipment for which it is to be substituted and a complete
description of the proposed substitute including any drawings, cuts, performance and test data and
any other information necessary for evaluation of the substitute. Bidder shall not be entitled to
approval of a substitute.

If a substitute is approved, the approval shall be set forth in an Addendum. Bidders shall not rely

upon approvals made in any other manner.

21. USE OF "EQUALS": When the specifications for materials, articles, products and equipment
state "or equal,” contractor may bid upon, and use materials, articles, products and equipment which
will perform equally the duties imposed by the general design. The City Engineering Department
will have the final approval of all materials, articles, products and equipment proposed to be used as
an "equal." It shall not be purchased or installed without the prior written approval from the City
Engineering Department.

Approvals for "equals," before bid opening, may be requested in writing to the City Engineering
Department for approval. Requests must be received at least ten (10) days prior to the date set for
opening the Bid Proposals. The request shall state the name of the material, article, product or
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equipment for which the item is sought to be considered an equal and a complete description of the
proposed equal including any drawings, cuts, performance and test data and any other information
necessary for approval of the equal. All approvals will be issued in the form of an addendum.

22. EXAMINATION OF CONTRACT DOCUMENTS AND VISIT SITE: Before submitting a
Bid Proposal, bidders should carefully examine the Contract Documents, visit the site of the work,
fully inform themselves as to all existing conditions and limitations. No consideration will be
granted for any alleged misunderstanding of the material, articles or piece of equipment to be
furnished or work to be done. It is understood that the tender of the Bid Proposal carries with it the
agreement to all items and conditions referred to herein or indicated in the Contract Documents.

23. BIDDERS IN DEFAULT: No bid will be awarded to any person, firm or corporation that is
not authorized by the Arizona Corporation Commission to do business in the State of Arizona, in
arrears or is in default to the City of Glendale upon any debt or contract, or that is a defaulter as
surety or otherwise upon any obligation to the City of Glendale, or has failed to faithfully perform
any previous contract with the City of Glendale.

***END OF INFORMATION FOR BIDDERS***
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PROPOSAL

Place CI\NI of Clendcu\a,

Date N-30-15

Proposal of 5 Banic kK Consheuchon, Zne, @ Corporation organized and existing under the laws of

the State of Arizona. a partnership consisting of ; Or an

individual trading as

- TO THE HONORABLE MAYOR AND COUNCIL

CITY OF GLENDALE
GLENDALE, ARIZONA

Gentlemen:

The undersigned hereby proposes and agrees to furnish any and all required labor, materials,
construction equipment, transportation and servicés for the construction of: PROJECT 131423 -
2014/2015 BRIDGE MAINTENANCE REPAIR - VARIOUS LOCATIONS, in strict
conformity with the plans and specifications for the following unit prices:

(Extension of these unit prices on the basis of estimated quantities and the totaling of these
extensions are for the purpose of comparing bids only. The mathematics of such extensions
and totaling will be checked and corrected by the Engineering Department, before
evaluating the bids, and the lowest of such corrected and checked totals will determine the
lowest bids.)



PROJECT NO. 131423
2014/2015 Bridge Maintenance Repair -Various Locations
BID SCHEDULE (rev.)
TTEM DESCRIPTION QTY | UNIT UNIT COST TOTAL BID
1 [Mobilization / Demobilization (ALL SITES) 1 LS /3070 ==\ 77,000 <€
2 |Traffic Control (ALL SITES) 1 LS ﬁ 0 == %W &7
21 Owners Allowance for Construction Contingencies 1 LS $30,000.00 $30,000.00
. Structure No. 9301
3 |Partial Bridge Removal (Overhang) 1 LS Y 56L£°° |84 55¢ °°
4  |Structural Concrete (Class S - 4500psi) 87 cy [,506°° /30500 °°
5  [Replace Low Clearance Signs 2 EA 3 0O “° é , ,0 o °
6 |Reinforcing Steel 29,600 LB ] 2O 24 570 ©O
’ — .
22 gsszzit:l; bearing pad removal (handling / proper 1 LS g{, 500 ce '7/1 5,00 co
Structure No. 9443 )
7 |Barrier and Sidewalk Removal 1 LS /5 000 | /5 0oo °°
8  |Structural Concrete (Class AA - 4000psi) 7 (0)'¢ [,290 ©o & 150 oc
9 |Reinforcing Steel 1,100 LB [ &S (335
Structure No. 9885 '
10  |Replace Missing Pedestrian Rail 1 LS [ . Tao =< / . 500 o
11 |Replace Missing/Damaged Pedestrian Rail Pickets (10){ 10 EA t7( Yot :71 500 °°
12 |Clean Clogged Bridge Deck Drains 1 LS 230°c|  330°°
13 |Secure Object Marker (SE Corner) 1 EA 2p) € 2y ©°
Structure No. 9886 o -
14 [Partial Barrier Removal 1 LS 5 F00°° | A,700°°
15 [Salvage and Reinstall Light Pole 1 1S 2 200°° | &340 °°
16 |Replace Missing Top Rail 320 LF VES: L Lo °°
17 |Structural Concrete (Class AA - 4000psi) 2 ¥ | 2 00| o oon =?
18 [Reinforcing Steel 105 LB ) o° Jos @9
19 |Clean Clogged Bridge Deck Drains 1 1S 00 <° Sop) €
20  |Erosion Remediation 15 cYy /5 °° Zr, cZ S’c’o
TOTAL BASE BID P03, 22|

PROJECT No. 131423 - 2014/2015 BRIDGE MAINTENANCE REPAIR - BID ALTERNATE NO. 1

ITEM DESCRIPTION QTY UNIT UNIT COST TOTAL BID

BAl [Mobilization / Demobilization 1 LS 200 co 2 é( 0 ‘? <

BA2 |[Traffic Control | 1 LS % <= » g,! :! J0 W
Partial approach slab surface removal / preparation / oD cO

BA3 replacement (per specifications) 212 S / / 0 ZC;, 680 _
Approach slab(s) Epoxy Healer / Sealer (per %O b roye

Bad specifications) . 2,040 SF ; / / Vé %L 7/

BAS |Owners Allowance for Construction Contingencies 1 LS $5,000.00 T $5,000.00

TOTAL BID ALTERNATE NO. 1
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The undersigned hereby declares that he has visited the site(s) and has carefully examined the
contract documents relating to the work covered by the above bid or bids.

Upon receipt of notice of the acceptance of this bid, we will execute the formal contract attached
within ten (10) days, and will deliver a one hundred percent (100%) Performance Bond for the
faithful performance of this Contract, together with a one hundred percent (100%) Payment Bond
and Certificate of Insurance. a

The bid security attached, with endorsement, in the sum of ten percent (10%) of the total bid, is to
become the property of the City of Glendale, Arizona, in the event the Contract and Bonds are not
executed within the time set forth, as liquidated damages for the delay and additional work caused

thereby.

The undersigned has checked carefully all the above figures and understands that the City of
Glendale, Arizona, will not be responsible for any errors or omissions on the part of the undersigned
in making up this bid.

The undersigned understands that the Mayor and Council of the City of Glendale, Arizona, reserves
the right to reject any or all bids or to waive any informalities or irregularities in the bid.

Respectfully submitted,
Arizona Contractor's % Bgn‘,g X: ComslyueNon, Tne
Classification and Contractor
License No.
Clags A /
RoC 091410 Ke %v*w"‘

L4323 5. Sk Avenac

~Tempe, A2  §52083
¥ (Complete business address)

Telephone Number: ¢80 -921-8oil,
Fax Number Y40 -921- 545

Bidder shall signify receipt of all Addenda here (if any):

Aeada ) Dated y-23-15"

Failure to acknowledge receipt of all Addenda shall render the bid proposal non-responsive and will
be rejected.

Acknowledged by g
MiKke M hawn
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CONSTRUCTION AGREEMENT

This Construction Agreement ("Agreement") is entered into and effective between the CITY OF GLENDALE, an ,arizona

municipal corporation ("City"), and J. Banicki Construction, Inc., an Arizona corporation (“Contractor“) as of the_UHA day of
. E; gV , 2015,

RECITALS

A City intends to undertake a project for the benefit of the public and with public funds that is more fully set forth in the
Notice to Contractors and the attached Exhibit A ("Project™);

B. City desires to retain the services of Contractor to perform those specific duties and produce the specific work as set

forth in the Project, the plans and specifications, the Information for Bidders, and the Maricopa Association of
Governments (“MAG”) General and Supplemental Conditions and Provisions;

C. City and Contractor desire to memorialize their agreement with this document.
AGREEMENT

In consideration of the Recitals, which are confirmed as true and correct and incorporated by this reference, the mutual promises
and covenants contained in this Agreement, and other good and valuable consideration, City and Contractor agree as follows:

1. Project.

1.1 Scope. Contractor will provide all services and material necessary to assure the Project is completed timely and
efficiently consistent with Project requirements, including, but not limited to, working in close interaction and
interfacing with City and its designated employees, and working closely with others, including other
contractors, providers or consultants retained by City.

1.2 Documents. The following documents are, by this reference, entirely incorporated into this Agreement and
attached Exhibits as though fully set forth herein:

(A) Notice to Contractors;
(B) Information for Bidders;
- (C) MAG General Conditions, Supplemental General Conditions, Special and Technical Provisions;
(D) Proposal;
(E) Bid Bond,
(F) Payment Bond;
(G) Performance Bond,;
(H) Certificate of Insurance;
(I) Appendix; and
(J) Plans and Addenda thereto.

Should a conflict exist between this Agreement (and its attachments), and any of the incorporated documents as
listed above, the provisions of this Agreement shall govern.

1.3 Project Team.

(A) Project Manager. Contractor will designate an employee as Project Manager with sufficient training,
knowledge, and experience to, in the City's opinion, to complete the project and handle all aspects of
the Project such that the work produced by Contractor is consistent with applicable standards as
detailed in this Agreement.

B) Project Team.

(€)) The Project manager and all other employees assigned to the project by Contractor will
comprise the "Project Team."

2 Project Manager will have responsibility for and will supervise all other employees assigned
to the project by Contractor.
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(@) Sub-contractors.
M Contractor may engage specific technical contractor (each a "Sub-contractor") to furnish

certain service functions.

2) Contractor will remain fully responsible for Sub-contractor's services.

3) Sub-contractors must be approved by the City, unless the Sub-contractor was previously
mentioned in the response to the solicitation.

“) Contractor shall certify by letter that contracts with Sub-contractors have been executed
incorporating requirements and standards as set forth in this Agreement.

2. - Schedule. The Project will be undertaken in a manner that ensures it is completed in a timely and efficient manner. If

not otherwise stated in Exhibit A, the Project shall be completed by no later than within seventy five (75) consecutive
calendar days from and including the date of receipt of the Notice to Proceed.

3. Contractor’s Work.

3.1

3.2

3.3

3.4

3.5

Standard. Contractor must perform services in accordance with the standards of due diligence, care, and
quality prevailing among contractors having substantial experience with the successful furnishing of services
and materials for projects that are equivalent in size, scope, quality, and other criteria under the Project and
identified in this Agreement.

Licensing. Contractor warrants that:

(A)

®)

Contractor and Sub-contractors will hold all appropriate and required licenses, registrations and other
approvals necessary for the lawful furnishing of services ("Approvals"); and

Neither Contractor nor any Sub-contractor has been debarred or otherwise legally excluded from
contracting with any federal, state, or local governmental entity ("Debarment™).

¢)) City is under no obligation to ascertain or confirm the existence or issuance of any Approvals
or Debarments or to examine Contractor's contracting ability.

2) Contractor must notify City immediately if any Approvals or Debarment changes during the
Agreement’s duration and the failure of the Contractor to notify City as required will
constitute a material default of this Agreement.

Compliance. Services and materials will be furnished in compliance with applicable federal, state, county and
‘local statutes, rules, regulations, ordinances, building codes, life safety codes, or other standards and criteria
designated by City.

Coordination; Interaction.

Gy

(B)

©

If the City determines that the Project requires the coordination of professional services or other
providers, Contractor will work in close consultation with City to proactively interact with any other
contractors retained by City on the Project ("Coordinating Entities").

‘Subject to any limitations expressly stated in the budget, Contractor will meet to review the Project,

schedules, budget, and in-progress work with Coordinating Entities and the City as often and for
durations as City reasonably considers necessary in order to ensure the timely work delivery and
Project completion.

If the Project does not involve Coordinating Entities, Contractor will proactively interact with any
other contractors when directed by City to obtain or disseminate timely information for the proper
execution of the Project.

Hazardous Substances. Contractor is responsible for the appropriate handling, disposal of, and if necessary,
any remediation and all losses and damages to the City, associated with the use or release of hazardous
substances by Contractor in connection with completion of the Project.
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3.6 Warranties. At any time within two years after completion of the Project, Contractor must, at Contractor’s
sole expense and within 20 days of written notice from the City, uncover, correct and remedy all defects in
Contractor’s work. City will accept a manufacturer’s warranty on approved equipment as satisfaction of the
Contractor’s warranty under this subsection.

3.7. Bonds. Upon execution of this Agreement, and if applicable, Contractor must furnish Payment and
Performance bonds as required under A.R.S. § 34-608.

4. Compensation for the Project.

4.1 Compensation. Contractor's compensation for the Project, including those furnished by its Sub-contractors
will not exceed $457,295, as specifically detailed in the Contractor’s bid and set forth in Exhibit B
("Compensation"). X

4.2 Change in Scope of Project. The Compensation may be equitably adjusted if the originally contemplated
scope of services as outlined in the Project is significantly modified by the City.

(A) Adjustments to the Scope or Compensation require a written amendment to this Agreement and may
require City Council approval.

(B) Additional services which are outside the scope of the Project and not contained in this Agreement
may not be performed by the Contractor without prior written authorization from the City.

5. Billings and Payment.

51 Applications.

(A) The Contractor will submit monthly invoices (each, a "Payment Application”) to City's Project
Manager and City will remit payments based upon the Payment Application as stated below.

(B) The period covered by each Payment Application will be one calendar month ending on the last day of
the month.

5.2 Payment.

A) After a full and complete Payment Application is received, City will process and remit payment within
30 days.

B) Payment may be subject to or conditioned upon City's receipt of:
) Completed work generated by Contractor and its Sub-contractors; and
2) Unconditional waivers and releases on final payment from Sub-contractors as City may
reasonably request to assure the Project will be free of claims arising from required
performances under this Agreement.

5.3 Review and Withholding. City's Project Manager will timely review and certify Payment Applications.

A) If the Payment Application is rejected, the Project Manager will issue a written listing of the items not
approved for payment.

B) City may withhold an amount sufficient to pay expenses that City reasonably expects to incur in
correcting the deficiency or deficiencies rejected for payment.

© Contractor will provide, by separate cover, and concurrent with the execution of this Agreement, all
required financial information to the City, including City of Glendale Transaction Privilege License
and Federal Taxpayer identification numbers.

(D) City will temporarily withhold Compensation amounts as required by A.R.S. 34-221(C).
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6.

Termination.

6.1 For Convenience. City may terminate this Agreement for convenience, without cause, by delivering a written
termination notice stating the effective termination date, which may not be less than 15 days following the date
of delivery.

(A) Contractor will be equitably compensated any services and materials furnished prior to receipt of the
termination notice and for reasonable costs incurred.
(B) Contractor will also be similarly compensated for any approved effort expended and approved costs
incurred that are directly associated with Project closeout and delivery of the required items to the
City.
6.2 For Cause. City may terminate this Agreement for cause if Contractor fails to cure any breach of this

Agreement within seven days after receipt of written notice specifying the breach.

(A) Contractor will not be entitled to further payment until after City has determined its damages. If City's
damages resulting from the breach, as determined by City, are less than the equitable amount due but
not paid Contractor for Service and Repair furnished, City will pay the amount due to Contractor, less
City's damages. '

(B) If City's direct damages exceed amounts otherwise due to Contractor, Contractor must pay the
difference to City immediately upon demand; howevet, Contractor will not be subject to consequential
damages more than $1,000,000 or the amount of this Agreement, whichever is greater.

Insurance.
7.1 Requirements. Contractor must obtain and maintain the following insurance ("Required Insurance"):
(A) Contractor and Sub-contractors. Contractor, and each Sub-contractor performing work or providing

materials related to this Agreement must procure and maintain the insurance coverages described
below (collectively, “Contractor's Policies"), until each Parties' obligations under this Agreement are
completed.

®) General Liability.

n Contractor must at all times relevant hereto carry a commercial general liability policy witha
combined single limit of at least $1,000,000 per occurrence and $2,000,000 annual aggregate.

2) Sub-contactors must at all times relevant hereto carry a general commercial liability policy
with a combined single limit of at least $1,000,000 per occurrence.

3) This commercial general liability insurance must include independent contractors' liability,
contractual liability, broad form property coverage, products and completed operations, XCU
hazards if requested by the City, and a separation of insurance provision.

@ These limits may be met through a combination of primary and excess liability coverage.
© Auto. A business auto policy providing a liability limit of at least $1,000,000 per accident for
Contractor and 1,000,000 per accident for Sub-contractors and covering owned, non-owned and hired

automobiles.

D) Workers' Compensation and Employer's Liability. A workers' compensation and employer's liability
policy providing at least the minimum benefits required by Arizona law.

(E) Equipment Insurance. Contractor must secure, pay for, and maintain all-risk insurance as necessary 1o
protect the City against loss of owned, non-owned, rented or leased capital equipment and tools,
equipment and scaffolding, staging, towers and forms owned or rented by Contractor or its Sub-
contractors.
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(F Notice of Changes. Contractor's Policies must provide for not less than 30 days' advance written
notice to City Representative of:

€ Cancellation or termination of Contractor or Sub-contractor's Policies;

2 Reduction of the coverage limits of any of Contractor or and Sub-contractor's Policies; and

3) Any other material modification of Contractor or Sub-contractor's Policies related to this
Agreement.

G) Certificates of Insurance.

(1) Within 10 business days after the execution of the Agreement, Contractor must deliver to City
Representative certificates of insurance for each of Contractor and Sub-contractor's Policies,
which will confirm the existence or issuance of Contractor and Sub-contractor's Policies in
accordance with the provisions of this section, and copies of the endorsements of Contractor
and Sub-contractor's Policies in accordance with the provisions of this section.

) City is and will be under no obligation either to ascertain or confirm the existence or issuance
of Contractor and Sub-contractor's Policies, or to examine Contractor and Sub-contractor's
Policies, or to inform Contractor or Sub-contractor in the event that any coverage does not
comply with the requirements of this section.

3) Contractor's failure to secure and maintain Contractor Policies and to assure Sub-contractor
policies as required will constitute a material default under this Agreement.

H) Other Contractors or Vendors.
¢)) Other contractors or vendors that may be contracted by Contractor with in connection with the

Project must procure and maintain insurance coverage as is appropriate to their particular
agreement.

2) This insurance coverage must comply with the requirements set forth above for Contractor's
Policies (e.g., the requirements pertaining to endorsements to name the parties as additional
insured parties and certificates of insurance).

(D Policies. Except with respect to workers' compensation and employer's liability coverages, the City
must be named and properly endorsed as additional insureds on all liability policies required by this’
section.

(¢)) The coverage extended to additional insureds must be primary and must not contribute with
any insurance or self insurance policies or programs maintained by the additional insureds.

@) All insurance policies obtained pursuant to this section must be with companies legally
authorized to do business in the State of Arizona and acceptable to all parties.

7.2 Sub-contractors.

A) Contractor must also cause its Sub-contractors to obtain and maintain the Required Insurance.

(B) City may consider waiving these insurance requirements for a specific Sub-contractor if City is
satisfied the amounts required are not commercially available to the Sub-contractor and the insurance
the Sub-contractor does have is appropriate for the Sub-contractor's work under this Agreement.

(@) Contractor and Sub-contractors must provide to the City proof of Required Insurance whenever
requested.

7.3 Indemnification.
A) To the fullest extent permitted by law, Contractor must defend, indemnify, and hold harmless City and

its elected officials, officers, employees and agents (each, an "Indemnified Party," collectively, the
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-10.

"Indemnified Parties"), for, from, and against any and all claims, demands, actions, damages,
judgments, settlements, personal injury (including sickness, disease, death, and bodily harm), property
damage (including loss of use), infringement, governmental action and all other losses and expenses,
including attorneys' fees and litigation expenses (each, a "Demand or Expense"; collectively,
"Demands or Expenses") asserted by a third-party (i.e. a person or entity other than City or Contractor)
and that arises out of or results from the breach of this Agreement by the Contractor or the Contractor’s
negligent actions, errors or omissions (including any Sub-contractor or other person or firm employed
by Contractor), whether sustained before or after completion of the Project.

B) This indemnity and hold harmless policy applies even if a Demand or Expense is in part due to the
Indemnified Party's negligence or breach of a responsibility under this Agreement, but in that event,
Contractor shall be liable only to the extent the Demand or Expense results from the negligence or
breach of a responsibility of Contractor or of any person or entity for whom Contractor is responsible.

© Contractor is not required to indemnify any Indemnified Parties for, from, or against any Demand or
Expense resulting from the Indemnified Party's sole negligence or other fault solely attributable to the
Indemnified Party.
7.4 Waiver of Subrogation. Contractor waives, and will require any Subcontractor to waive, all rights of

subrogation against the City to the extent of all losses or damages covered by any policy of insurance.

Immigration Law Compliance.

8.1 Contractor, and on behalf any subcontractor, warrants, to the extent applicable under A.R.S. § 41-4401,

compliance with all federal immigration laws and regulations that relate to their employees as well as
compliance with A.R.S. § 23-214(A) which requires registration and participation with the E-Verify Program.

8.2 Any breach of warranty under subsection 8.1 above is considered a material breach of this Agreement and is
subject to penalties up to and including termination of this Agreement.

83 City retains the Jegal right to inspect the papers of any Contractor or subcontractor employee who performs
work under this Agreement to ensure that the Contractor or any subcontractor is compliant with the warranty
under subsection 8.1 above.

8.4 City may conduct random inspections, and upon request of City, Contractor shall provide copies of papers and
records of Contractor demonstrating continued compliance with the warranty under subsection 8.1 above.
Contractor agrees to keep papers and records available for inspection by the City during normal business hours
and will cooperate with City in exercise of its statutory duties and not deny access to its business premises or
applicable papers or records for the purposes of enforcement of this section 8.

8.5 Contractor agrees to incorporate into any subcontracts under this Agreement the same obligations imposed upon
Contractor and expressly accrue those obligations directly to the benefit of the City. Contractor also agrees to
require any subcontractor to incorporate into each of its own subcontracts under this Agreement the same
obligations above and expressly accrue those obligations to the benefit of the City.

8.6 Contractor’s warranty and obligations under this section to the City is continuing throughout the term of this
Agreement or until such time as the City determines, in its sole discretion, that Arizona law has been modified
in that compliance with this section is no longer a requirement.

8.7 The “E-Verify Program” above means the employment verification program administered by the United States
Department of Homeland Security, the Social Security Administration, or any successor program.

Conflict. Contractor acknowledges this Agreement is subject to A.R.S. § 38-511, which allows for cancellation of this
Agreement in the event any person who is significantly involved in initiating, negotiating, securing, drafting, or creating
the Agreement on City's behalf is also an employee, agent, or consultant of any other party to this Agreement.

Non-Discrimination Policies. Contractor must not discriminate against any employee or applicant for employment on
the basis of race, religion, color sex or national origin. Contractor must develop, implement and maintain non-
discrimination policies and post the policies in conspicuous places visible to employees and applicants for employment.
Contractor will require any Sub-contractor to be bound to the same requirements as stated within this section.
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11. Notices.

11.1 A notice, request or other communication that is required or permitted under this Agreement (each a "Notice")
will be effective only if:

(A)
(B)

©

(D)
®

The Notice is in writing, and

Delivered in person or by private express overnight delivery service (delivery charges prepaid),
certified or registered mail (return receipt requested).

Notice will be deemed to have been delivered to the person to whom it is addressed as of the date of
receipt, if:

€] Received on a business day, or before 5:00 p.m., at the address for Notices identified for the
Party in this Agreement by U.S. Mail, hand delivery, or overnight courier on or before 5:00
p.m.; or

2) As of the next business day after receipt, if received after 5:00 p.m.

The burden of proof of the place and time of delivery is upon the Party giving the Notice.

Digitalized signatures and copies of signatures will have the same effect as original signatures.

11.2 Representatives.

A

®)

©

D)

Contractor. Contractor's representative ("Contractor's Representative) authorized to act on
Contractor's behalf with respect to the Project, and his or her address for Notice delivery is:

J. Banicki Construction, Inc.
Attn: Mike Abraham

6423 South Ash Avenue
Tempe, Arizona 85283

City. City's representative ("City's Representative™) authorized to act on City's behalf, and his or her
address for Notice delivery is:

City of Glendale

Attn: Tom Kaczmarowski
5850 West Glendale Avenue
Glendale, Arizona 85301

With required copies to:

City of Glendale City of Glendale

City Manager City Attorney

5850 West Glendale Avenue 5850 West Glendale Avenue

Glendale, Arizona 85301 Glendale, Arizona 85301

Concurrent Notices.

) All notices to City's representative must be given concurrently to City Manager and City
Attorney.

2) A notice will not be considered to have been received by City's representative until the time

that it has also been received by City Manager and City Attorney.

3 City may appoint one or more designees for the purpose of receiving notice by delivery of a
written notice to Contractor identifying the designee(s) and their respective addresses for
notices.

Changes. Contractor or City may change its representative or information on Notice, by giving Notice
of the change in accordance with this section at least ten days prior to the change.
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12. Financing Assignment. City may assign this Agreement to any City-affiliated entity, including a non-profit corporation
or other entity whose primary purpose is to own or manage the Project.

13. Entire Agreement; Survival; Counterparts; Signatures.

13.1 Integration. This Agréement contains, except as stated below, the entire agreement between City and
Contractor and supersedes all prior conversations and negotiations between the parties regarding the Project or
this Agreement.

(A) Neither Party has made any representations, warranties or agreements as to any matters concerning the
Agreement's subject matter.

B) Representations, statements, conditions, or warranties not contained in this Agreement will not be
binding on the parties.

© Any solicitation, addendums and responses submitted by the Contractor are incorporated fully into this
Agreement as Exhibit A. Any inconsistency between Exhibit A and this Agreement will be resolved
by the terms and conditions stated in this Agreement.

13.2  Interpretation.

(A) The parties fairly negotiated the Agreement's provisions to the extent they believed necessary and with
the legal representation they deemed appropriate.

(B) The parties are of equal bargaining position and this Agreement must be construed equally between the
parties without consideration of which of the parties may have drafted this Agreement.

© The Agreement will be interpreted'in accordance with the laws of the State of Arizona.

13.3 Survival. Except as specifically provided otherwise in this Agreement each warranty, representation,
indemnification and hold harmless provision, insurance requirement, and every other right, remedy and

~ responsibility of a Party, will survive completion of the Project, or the earlier termination of this Agreement.

13.4  Amendment. No amendment to this Agreement will be binding unless in writing and executed by the parties.
Any amendment may be subject to City Council approval.

13.5  Remedies. All rights and remedies provided in this Agreement are cumulative and the exercise of any one or
more right or remedy will not affect any other rights or remedies under this Agreement or applicable law.

13.6  Severability. If any provision of this Agreement is voided or found unenforceable, that determination will not
affect the validity of the other provisions, and the voided or unenforceable provision will be reformed to
conform to applicable law.

13.7 Counterparts. This Agreement may be executed in counterparts, and all counterparts will together comprise

' one instrument.

14. Dispute Resolution. Each claim, controversy and dispute ("Dispute") between Contractor and City will be resolved in
accordance with Exhibit C. The final determination will be made by the City.
15. Exhibits. The following exhibits, with reference to the term in which they are first referenced, are incorporated by this

reference.

Exhibit A Project

Exhibit B Compensation
Exhibit C Dispute Resolution
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The parties enter into this Agreement as of the date shown above.

By: Ri
Its: Acting City Manager

ATT@ /

City Clerk (SEAL)

APPROVED AS TO FORM:

(=T
City Attorneu ( /

J. Banicki Construction, Inc.
an Arizona corporation

By: Michael D. Abraham
Its: President

WOMEN-OWNED/MINORITY BUSINESS[ ]YES [ ]NO
CITY OF GLENDALE TRANSACTION PRIVILEGE TAX NO.
FEDERAL TAXPAYER IDENTIFICATION NO.
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EXHIBIT A
CONSTRUCTION AGREEMENT

PROJECT

Project includes various repairs of approximately 6 transportation bridges at various locations. Repairs include, but are not
limited to, removal/replacement of structural concrete/steel, repair of signage, guard/pedestrian rail repairs, traffic control and
additional miscellaneous work.
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EXHIBIT B
CONSTRUCTION AGREEMENT

COMPENSATION

METHOD AND AMOUNT OF COMPENSATION
By bid, including all services, materials and costs.
NOT-TO-EXCEED AMOUNT

The total amount of compensation paid to Contractor for full completion of all work required by the Project during the entire

term of the Project must not exceed $457,295.

DETAILED PROJECT COMPENSATION

Base Bid: $399,091.00
Alternate One: $ 58,204.00
Total Not To Exceed: $457,295.00
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EXHIBIT C
CONSTRUCTION AGREEMENT

DISPUTE RESOLUTION

1. Disputes.

1.1

1.2

1.3

1.4

Commitment. The parties commit to resolving all disputes promptly, equitably, and in a good-faith, cost-
effective manner. :

Application. The provisions of this Exhibit will be used by the parties to resolve all controversies, claims, or
disputes ("Dispute") arising out of or related to this Agreement-including Disputes regarding any alleged
breaches of this Agreement.

Initiation. A party may initiate a Dispute by delivery of written notice of the Dispute, including the specifics of
the Dispute, to the Representative of the other party as required in this Agreement.

Informal Resolution. When a Dispute notice is given, the parties will designate a member of their senior
management who will be authorized to expeditiously resolve the Dispute.

(A) The parties will provide each other with reasonable access during normal business hours to any and all
non-privileged records, information and data pertaining to any Dispute in order to assist in resolving
the Dispute as expeditiously and cost effectively as possible;

(B) The parties' senior managers will meet within 10 business days to discuss and attempt to resolve the
Dispute promptly, equitably, and in a good faith manner, and

© The Senior Managers will agree to subsequent meetings if both parties agree that further meetings are
necessary to reach a resolution of the Dispute.

2. Arbitration.

2.1

22

23

24

Rules. Ifthe parties are unable to resolve the Dispute by negotiation within 30 days from the Dispute notice,
and unless otherwise informal discussions are extended by the mutual agreement, the Dispute will be decided
by binding arbitration in accordance with Construction Industry Rules of the AAA, as amended herein.
Although the arbitration will be conducted in accordance with AAA Rules, it will not be administered by the
AAA, but will be heard independently.

A) The parties will exercise best efforts to select an arbitrator within 5 business days after agreement for
arbitration. If the parties have not agreed upon an arbitrator within this period, the parties will submit
the selection of the arbitrator to one of the principals of the mediation firm of Scott & Skelly, LLC,
who will then select the arbitrator. The parties will equally share the fees and costs incurred in the
selection of the arbitrator.

®) The arbitrator selected must be an attorney with at least 15 years experience with commercial
construction legal matters in Maricopa County, Arizona, be independent, impartial, and not have
engaged in any business for or adverse to either Party for at least 10 years.

Discovery. The extent and the time set for discovery will be as determined by the arbitrator. Each Party must,
however, within ten (10) days of selection of an arbitrator deliver to the other Party copies of all documents in
the delivering party's possession that are relevant to the dispute.

Hearing. The arbitration hearing will be held within 90 days of the appointment of the arbitrator. The
arbitration hearing, all proceedings, and all discovery will be conducted in Glendale, Arizona unless otherwise
agreed by the parties or required as a result of witness location. Telephonic hearings and other reasonable
arrangements may be used to minimize costs.

Award. At the arbitration hearing, each Party will submit its position to the arbitrator, evidence to support that
position, and the exact award sought in this matter with specificity. The arbitrator must select the award sought
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2.5

2.6

by one of the parties as the final judgment and may not independently alter or modify the awards sought by the
parties, fashion any remedy, or make any equitable order. The arbitrator has no authority to consider or award
punitive damages.

Final Decision. The Arbitrator's decision should be rendered within 15 days after the arbitration hearing is
concluded. This decision will be final and binding on the Parties.

Costs. The prevailing party may enter the arbitration in any court having jurisdiction in order to convert it to a
judgment. The non-prevailing party shall pay all of the prevailing party's arbitration costs and expenses,
including reasonable attorney's fees and costs.

Services to Continue Pending Dispute. Unless otherwise agreed to in writing, Contractor must continue to perform

‘and maintain progress of required services during any Dispute resolution or arbitration proceedings, and City will

continue to make payment to Contractor in accordance with this Agreement.

Exceptions.

4.1

42

43

Third Party Claims. City and Contractor are not required to arbitrate any third-party claim, cross-claim, counter
claim, or other claim or defense of a third-party who is not obligated by contract to arbitrate disputes with City
and Contractor.

Liens. City or Contractor may commence and prosecute a civil action to contest a lien or stop notice, or enforce
any lien or stop notice, but only to the extent the lien or stop notice the Party seeks to enforce is enforceable
under Arizona Law, including, without limitation, an action under A.R.S. § 33-420, without the necessity of
initiating or exhausting the procedures of this Exhibit.

Governmental Actions. This Exhibit does not apply to, and must not be construed to require arbitration of, any
claims, actions or other process filed or issued by City of Glendale Building Safety Department or any other
agency of City acting in its governmental permitting or other regulatory capacity.




Acord”  CERTIFICATE OF LIABILITY INSURANCE e

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION 1S WAIVED, subject to

Holder Identifier :

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).
Zﬁ?\m;iﬁsi services Southwest, Inc. —;N%CT
Houston Tx OFfice ' (NC. No. Exy: (866) 283-7122 FAX oy 800-363-0105
5525 S30,0ePe il
Houston TX 77056 USA INSURER(S) AFFORDING COVERAGE NAIC #
INSURED INSURER A: Hartford Fire Insurance Co. 19682
3. Banicki Construction, Inc. INSURER B: Trumbull Insurance Company 27120
.Sr:égeSAZAggzggesgi INSURERC:  National Union Fire Ins Co of Pittsburgh|[19445
INSURER D:
INSURER E:
INSURER F:
COVERAGES CERTIFICATE NUMBER: 570058147504 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits sh

o

RE: 1500-10 City of Glendale 2014/2015 Bridge Maintenance Repair. City of Glendale is included as Additional Insured in
accordance with the policy provisions of the General Liability and Automobile Liability policies. The umbrella Liabilit
policy is follows form over General Liability and Automobile Liability policies. General Liability and Automobile Liab1¥ity
policies evidenced herein are Primary and Non-Contributory to other insurance available to an Additional Insured, but only in
accordance with the policy's provisions. A waiver of Subrogation is granted in favor of City of Glendale in accordance with
the policy provisions of the General Liability, Automobile iLiability and workers' Compensation policies.

CERTIFICATE HOLDER CANCELLATION

are as req
o TYPE OF INSURANCE ﬁggw POLICY NUMBER MMIDON Wrﬁ“ﬁ%ﬁ%) LIMITS
AT X | COMMERCIAL GENERAL LIABILITY 61CSEQU2061 8375%58% 637 0172016 Each OCOURRENGE $2,000, 000 e
| cuams-mADE OCCUR ‘ PREMISES (Fa oecuence) $300, 000
MED EXP (Any one person) $10,000
PERSONAL & ADV INJURY $2,000,000] I
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $4,000, 000§ E
| S RO-
|| poucy Seor L__] Loc PRODUCTS - COMP/OP AGG $4,000,000} %
OTHER: §
A 61 CSE QU2062 03/01/2015]03/01/2016| COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $2,000,000 /"’ i
X 1 ANY AUTO BODILY INJURY ( Per person) g
> 1 ALL OWNED SCHEDULED . BODILY INJURY (Per accident)
X ]
| * | auTos AUTOS PROPERTY DAMAGE ]
X | HIRED AUTOS 28%‘;‘"”50 Per accident) 2
S
[ X | UMBRELLA LIAB x | occur BE18255658 03/01/2015[03/01/2016 EACH OCCURRENCE $5,000,000 (8
| Excess LB CLAIMS-MADE AGGREGATE $5,000,000
pED|  [RETENTION
B | WORKERS COMPENSATION AND 61WNQU2060 03/01/2015]03/01/2016] 4 [ PER I OTH
EMPLOYERS' LIABILITY YIN STATUTE ER
ANY PROPRIETOR / PARTNER / EXECUTIVE E.L. EACH ACCIDENT
OFFICER/MEMBER EXCLUDED? N/A $1,000,000
(Mandatory in NH) E.L. DISEASE-EA EMPLOYEE $1,000,000
If yes, describe under
D¥SCRIPTION OF OPERATIONS below E.L. DISEASE-POLICY LIMIT $1,000,000
DESCRIPTION OF OPERATIONS { |.OCATIONS / VEHICLES (ACORD 101, Additional Schedule, may be hed if more space is required)

PR e AN ]

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE
POLICY PROVISIONS.

city of Glendale AUTHORIZED REPRESENTATIVE
5850 w. Glendale Ave.

Glendale AZ 85301 USA
e Dl Fhrcrines Ferthovest S

©1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD




POLICY NUMBER: 61 CSE QU2061

THIS ENDORSEMENT CHANGES THE POLICY, PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - OPTION |

This endorsement modifies insurance provided under the foliowing:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s)

Designated Project(s) Or Location(s)
Of Covered Operations:

Or Organtzation{s):
BLANKET WHEN REQUIRED BY WRITTEN CONTRACT

A. With respect to those person(s) or organization(s)
shown In the Schedule above when you have
agreed in a written contract or written agreement
to provide insurance such as is afforded under this
policy to them, Subparagraph f., Any Other
Party, under the Additional Insureds When
Required By Written Contract, Written
Agreement Or Permit Paragraph of Section H -
Who Is An Insured is replaced with the following:
f. Any Other Party

Any other person or organization who is not

an insured under Paragraphs a. through e.

above, but only with respect to liability for

"bodily injury”, "property damage" or "personal

and advertising injury" caused, in whole or in

part, by your acts or omissions or the acts or
omissions of those acting on your behalf;

(1) In the performance of your ongoing
operations for such additional insured at
the project(s) or location(s) designated in
the Schedule;

{2) In connection with your premises owned
by or rented to you and shown in the
Schedule; or

Form HS 24 80 07 13

{Information required to complete this Schedule, if not shown above, will be shown in the Declarations. |

{3) In connection with "your work” for the
additional insured at the project(s) or
location(s) designated in the Schedule
and included within the "products-
completed operations hazard"; but only If:
(a) The written contract or written
agreement requires you to provide
such coverage to such additional
insured at the project(s) or location(s)
designated in the Schedule; and

(b) This Coverage Part  provides
coverage for ‘bodily Injury* or
"property damage” included within the
“products-completed operations
hazard",

The insurance afforded to the additional

insured shown in the Schedule applies:

(1) Only if the “bodily injury” or "property

damage" occurs, or the ‘personal and

advertising injury” offense is committed:

(a) During the policy period; and

{b) Subsequent to the execution of such
written confract or written agreement;
and
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POLICY NUMBER: 61 CSE QU2061 COMMERCIAL GENERAL LIABILITY
CG 24 04 0509

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Person Or Organization:

BLANKET WHEN REQUIRED BY WRITTEN CONTRACT

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following Is added fo Paragraph 8. Transfer Of
Rights Of Recovery Against Others To Us of
Section IV — Conditions:

We waive any right of recovery we may have against
the person or organization shown in the Schedule
above hecause of payments we make for injury or
damage arising out of your ongoing operafions or
"your work" done under a contract with that person
or organization and included in the “products-
completed operations hazard". This waiver applies
only to the person or organization shown in the
Schedule above.

CG 24 04 0509 © insurance Services Office, Inc., 2008 Page 1 of 1




POLICY NUMBER: 61 CSE QU2062 COMMERCIAL AUTO
CA 20481013

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR
COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified
by this endorsement.

This endorsement identifies person(s) or organization(s) who are “insureds” for Covered Autos Liability Coverage
under the Who Is An Insured provision of the Coverage Form. This endorsement does not alter coverage provided in
the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated
below.

Named insured: STERLING CONSTRUCTION COMPANY, INC.

Endorsement Effective Date: 03/01/2015

SCHEDULE

Name Of Person(s) Or Organization(s):
BLANKET WHEN REQUIRED BY WRITTEN CONTRACT

Information required to complete this Scheduls, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is
an "insured” for Covered Autos Liability Coverage, but
only to the extent that person or organization qualifies
as an "insured” under the Who Is An Insured provision
contained in Paragraph A.t1. of Section | — Covered
Autos Liability Coverage in the Business Auto and
Motor Carrier Coverage Forms and Paragraph D.2. of
Section | —~ Covered Autos Coverages of the Auto
Dealers Coverage Form.

CA 20481013 © Insurance Services Office, Inc., 2011 Page 1 of 1




POLICY NUMBER: 61 CSE QU2062

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

AMENDMENT OF THE DECLARATIONS - AD )

PERSONS OR ORGANIZATIONS D
INSUREDS

AR A B BY - F_ 4

The following person(s) or organization(s) are added to the Declarations as Named Insureds:

STERLING CONSTRUCTION COMPANY, INC,.

TEXAS STERLING CONSTRUCTICN CO.

STERLING HOUSTON HOLDINGS, INC,

STERLING HAWAII ASPHALT, LLC

RHB PROPERTIES, LLC

ROAD AND HIGHWAY BUILDERS, LLC

ROAD AND HIGHWAY BUILDERS, INC.

ROAD AND HIGHWAY BUILDERS OF CALIFORNIA, INC.

RALPH L. WADSWORTH CONSTRUCTION COMPANY, LLC

RALPH L. WADSWORTH CONSTRUCTION CO. LP

J. BANICKI CONSTRUCTION, INC.

MYERS & SONS CONSTRUCTION, LP

C & J MYERS, INC.

RDI FOUNDATION DRILLING

STERLING CONSTRUCTION COMPANY, INC. DBA STERLING DELAWARE
HOLDING COMPANY, INC.

MYERS AND SONS / ACC JV

Form IH 12 04 03 12
© 2012, The Hartford




POLICY NUMBER: 61 CSE QU2062 COMMERCIAL AUTOMOBILE

HA 89 16 03 12

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.,

ROAD FORM

COMMERCIAL AUTOMOBILE B
ENDORSEMENT

This endorsement modifies insurance provided under the following:
BUSINESS AUTO COVERAGE FORWM

To the extent that the provisions of this endorsement provide broader benefits to the “insured” than other
provisions of the Coverage Form, the provisions of this endorsement apply.

d. Any "employee" of yours while using a

" 1. BROAD FORM INSURED
covered “auto” you don't own, hire or

A. Subsidiaries and Newly Acquired or

Form HA 99 16 03 12

Formed Organizations

The Named Insured shown In the

Declarations is amended to include:

(1) Any legal business entity other than a
partnership or joint venture, formed as a
subsidiary in which you have an
ownership interest of more than 50% on
the effective date of the Coverage Form.
However, the Named Insured does not
include any subsidiary that is an
“insured” under any other autormmobile
policy or would be an "insured” under
such a policy but for its fermination or
the exhaustion of its Limit of Insurance.

(2) Any organization that is acquired or
formed by you and over which you
maintain majority ownership. However,
the Named Insured does not include any
newly formed or acquired organization:
(a) That is a parinership or joint
~venture,

(b) Thatis an "insured" under any other
policy,
{c) That has exhausted its Limit of
Insurance under any other policy, or
(d) 180 days or more after its
acquisition or formation by you,
unless’ you have given us notice of
the acquisition or formation.
Coverage does not apply to "bodily
injury” or "property damage" that results
from an "accident” that occurred before
you formed or acquired the organization.

B. Employees as Insureds

Paragraph A.1. - WHO IS AN INSURED - of
SECTION Il - LIABILITY COVERAGE is
amended to add:

borrow in your business or your
personal affairs.

C. Lesso_rs as Insureds

Paragraph A.1. - WHO IS AN INSURED - of
Section )l - Liability Coverage is amended to
add:

e. The lessor of a covered "auto” while the
‘auto” is leased to you under a written
agreement if: '

(1) The agreement requires you to
provide direct primary insurance for
the lessor and

(2) The "auto” is leased without a driver.

Such a leased “"auto” will be conéidered a
covered "auto” you own and not a covered
"auto” you hire.

(1) Paragraph A.1.
- of Section Il - Liability Coverage is
amended to add:

f.  When you have agreed, in a written
contract or written agreement, that a
person or organization be added as
an additional ‘insured on your
business auto policy, such person or
organization Is an "insured", but only
to the extent such person or
organization is liable for "bodily
injury" or "property damage" caused
by the conduct of an “insured" under
paragraphs a. or b. of Who Is An
Insured with regard to the
ownership, maintenance or use of a
covered “auto."

© 2011, The Hartford (Includes copyrighted material

of ISO Praperties, inc., with its permission.)
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Form HA 99 16 03 12

if an “"employee's" personal insurance also
applies on an excess basis to a covered "auto"
hired or rented by your "employee” on your
behalf and at your direction, this insurance will
be primary to the "employee’s” personal
insurance.

AMENDED FELLOW EMPLOYEE EXCLUSION

EXCLUSION 5. - FELLOW EMPLOYEE - of
SECTION I - LIABILITY COVERAGE does not
apply if you have workers’ compensation
insurance in-force covering all of your
"employees".

Coverage is excess over any other collectible
insurance.

HIRED AUTO PHYSICAL DAMAGE COVERAGE

If hired "autos" are covered "autos" for Liability
Coverage and if Comprehensive, Specified
Causes of Loss, or Collision coverages are
provided under this Coverage Form for any
"auto” you own, then the Physical Damage
Coverages provided are extended to "autos” you
hire or borrow, subject to the following limit.

The most we will pay for "loss" to any hired

‘auto” is:

(1) $100,000;

(2) The actual cash value of the damaged or
stolen property at the time of the "loss"; or

(3) The cost of repairing or replacing the
damaged or stolen property,

whichever is smallest, minus a deductible. The
deductible will be equal to the largest deductible
applicable to any owned “auto” for that
coverage. No deductible applies to "loss" caused
by fire or lightning. Hired Auto Physical Damage
coverage is excess over any other collectible
insurance. Subject fo the above limit, deductible
and excess provisions, we will provide coverage
equal to the broadest coverage applicable to any
covered "auto" you own,

We will also cover loss of use of the hired "auto”
if it results from an “accident", you are legally
liable and the lessor incurs an actual financial
loss, subject to a maximum of $1000 per
"accident”.

This extension of coverage does not apply to
any "auto” you hire or borrow from any of your
"employees", partners (if you are a partnership),
members (if you are a limited liability company),
or members of their households.

5. PHYSICAL. DAMAGE - ADDITIONAL

TEMPORARY TRANSPORTATION EXPENSE
COVERAGE

Paragraph A.4.a. of SECTION Ili - PHYSICAL
DAMAGE COVERAGE is amended to provide a
limit of $50 per day and a maximum limit of
$1,000.

LOAN/LEASE GAP COVERAGE

Under SECTION 1li - PHYSICAL DAMAGE
COVERAGE, in the event of a total "loss" to a
covered "auto”, we will pay your additional legal
obligation for any difference between the actual
cash value of the "auto" at the time of the "loss"
and the "outstanding balance™ of the loan/lease.

"Qutstanding balance™ means the amount you
owe on the loan/lease at the time of "loss" less
any amounts representing taxes; overdue
payments; penalties, interest or charges
resulting from overdue payments; additional
mileage charges; excess wear and tear charges;
lease termination fees; security deposits not
returned by the lessor; costs for extended
warranties, credit life Insurance, health, accident
or disability insurance purchased with the loan or
lease; and carry-over balances from previous
loans or leases.

AIRBAG COVERAGE
Under Paragraph B. EXCLUSIONS - of
SECTION i - PHYSICAL DAMAGE

COVERAGE, the following is added:

The exclusion relating to mechanical breakdown
does not apply to the accidental discharge of an
airbag.

ELECTRONIC EQUIPMENT - BROADENED
COVERAGE

a. The exceptions to Paragraphs B4 -
EXCLUSIONS - of SECTION Il - PHYSICAL
DAMAGE COVERAGE are replaced by the
following:

Exclusions 4.c. and 4.d. do not apply to
equipment designed to be operated solely
by use of the power from the “auto's"
electrical system that, at the time of "loss",
is:
(1) Permanently installed in or upon
the covered "auto";

(2) Removable from a housing unit
which is permanently installed in
or upon the covered "auto";

(3) Anintegral part of the same unit
housing any electronic
equipment described in
Paragraphs (1) and (2) above; or

© 2011, The Hartford (Includes copyrighted material

of 1ISO Properties, Inc., with its permission.) Page 3 of 5
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The insurance afforded to any such

additional insured applies only if the

"bodily injury" or “properly damage"

oceurs;

(1) During the policy period, and

(2) Subsequent to the execution of such
written contract, and

(3) Prior to the expiration of the period
of time that the written contract
requ:res such insurance be provided

o the EOGIIIUNdl mauu:u

How Limits Apply

If you have agreed in a written contract
or written . agreement that another
person or organization be added as an
additional insured on your policy, the
most we will pay on behalf of such
additional insured is the lesser of:

(a) The limits of insurance specified in
the written contract or written
agreement; or

(b) The Limits of Insurance shown in
the Declarations.

Such amount shall be a part of and not
in addition to Limits of Insurance shown
in the Declarations and described in this
Section.

Additional Insureds Other Insurance

If we cover a claim or "suit” under this
Coverage Part that may also be covered
by other insurance available to an
additional insured, such additional
instired must submit such claim or "suit’
to the other insurer for defense and
indemnity. :

However, this provision does not apply
to the extent that you have agreed in a
written contract or. written agreement
that this insurance is primary and non-
contributory with the additional insured's
own insurance.

Duties in The Event Of Accident, Claim,
Suit or Loss

If you have agreed in a written contract

© or written agreement that another

Form HA 8916 03 12

person or organization be added as an
additional insured on your policy, the
additional insured shall be required to
comply with the provisions in LOSS
CONDITIONS 2. - DUTIES IN THE
EVENT OF ACCIDENT, CLAIM , SUIT
OR LOSS - OF SECTION IV -
BUSINESS AUTO CONDITIONS, in the
same manner as the Named Insured.

E. Primary and Non-Contributory if
Required by Contract

Only with respect to insurance provided to
an additional insured in 1.D. - Additional
insured If Required by Contract, the
following provisions apply:

(3) Primary Insurance When Required By
Contract

This insurance is primary if you have
agreed in a wriiten contract or written

agreement that this insurance be

primary. If other insurance is also
primary, we will share with all that other
insurance by the method described in
Other Insurance 5.d.

(4) Primary And Non-Confributory To Other
Insurance When Required By Contract

if you have agreed in a written contract
or written agreement that this insurance
is primary and non-contributory with the
additional insured's own insurance, this
insurance is primary and we will not
seek contribution from that other
insurance.

Paragraphs (3) and (4) do not apply to other
insurance to which the additional insured
has been added as an additional insured.

When this insurance is excess, we will have ho
duty to defend the insured against any "suit" if
any other insurer has a duty fo defend the
insured against that "suit". If no other insurer
defends, we will undertake to do so, but we will
be entitled to the insured's rights against all
those other insurers.

When this insurance is excess over other

insurance, we will pay only our share of the

amount of the loss, if any, that exceeds the sum
of:

(1) The total amount that all such other
insurance would pay for the loss in the
absence of this insurance; and

(2) The total of all deductible and self-insured
amounts under all that other insurance.

We will share the remaining loss, if any, by the

method described in Other Insurance 5.d.

AUTOS RENTED BY EMPLOYEES
Any "auto” hired or rented by your "employee”

on your behalf and at your direction will be
considered an "auto" you hire.

The OTHER INSURANCE Condition is amended
by adding the following:

© 2011, The Hartford (Includes copyrighted material

of ISO Properties, Inc., with its permission.)
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10.

11.

Form HA 99 16 03 12

(4) Necessary for the normal
operation of the covered "auto” or
the monitoring of the covered
"auto's” operating system.

b.Section Ill - Version CA 00 01 03 10 of the
Business Auto Coverage Form, Physical
Damage Coverage, Limit of Insurance,
Paragraph C.2 and Version CA 00 01 10 01 of
the Business Auto Coverage Form, Physical
Damage Coverage, Limit of Insurance,
Paragraph C are each amended to add the
following:
$1,500 is the most we will pay for "loss" in
any one "accident" to all electronic
equipment (other than equipment designed
solely for the reproduction of sound, and
accessories used with such equipment)
that reproduces, receives or fransmits
audio, visual or data signals which, at the
time of "loss", is:

(1) Permanently installed in or upon
the covered "auto" in a housing,
opening or other location that is not
normally used by the “auto”
manufacturer for the installation of
such equipment;

(2)Removable from a permanently
instalied housing unit as described
in Paragraph 2.a. above or is an
integral part of that equipment; or

(3) An integral part of such equipment.

c. For each covered "auto", should loss be limited
to electronic equipment only, our obligation to
pay for, repair, retum or replace damaged or
stolen electronic equipment will be reduced by
the applicable deductible shown in the
Declarations, or $250, whichever deductible is
less.

EXTRA EXPENSE -
COVERAGE

Under Paragraph A. - COVERAGE - of SECTION
Il - PHYSICAL DAMAGE COVERAGE, we will
pay for the expense of returning a stolen covered
"auto” to you. _

GLASS REPAIR - WAIVER OF DEDUCTIBLE

Under Paragraph D. - DEDUCTIBLE - of SECTION

i - PHYSICAL DAMAGE COVERAGE, the
following is added:

No deductible applies to glass damage if the

glass is repaired rather than replaced.

TWO OR MORE DEDUCTIBLES

Under Paragraph D. - DEDUCTIBLE - of SECTION
il - PHYSICAL DAMAGE COVERAGE, the
following is added:

BROADENED

12,

13.

14.

15.

If another Hartford Financial Services Group,
Inc. company policy or coverage form that is not
an automobile policy or coverage form applies to
the same "accident”, the following applies:

(1) If the deductible under this Business Auto
Coverage Form is the smaller {or smallest)
deductible, it will be waived;

(2) If the deductible under this Business Auto
Coverage Form is not the smaller (or
smallest) deductible, it will be reduced by
the amount of the smaller (or smallest)
deductible.

AMENDED DUTIES IN THE EVENT OF
ACCIDENT, CLAIM, SUIT OR LOSS

The requirement in LOSS CONDITIONS 2.a. -
DUTIES IN THE EVENT OF ACCIDENT,CLAIM,
SUIT OR LOSS - of SECTION IV - BUSINESS
AUTO CONDITIONS that you must notify us of
an "accident” applies only when the "accident” is
known to:

(1) You, if you are an individual;

(2) A partner, if you are a partnership;

(3) A member, if you are a limited liability
company; or

(4) An executive officer or insurance manager, if
you are a corporation.

UNINTENTIONAL FAILURE TO DISCLOSE
HAZARDS

if you unintentionally fail to disclose any hazards
existing at the inception date of your policy, we
will not deny coverage under this Coverage
Form because of such failure.

HIRED AUTO - COVERAGE TERRITORY

Paragraph e. of GENERAL CONDITIONS 7. -
POLICY PERIOD, COVERAGE TERRITORY -
of SECTION IV - BUSINESS AUTO
CONDITIONS is replaced by the foliowing:

e. For short-term hired "autos", the coverage
territory with respect to Liability Coverage is
anywhere in the world provided that if the
*insured's” responsibility to pay damages for
*bodily injury" or "property damage" is
determined in a "suit," the "suit" is brought in
the United States of America, the territories
and possessions of the United States of
America, Puerto Rico or Canada or in a
settlement we agree to.

WAIVER OF SUBROGATION

TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US - of SECTION IV -
BUSINESS AUTO CONDITIONS is amended by
adding the following:

© 2011, The Hartford (Includes copyrighted material

of ISO Properties, Inc., with its permission.)
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16.

17.

18.

Form HA 99 16 03 12

We waive any right of recovery we may have
against any person or organization with whom
you have a written contract that requires such
waiver because of payments we make for
damages under this Coverage Form.

RESULTANT MENTAL ANGUISH COVERAGE

The definition of "bodily injury" in SECTION V-
DEFINITIONS is replaced by the following:

"Bodily injury" means bodily injury, sickness or
disease sustained by any person, including

mental anauish or death resulting from anvy of
menal anguisn or deatn resuiting 1Y

these.
EXTENDED CANCELLATION CONDITION

Paragraph 2. of the COMMON POLICY
CONDITIONS - CANCELLATION - applies
except as follows:

If we cancel for any reason other than
nonpayment of premium, we will mail or deliver
to the first Named Insured written notice of
cancellation at least 60 days before the effective
date of cancellation.

HYBRID, ELECTRIC, OR NATURAL GAS
VEHICLE PAYMENT COVERAGE

in the event of a total loss to a "non-hybrid” auto
for which Comprehensive, Specified Causes of
Loss, or Collision coverages are provided under
this Coverage Form, then such Physical
Damage Coverages are amended as follows:

a.if the auto is replaced with a "hybrid" auto or
an auto powered solely by electricity or natural
gas, we will pay an additional 10%, to a
maximum of $2,500, of the "non-hybrid" auto’s
actual cash value or replacement cost,
whichever is less,

b.The auto must be replaced and a copy of a bill
of sale or new lease agreement received by us
within 60 calendar days of the date of "loss,"

18.

c.Regardless of the number of autos deemed a
total loss, the most we will pay under this
Hybrid, Electric, or Natural Gas Vehicle
Payment Coverage provision for any one
"loss" is $10,000.

For the purposes of the coverage provision,

a.A "non-hybrid" auto is defined as an auto that
uses only an internal combustion engine to
move the auto but does not include autos
powered solely by electricity or natural gas.

h. A "h\lhnd“ ::n’n is defined as an auls
o T 10 UL IVW TAO Tl QU Wllll an

internal combustion engine and one or more
electric motors; and that uses the intemal
combustion engine and one or more electric
motors to move the auto, or the internal
combustion engine to charge one or more
electric motors, which move the auto.

VEHICLE WRAP COVERAGE

In the event of a total loss to an "auto” for which
Comprehensive, Specified Causes of Loss, or
Collision coverages are provided under this
Coverage Form, then such Physical Damage
Coverages are amended to add the following:

In addition fo the actual cash value of the "auto",
we will pay up to $1,000 for vinyl vehicle wraps
which are displayed on the covered "auto” at the
time of total loss. Regardless of the number of
autos deemed a total loss, the most we will pay
under this Vehicle Wrap Coverage provision for
any one “loss" is $5,000. For purposes of this
coverage provision, signs or other graphics
painted or magnetically affixed to the vehicle are
not considered vehicle wraps.

© 2011, The Hartford {Includes copyrighted material

of ISO Properties, Inc., with its permission.)
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POLICY NUMBER: 61 CSE QU2061

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL PERSONS OR ORGANIZATIONS
DESIGNATED AS NAMED INSUREDS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART

The follbwing person(s) or organizations(s) are added as Named Insureds under this policy:

STERLING CONSTRUCTION COMPANY, INC,
TEXAS STERLING CONSTRUCTION CO.

RDI FOUNDATION DRILLING

STERLING HOUSTON HOLDINGS, INC,.

RHB PROPERTIES, LLC

ROAD AND HIGHWAY BUILDERS, LLC

ROAD AND HIGHWAY BUILDERS, INC,.

ROAD AND HIGHWAY BUILDERS OF CALIFORNIA, INC.
RALPH L. WADSWORTH CONSTRUCTION COMPANY, LLC
RALPH L. WADSWORTH CONSTRUCTION COMPANY CO. LP
J. BANICKI CONSTRUCTION, INC.

MYERS & SONS CONSTRUCTION, LP

C & J MYERS, INC.

STERLING HAWAII ASPHALT, LLC

TEXAS CRUSHED CONCRETE

STERLING CONSTRUCTION COMPANY, INC. DBA STERLING DELAWARE HOLDING COMPANY, INC.

MYERS AND SONS / ACC Jgv

Form HC 20 31 12 10 Page 1 of 1
© 2010, The Hartford




Waiver of Our Right to Recover
From Others Endorsement

Policy Number

61 WN QU2060
This endorsement forms a part of the policy as numbered
above, issued by THE HARTFORD INSURANCE GROUP
company designated therein, and takes effect as of the
effective date of said policy unless another effectivedate is
stated herein.

Effective Date Effective hour is the same as stated
03/01/2015 in the Declarations of the policy.
Endt. No.

19

Named Insured and Address

STERLING CONSTRUCTION COMPANY, INC.
ONE HUGHES LANDING

1800 HUGHES LANDING BLVD, SUITE 250
THE WOODLANDS, TX 77380

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our

right against the person or organization named in the Schedule.

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

SCHEDULE
ANY PERSON OR ORGANIZATION FROM WHOM YOU ARE REQUIRED BY WRITTEN CONTRACT OR AGREEMENT

TO OBTAIN THIS WAIVER OF RIGHTS FROM US.

FormWC 00 03 13 Printed in U.S.A.

Countersigned by

Authorized Representative

e g
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$ATA bocument A312™ - 2010

Bond No. 106307278

Performance Bond
CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
J. BANICKI CONSTRUCTION, INC. ;
8425 8 hsh Avenue of business)
TRAVELERS CASUALTY AND SURETY . -
Tempe, AZ 85283 COMPANY OF AMERICA This document has important legal
One Tower Square consequences. Consultation with
OWNER: Hartford, CT 06183 an attorney is encouraged with
d - respect to its completion or
(Name, legal status and address) modification
CITY OF GLENDALE :
633 E. Broadway Any singular reference to
Glendale, CA 91206 ‘ Contractor, Surety, Owner or

other party shall be considered
plural where applicable.’

CONSTRUCTION CONTRACT _
Date: 6/16/15 AlA Document A312-2010

combines two separate bonds, a
Four Hundred Fifty Seven Thousand Two Hundred Ninety Five and 00/100 pa
Amount: Dollars Performance Bond and a
($ 457,295.00) Payment Bond, into one form.
This is not a single combined

Description: Performance and Payment Bond.

(Name and location)
2014/2015 Bridge Maintenance Repair

BOND
Date: 6/18/15

(Not earlier than Construction Contract Date)

Four Hundred Fifty Seven Thousand Two Hundred Ninety Five and 00/100 Dollars ($
Amount: 457,295.00)

Modifications to this Bond: [0 None O See Section 16

CONTRACTOR AS PRI 4, SURETY

Company: , N { ompany: (Corporate Seal)

J. BANICKI CONSTRUCTDNSIV - . RAVELERS GASUALTY AND SURETY COMPANY OF AMERICA
Signature: /Z{. o % : \ //.' pignature: |

Name M ;& P DLog glame Stephenie Whittington, Attorney-in-Fact

and Title: / 2 ' £and Title:

(Any additional signatup¥ wst page of this Performance Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER: OWNER’S REPRESENTATIVE:

Aon Risk Services Southwest, Inc. ‘Archi i .
5555 San Felipe St. Suits 1500 (Architect, Engineer or other party:)
Houston, TX 77056

832-476-6000
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators. successors
and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation under this Bond shall arise
after
1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
thc Owner, Contractor and Surety to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surcty may, within five (5) business days after receipt of the Owner’s notice,
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor and the
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract,
but such an agreement shall not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;
.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety:
and
3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failurc
to comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions: :

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itsclf, through its agents or independent
contractors;

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owner’s concurrence, to be secured with performance and payment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptness under the circumstances:
.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to the Owner; or
2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4. and the Owner refuses the payment
or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any
remedy available to the Owner.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surcty to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the
Owner to pay the Balance of the Contract Price, the Surety is obligated. without duplication, for
.1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
.2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
‘ resulting from the actions or failure to act of the Surety under Section 5; and
3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

§ 8 If the Surety clects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accruc on this Bond to any person or entity other than the Owner or its
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time. to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two years after the Contractor ceased working or within two years after the Surety
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the minimum period of limitation available (o sureties as a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received
or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including ail Contract Documents and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failurc of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
‘Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.
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§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
. Signature: Signature:

Name and Title: | Name and Title: | Attorney-in-Fact

Address: Address:
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Bond No. 106307278

Payment Bond

CONTRACTOR: SURETY:

(Name, legal status and address) (Name, legal status and principal place
J. BANICKI CONSTRUCTION, INC. of business)

6423 S. Ash Avenue

TRAVELERS CASUALTY AND SURETY
Tempe, AZ 85283 COMPANY OF AMERICA

One Tower Square

1
OWNER: Hartford, CT 06183

{Name, legal status and address)

CITY OF GLENDALE
633 E. Broadway
Glendale, CA 91206

CONSTRUCTION CONTRACT
Date:6/16/15

Amount: Four Hundred Fifty Seven Thousand Two Hundred Ninety Five and 00/100

Dollar
7 2
Descnptlog 457,295.00)

(Name and location)
2014/2015 Bridge Maintenance Repair

BOND
Date: 6/18/15

(Not earlier than Construction Contract Date)

Four Hundred Fifty Seven Thousand Two Hundred Ninety Five and 00/100 Dollars

Amount: ($ 457,295.00)

Modifications to this Bond:

Company: ’
J. BANICKI CONSTRUCTION, IN4

) (Corporate Seal)
BRS CASUALTY AND SURETY COMPANY OF AMERICA

(FOR INFORMATION ONLY — Name, address and telephone)
AGENT or BROKER: OWNER’S REPRESENTATIVE:

Aon Risk Services Southwest, Inc. (Architect, Engineer or other party:)
5555 San_Felipe St., Suite 1500

Houston, TX 77056
832-476-6000

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
madification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

AlA Document A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

Stephedle Whlttmgton Attomey in-Fact z
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the
Construction Contract, which is incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity sccking payment for labor, materials
or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

R 2 If there 1¢ s Owner Default under the Conatmiction Contract the Suretv’c ohlicatinn to the Owner nnder thic Pand
< i Tere 15 o Owner DCiaunt uncer Uie Lonsucuon L.ontract, Ui sSurcly s ¢oaigaton 1o the Owner undaer tnis Dond

shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13)
of claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense
defend. indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the matcrials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

.2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor. have sent a Claim to the Surety (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner. within sixty (60) days after receipt of the Claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or ammange for payment of any undisputed amounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract arc dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner’s priority to use the funds for the completion of the work.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf
of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the
expiration of one ycar from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last matcrials or
equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a
defense in the jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished. shall be
sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claimant including at a minimum:
A the name of the Claimant;
.2 the name of the person for whom the labor was done, or materials or equipment furnished;
.3 acopy of the agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;
4 abmef description of the labor, materials or equipment furnished;
5  the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of
the Claim;
.7 the total amount of previous payments received by the Claimant; and
.8  the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor, materials or equipment” that part of water. gas, power, light, heat, oil.
gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor’s subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page.
including all Contract Documents and all changes made to the agreement and the Contract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 16.5 Contract Documents. All the documents that comprisc the agrecement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor,

§ 18 Modi
S e Mod

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signaturc:
. Name and Title: , Name and Title: | Attormey-in-Fact
Address: Address:
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WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER

POWER OF ATTORNEY
TR AVE LE RS J Farmington Casualty Company St. Paul Mercury Insurance Company
Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

Attorney-In Fact No. 228950 Certificate No. 0 O 6 1 9 1 2 l 5

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the laws of the State of Towa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
laws of the State of Wisconsin (herein collectively called the “Companies”), and that the Companies do hereby make, constitute and appoint

Michael J. Herrod, Wendy W. Stuckey, Margaret Buboliz, Lisa A. Ward, Donna L. Williams, Jenniler Copeland, David Wightman, Stephenie
Whittington, Anoop Chawla Adlakha, Lupe Tyler, Nancy Thomas, Vanessa Dominguez, and Myisha Jefferson

Houston Texas

of the City of State of , their true and lawful Attorney(s)-in-Fact,
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and cxecuting or guaranteeing bonds and undertakings required or permitted . edings allowed by law.

10th

St. Paul Mercury Insurance Company

Fidelity and Guaranty 1 Insuranc { : Travelers Casualty and Surety Company

Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

Sy
“\RE s"% \‘\l W@
-1,,,’ // .cgawon" z’,

i
% <2, 28 SEAL '/
””"’""«..u'\fmj ¢

Farmington Casualty Company

A\\“#

State of Connecticut By: P
City of Hartford ss. Robert L. Raney, §{nior Vice President
. 10th - ~ March 2015
On this the day of R , before me personally appeared Robert L. Raney, who acknowledged himself to

be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the forcgoing
instrument for the purposes therein contained by signing on behalt of the corporations by himself as a duly authorized officer.

\f\wcjjmauﬂ'

Mane C. Tetreault, Notary Public

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2016.

58440-8-12 Printed in U.S.A,

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER




WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER

" This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Farmington Casualty Company, Fidelity
and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Scnior Vice President, any Vice President, any Second Vice
President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf
of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company’s name and seal with the
Company’s seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any
of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may
delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy
thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking
shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secrctary or any Assistant Secretary and duly attested and sealed with the
Company’s seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power
prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President,
any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any
certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds
and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal
shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on
the Company in the future with respect to any bond or understanding to which it is attached.

1, Kevin E. Hughes, the undersigned, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance
Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and
Surety Compary, Travelers Casualty and Surety Company of America, and United States Fldehty and Guaranty Company do hereby certify that the above and foregoing
is a true and correct copy of the Power of Attorney executed by said Compames which i is m full force and ‘effect and has not been revoked.

IN TESTIMONY WHEREQF, | have hereunto set my hand and. afﬁ)?ed the seals o:lliC s'aidCb; panies this @ day of dw-/ 20 E

Keva Hughes Assistant Secretary

To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.travelersbond.com. Please refer to the Attorney-In-Fact number, the
above-named individuals and the details of the bond to which the power is attached.

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER
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Project 131423 | 30
CITY OF GLENDALE, ARIZONA
PUBLIC WORKS/ENGINEERING DEPARTMENT

CONTRACTOR'S AFFIDAVIT
REGARDING
SETTLEMENT OF CLAIMS

PROJECT 131423 - 2014/2015 BRIDGE MAINTENANCE REPAIR - VARIOUS LOCATIONS
To the City of Glendale, Arizona
Gentiemen:

This is to certify that all lawful claims for materials, rental of equipment and labor used in connection
with the construction of the above project, whether by subcontractor or claimant in person, have been
duly discharged.

The undersigned, for the consideration of $ : , as set out in the final pay estimate, as
full and complete payment under the terms of the contract, hereby waives and relinquishes any and all
further claims or right of lien under, in connection with, or as a result of the above described project.
The undersigned further agrees to indemnify and save harmless the City of Glendale against any and
all liens, claims of liens, suits, actions, damages, charges, costs, litigation expenses, attorneys’ fees

" and any other and expenses whatsoever, which said City may suffer arising out of the failure of the

undersigned to pay for all labor performance and materials furnished for the performance of said
installation. '

Signed and dated at , this day of , 20

Contractor

By

STATE OF ARIZONA )
) ss.
COUNTY OF MARICOPA )

The foregoing instrument was subscribed and sworn to before me this ___ day of , 20

Notary Public

My Commission Expires:
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SUPPLEMENTAL GENERAL CONDITIONS

1. GENERAL: By Ordinance No. 1110 New Series, the City of Glendale adopted the "Uniform
Standard Specifications for Public Works Construction,” which are sponsored and distributed by the
Maricopa Association of Governments. Copies of these documents, with revisions, are on file in the
office of the City Engineer of the City of Glendale, and are hereby made a part of these Contract
Documents.

Whenever in the Uniform Standard Specifications, the words "The Contracting Agency" are used, the
meaning shall be the City of Glendale.

In all céses where ASTM, AASHTO, AWWA, USAG, Federal, City of Phoenix, MAG

Specifications, Maricopa County, Arizona State Highway, City of Glendale or other standard
specifications are referred to, unless otherwise stated, revisions, supplements or addenda issued on or
before the date of this contract, shall prevail. In the event of any conflict between these project
specifications and the requirements of the plans, detail drawings, MAG Standard Details and
Specifications, these project specifications shall prevail.

2. DEFINITIONS: The following terms, as used in or pertaining to the Contract Documents, are
defined as follows:

CITY: The word "City" refers to the City of Glendale, Arizona. The official representative of said
City in these proceedings shall be the City Engineer.

CONTRACTOR: The word "Contractor" means the person, firm, or corporation with whom the
Contract is made by the City.

MATERIALS: The term "Materials" includes, in addition to materials incorporated in the project,
equipment and other material used and/or consumed in the performance of the work.

SUBCONTRACTOR: The word "Subcontractor”" includes those having a direct contract with the
Contractor and those who furnish material worked to a special design according to the plans and/or
speciﬁcations for this work, but does not include those who merely furnish materials not so worked.

ENGINEER: The word "Engineer" means a person, firm or corporation duly authorized by the City,
to act for the City in staking out the work, inspecting materials and construction, and interpreting
plans and specifications.

CONTRACT DOCUMENTS: The words "Contract Documents” mean the Notice to Contractors,
Information for Bidders, "Uniform Standard Specifications for Public Works Construction," MAG
General Conditions, Supplemental General Conditions, Special Provisions, Supplemental

Specifications, Proposal, Contract, Payment Bond, Performance Bond, Certificates of Insurance,
Plans and Addenda thereto.

3. PROPOSAL QUANTITIES: It is expressly understood and agreed by the parties hereto that the
quantities of the various classes of work to be done and material to be furnished under this Contract,
which have been estimated as stated in the Proposal, are only approximate and are to be used
SOLELY for the purpose of comparing, on a consistent basis, the proposals offered for the work
under this Contract; and the Contractor further agrees that the City will not be held responsible if any
of the quantities shall be found incorrect; and the Contractor will not make any claim for damages or
for loss of profits because of a difference between the quantities of the various classes of work as
estimated and the work actually done. If any error, omission, or mis-statement is found to occur in
the estimated quantities, the same shall not invalidate this Contract or release the Contractor from the
execution and completion of the whole or any part of the work in accordance with the specifications
and the plans herein mentioned, or for the prices herein agreed upon and fixed therefore, or excuse
him from any of the obligations or liabilities hereunder, or entitle him to any damages or
compensation except as may be provided for in this Contract.
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4. WITHDRAWAL OF PROPOSALS: No proposal shall be withdrawn following the opening énd
reading of the bids for a period of 50 days from the date of opening without the consent of the
contracting agency through the body or agent duly authorized to accept or reject the proposal.

5. LOSSES AND DAMAGES: All loss or damage arising out of the nature of the work to be done or
from the action of the elements, or from any unforeseen circumstances in the prosecution of the same,
or from any unusual obstructions or difficulties which may be encountered in and/or during the
prosecution of the work, or from any casualty whatsoever of every description, shall be sustained and
borne by the Contractor at his own cost and expense except as otherwise provided by the contract
documents or the laws of the State of Arizona.

6. DUST PREVENTION: The Contractor shall take whatever steps, procedures or means required to
prevent abnormal dust conditions due to his construction operations in connection with this contract.

" The dust control measures shall be maintained at all times during construction of the project, to the

satisfaction of the Engineer, in accordance with the requirements of the "Maricopa County Health

~ Department Air Pollution Control Regulations" which have been adopted pursuant to AR.S. §

36-779.

The Contractor shall be required to obtain the necessary permit from the Maricopa County Air
Pollution Control Bureau, 1001 N. Central Ave., Phoenix, Arizona 85004 - telephone (602) 506-6727.

7. EXCESS MATERIAL: Excess material shall be removed from the work site and wasted at a
location approved by the Engineer. Broken concrete and asphalt may be delivered to the Glendale
Sanitary Landfill located at 115th Avenue and Glendale Avenue. The prevailing regulations and fee
schedule will not be waived for work under this project. All materials, to be disposed of at the
landfill, shall be weighed and disposed of at the prevailing rate.

8. STOCKPILE OF MATERIALS: The Contractor may place or stockpile materials in the public
right-of-way, if approved by the Engineer, provided they do not prevent access to adjacent properties
or prevent compliance with traffic regulations.

Traffic shall not be required to travel over stockpiled materials, and proper dust control shall be

‘maintained.

9. REFUSE COLLECTION ACCESS: At any time the project construction shall require the closure

or disruption of traffic in any roadway, alley, or refuse collection easement such that normal refuse
collection will be interfered with, the Contractor shall, at least 48 hours prior to causing such closure
or disruption, make arrangements with the Field Operations Department in order that refuse collection
service can be maintained.

10. CLEAN-UP: After all work under this contract is completed, the Contractor shall remove all
loose concrete, lumber, wire, reinforcing, debris, and other materials not incorporated in the work,
from the site of the work. Clean-up shall include the removal of all excess pointing mortar materials
within pipes and removal of over-size rocks and boulders left after finish grading. The contractor
shall provide for the legal disposal of all waste products, debris, etc., and shall make necessary
arrangements for such disposal.

11. SHOP DRAWINGS: The Contractor shall provide shop drawings as may be necessary for the
prosecution of the work as required by the contract documents. The Engineer shall promptly review
all shop drawings. The Engineer's approval of any shop drawing shall not release the Contractor from
responsibility for deviations from the contract documents. The approval of any shop drawing which
substantially deviates from the requirements of the contract documents shall be evidenced by a change
order.

When submitted for the Engineer's review, shop drawings shall bear the contractor's certification that
he has reviewed, checked, and approved the shop drawings and that they are in conformance with the
requirements of the contract documents.
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Portions of the work requiring a shop drawing or sample submission shall not begin until the shop
drawing or sample submission has been approved by the Engineer. A copy of each approved shop
drawing and each approved sample shall be kept in good order by the Contractor at the site and shall
be available to the Engineer.

12. PROTECTION OF FINISHED OR PARTIALLY FINISHED WORK: The Contractor shall
properly guard and protect all finished or partially finished work, and shall be responsible for the
same until the entire contract is completed and accepted, in writing, by the City. The Contractor shall
turn over the entire work in full accordance with the specifications before final settlement shall be
made.

13. STATUS OF EMPLOYEES: Contractor shall be responsible for assuring the legal working
status of its employees and its subcontractor's employees.

14. LAWS AND REGULATIONS: This Contract shall be governed by and constructed in
accordance with the laws of the State of Arizona. The Contractor shall keep himself fully informed of
all existing and future City and County Ordinances and Regulations and State and Federal Laws and
Occupational Safety and Health Standards (OSHA) in any manner affecting the work herein specified.
He shall at all times observe and comply with said Ordinances, Regulations, or Laws.

15. PERMITS: The City has obtained certain required permits which are included in the project
specifications, but it will be the duty of the Contractor to determine that all the necessary permits have
been obtained. The Contractor shall, at his own expense, obtain all required permits which have not
been furnished by the City. A no-fee permit will be issued for work in the City of Glendale
right-of-way and easement. (Also see Paragraph 7. Dust Prevention.)

16. ELECTRIC POWER AND WATER: The Contractor shall make his own arrangements for
electric power and water. Subject to the convenience of the City, he may be permitted to connect to
existing facilities where available, but he shall meter and bear the cost of such power or water. Fire
hydrant meters may be obtained from the City of Glendale. Installation and removal of meters should
be scheduled through the City’s Water Services/Ultilities Division at 930-2700. For details and current
rates, please visit http://www.glendaleaz.com/CrossConnection/firehydrantmeterprogram.cfm.

17. SURVEY CONTROL POINTS AND MONUMENTS: Existing survey monuments indicated on
the plans or found during construction shall be protected by the Contractor, and in the event removal
is necessary, removal and replacement shall be performed by permission of the Engineer, under direct
supervision of the Engineer or his authorized representative. Survey monuments shall be constructed
to conform to the requirements of MAG Specifications, Section 405, and Standard Details.

18. EXISTING UTILITIES: The Contractor is hereby advised that the location of all utilities, as
shown on the plans, may not be complete nor exact and the Contractor shall satisfy himself as to the
exact location of the utilities by contacting Blue Stake or the utility companies before proceeding with
the work. After the underground utilities are located by Blue Stake or the utility company, the
contractor shall excavate in a careful and prudent manner to prevent unwillful damage to the
underground utilities.

In the event the Contractor or its Subcontractor damages an existing, properly identified underground
City of Glendale water or sewer line, the Contractor shall be responsible for the repairs at its expense.

The exact location of all existing underground service utilities, whether or not indicated on the plans,
shall be determined by the Contractor at no expense to the City, and he shall conduct his work so as to
prevent interruption of service or damage to them.

The Contractor shall protect existing utility services and be responsible for their replacement if
damaged by him, or to make necessary adjustment in their location, if required, in order to complete
the work for his Contract.

Utility companies and other interested parties have been provided with construction plans and the
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construction schedule for this project. The Contractor shall comply with MAG Specifications 105.6
to cooperate with the utility companies.

19. MAINTENANCE OF IRRIGATION FACILITIES: Where irrigation facilities interfere with
construction, the Contractor shall remove and replace the affected irrigation facilities to its original
condition. Final acceptance of replaced facilities will depend upon final approval of the Engineer.

20. OVERHEAD UTILITY LINES AND POLES: Contractor is advised that when work around
overhead lines and poles is required on a project the Contractor is required to coordinate with Utility
Companies who own and operate overhead lines and poles. The coordination may include, but not be
limited to the following activities: pole bracing, de-energizing of lines, and temporary relocations.
Contractor is responsible to contact the applicable Utility Company representative and discuss his
proposed construction methods; in order to determine what actions the Utility Company must take
and the costs related to those actions. The Contractor shall include these costs in the applicable bid
items for this project.

- The primary and the backup representatives for this review and cost determinations are as follows:

Arizona Public Service: Mr. Bobby Garza 602-371-7989
Qwest: Mr. Ron Floyd 602-630-1932
Salt River Project: ~ Mr. Tim Rinn 602-236-8694
Salt River Project: Ms. Mariann Ward 602-236-6389
Cox Communications: Mr. Ron Pint 623-328-3529
Cox Communications: Ms. Linda Facio 623-328-3500

21. SOUTHWEST GAS FACILITIES EXPOSED DURING CONSTRUCTION: The Contractor,
upon exposing a gas line during construction, shall call SOUTHWEST GAS at 602-271-4277. The
Southwest Gas patrolman will respond, usually within an hour, to inspect the line. Minor cuts or
abrasions to the pipe coating will be rewrapped and tracer wire will be reconnected at no cost to the
City.

22. UNDERGROUND UTILITIES' BEDDING: All water, sewer, storm drain, irrigation and other
conduits installed within the City of Glendale shall be bedded from bottom of excavation to one foot
above the pipe with granular bedding material meeting the requirements of Section 601.4.6 of MAG
Uniform Standard Specifications. The initial bedding under the pipe shall follow City of Glendale
Detail G-690.

23. SEWER SERVICE LINES: The Contractor shall be responsible for locating, and protecting from
damage during construction, all sewer service lines within the project which are not owned by the City.
Contractor will be permitted to review the "as-builts" to assist Contractor in locating the non-City
owned sewer service lines. These "as-builts" were prepared, and supplied to the City, by private
developers or contractors who installed the non-City owned sewer service lines. Therefore, the City
does not guarantee or warranty the accuracy of such "as-builts" and the contractor, as a condition for
being allowed to review such "as-builts", hereby agrees to hold the City harmless for any and all
damages or other expenses contractor may incur as a result of any inaccuracies or incorrect information
in these "as-builts".

24. RIGHTS-OF-WAY: The City will provide rights-of-way and easements for all work
specified in this Contract, and the Contractor shall not enter or occupy with man, tools, equipment
or materials any private ground outside the property of the City of Glendale, Maricopa County,
Arizona, without the consent of the property owner.

25. SUBCONTRACTS: Subcontracts shall be in accordance with, and the Contractor shall be
bound by, the following provisions:

All subcontracts shall be subject to the approval of the City.

All subcontracts shall be in writing and shall provide that all work to be performed
thereunder shall be performed in accordance with the terms of the Contract.
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Certified copies of any and all subcontracts shall be furnished to the City Engineering
- Department; however, prices may be omitted.

Subcontracts shall conform to the regulations governing employment of labor.

The subcontracting of any part of the work will in no way relieve the Contractor of his
responsibility under the Contract.

26. PRE-CONSTRUCTION CONFERENCE: After completion of the Contract Documents, to
include bonds, insurance and signatures, and prior to the commencement of any work on the
project, the Engineer will schedule a Pre-Construction Conference. This will be held at the City of
Glendale, 5850 West Glendale Avenue, Glendale, Arizona.

The purpose of this Conference is to establish a working relationship between the Contractor,
Utility Companies, and the Engineer. The agenda will include critical elements of the construction
schedule, procedures for handling shop drawings and other submittals, cost breakdown of major
lump sum items, payment application and processing, coordination with the involved utility
companies, emergency telephone numbers for all representatives involved in the course of
construction, and establishment of the Notice to Proceed date.

Minimum attendance by the Contractor shall be a responsible official of the company/corporation, who
1s authorized to execute and sign documents on behalf of the company/corporation.

27. OVERTIME:

Regular Work Hours: The work required to be performed by the Plans and Specifications for the
Project shall be performed only during regular working hours, unless the City has authorized overtime
work in accordance with the procedures set forth below. Regular working hours shall be defined as
one 8-1/2 hour shift per day, Monday through Friday, or, upon prior approval of the City, one 10-1/2
hour shift per day on a compressed four day work week during Monday through Friday. Regular
working hours shall not include Saturdays, Sundays or City recognized legal holidays.

‘Authorization and Costs: If the Contractor desires to schedule work for times other than regular work

hours (overtime), the Contractor shall make a written request to the City at least two business days
prior to the scheduled overtime. The City reserves the right to deny the request to work overtime
based on the best interest and needs of the City. If an overtime request is denied, the City may, at its
sole discretion, extend the contract time at no additional costs to the City.

In the event the Contractor does perform work overtime, with or without the prior approval of the City,
the Contractor shall be responsible to the City for all additional costs that may be incurred by the City
as a result of the Contractor's overtime work, including costs for engineering, inspections, testing,
surveying and construction administration, all in accordance with MAG Section 108.5. However, the
Contractor shall not be responsible for City's costs incurred as a result of overtime work requested by
the City or overtime work resulting from an emergency which is not the responsibility of the
Contractor or its employees, subcontractors or suppliers. The City's cost will be billed directly to the
Contractor or may, at the City's option, be deducted from monies due the Contractor.

28. CONTRACTOR'S CONSTRUCTION SCHEDULE: Concurrently, with the execution of the
contract and prior to the pre-construction conference, the Contractor shall submit a preliminary
schedule for the Engineer's review and acceptance. The schedule shall be in sufficient detail to allow
the Engineer to determine if the proposed schedule will conform to an acceptable program of
construction operations, as determined by the contracting agency. Within ten calendar days after the
preliminary schedule, described above, has been accepted by the Engineer, the Contractor shall submit
a progress schedule, utilizing the critical path method scheduling technique, showing the order in
which he proposes to carry out the work, the dates on which he will start each phase of the work, and
the contemplated date for completion of each phase. The Contractor shall not be permitted to
commence construction until the schedule complying with this paragraph has been submitted to the
City. The Contractor will not be granted any extension to the contract time or compensation for any
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damages as a result of the City's refusal to allow Contractor to commence construction until the critical
path method progress schedule has been submitted and accepted by the Engineer.

The critical path method (CPM) scheduling technique requires a breakdown of the entire work into
individual tasks and an analysis of the number of days required to perform each task. The schedule
submitted to the City should highlight and identify the critical path for the project. After the work is in
progress, the Contractor shall submit supplementary progress schedules, using the critical path method
technique, of the progress to date and projection for completion. The supplementary progress
schedules shall be submitted with each pay request in accordance with the paragraph, "Payments to
Contractors," of these Supplemental General Conditions. The progress schedules shall be subject to
the acceptance of the Engineer. In the event the Contractor fails to submit a supplementary progress
schedule acceptable to the Engineer, the City may withhold further progress payments to the
Contractor until the Contractor submits an acceptable supplementary progress schedule, which is
accepted by the Engineer, to the City. Schedule changes requiring an increase in the City's engineering
personnel on the project shall not be put into effect until the Engineer has approved such increase and
made arrangements for the required additional personnel.

29. CHARACTER OF WORKMEN: None but skilled foremen and workmen shall be employed on
work requiring special qualifications. When required by the Engineer, the Contractor shall discharge
any person who is, in the opinion of the Engineer, disorderly, dangerous, insubordinate, incompetent,
or otherwise objectionable. The Contractor shall keep the City harmless from damages or claims for
compensation that may occur in the enforcement of this section of the specifications.

30. HINDRANCES AND DELAYS: Except as otherwise provided herein, no charge shall be made
by the Contractor for hindrances or delays from any cause during the progress of the work embraced in
this Contract; but such delays, if due to no fault or neglect of the Contractor, shall entitle the
Contractor to an extension of time allowed for completing the work, sufficient to compensate for the
delay, the amount of the delay to be determined by the Engineer, provided the Contractor shall give
said Engineer immediate notice in writing of the cause of such delay.

30.1 Delay: In the event of a delay for which the City is solely responsible, which is unreasonable
under the circumstances and which was not within the contemplation of City and Contractor at the time
this Contract is executed, City and Contractor shall negotiate, in good faith, a payment by the City to
Contractor for the expenses incurred by Contractor as a result of such delay, in accordance with the
City of Glendale Engineering Department's POLICY STATEMENT FOR CALCULATING DELAYS
AND DAMAGES. This provision shall not be construed to void any provision in the contract which
requires notice of delay or provides for liquidated damages. However, if the delay is the result of any
act or neglect of a third party, including the architect, engineer or other contractor employed by the
City, or by labor disputes, fire, unusual delay in transportation, adverse weather conditions not
reasonably foreseeable, unavoidable casualties, or any causes beyond the Contractor's control, the
Contractor shall not be entitled to any payments or compensation for expenses incurred as a result of
such delay, but the Contract Time shall be extended by Change Order for such reasonable time as the
Engineer may determine. No extension or compensation will be granted for any delay which is the
result, wholly or partially, of any act or neglect of Contractor or any Subcontractor hired by
Contractor. :

31. LIQUIDATED DAMAGES:

31.1 Should the contractor fail to substantially complete the work under this contract within the time
for completion stated in the paragraph "Time of Completion," in the Information for Bidders, then the
contractor shall pay the City of Glendale, Arizona, liquidated damages, pursuant to the provisions of
Section 108.9, Standard Specifications for Public Works Construction, Maricopa Association of
Governments, until the work is substantially complete.

31.2 Should the contractor fail to fully and finally complete the work under this contract within the
time for completion set forth in the paragraph "Time of Completion," in the Information for Bidders,
even though the contractor has achieved substantial completion of the work within such time, then the
contractor shall pay the City of Glendale, liquidated damages (pursuant to the provisions of Section




Project 131423 37

108.9, Standard Specifications for Public Works Construction, Maricopa Association of Governments),
in an amount equal to 100% of the applicable liquidated damage rate set forth in MAG Section 108.9
for each and every calendar day of delay until the work is fully and finally complete and accepted.

31.3 The date of substantial completion shall be the date when the work is sufficiently complete, in
accordance with the contract documents, so the owner can fully occupy and utilize the work or
designated portion thereof for the use for which it is intended, with all the project's parts and systems
operable as required by the contract documents and all the work is complete, accessible, operable, and
usable by the owner for its intended purpose(s), and all parts, systems and sitework are 100% complete
and cleaned for the owner's use. Only incidental corrective work and final cleaning (if required),
beyond cleaning needed for the owner's full use, may remain for final completion.

31.4 Full and final completion shall be that date when all work under the project, including incidental
corrective work under punch list and final cleaning, has been completed and the entire project is
accepted by the owner.

32. PAYMENTS TO CONTRACTOR: The measurements of quantities and the payments to the
Contractor shall be in accordance with MAG Uniform Standard Specifications for Public Works
Construction, Part 100 - General Conditions, Section 109 - Measurements and Payments.

Payments will be made on the basis of itemized, monthly statements prepared by the City and signed
by the Contractor. The Contractor shall submit an itemized, duly certified and approved estimate for
work completed through the last day of the preceding month in accordance with MAG Specifications,
as amended by these Supplemental General Conditions. Upon approval of the pay estimate, the City
will mail the check directly to the Contractor.

The pay estimate shall be accompanied by an updated progress schedule as required by these
Supplemental General Conditions and a cash flow report when required by the Special Provisions.
Approval of progress payments shall be conditional upon submittal of progress schedules and cash
flow reports, when required, which are acceptable to the Engineer.

Upon 100% completion and acceptance of the project, and with the request for final payment, the
Contractor shall complete and submit the "Contractor's Affidavit Regarding Settlement of Claims"
form which is included in these specifications. Before final payment and release of retention,
Contractor must arrange for its Surety to provide the City with a fully executed AIA Consent of Surety
form. To avoid delays in the final payment, the Surety may send the Consent of Surety directly to the
City via fax at (623) 915-2861, and mail the original to the City of Glendale Engineering Department,
5850 West Glendale Avenue, Glendale, Arizona 85301. Should any ambiguity arise between the
Contract and these Conditions, the provisions of the Contract shall prevail.

33. WARRANTY: This project shall have a 2 year warranty. The warranty period shall begin upon
final acceptance of the work by the City of Glendale.

***END OF SUPPLEMENTAL GENERAL CONDITIONS***
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’ SPECIAL PROVISIONS

1. SCOPE OF WORK: Project includes various repairs of approximately 6 transportation
bridges at various locations. Repairs include, but are not limited to, removal/replacement of structural
concrete/steel, repair of signage, guard/pedestrian rail repairs, traffic control and additional
miscellaneous work.

2. DEFINITIONS:

A. Section: Reference to a Section on the plans or in these Specifications shall mean a Section of the
Uniform Standard Specifications for Public Works Construction, sponsored and distributed by
Maricopa Association of Governments (MAG), latest revision. The provisions of MAG Uniform
Standard Specifications and Details for Public Works Construction, which are not altered or modified
by the drawings or by these Special Provisions or by any subsequently issued Addendum, shall apply
to the contract even though the Contractor's attention is not specifically drawn to such provisions.

B. Standard Detail: Reference to a MAG Standard Detail (MAG S.D.) on the plans or in these
specifications shall mean a standard detail drawing in the latest revision of the Uniform Standard
Specifications for Public Works Construction, sponsored and distributed by Maricopa Association of
Governments. City of Glendale Standard Detail (C.O.G. S.D.) shall mean a standard detail drawing in
the City of Glendale’s Engineering Design and Construction Standards, latest revision. City of
Phoenix Standard Detail (C.O.P. S.D.) shall mean a standard detail drawing in the Phoenix
Supplemental Standard Details for Public Works Construction, latest revision.

3. SUSPENSION OF WORK: The Engineer reserves the right to suspend the work wholly or
in part if deemed necessary for the best interest of the City. This suspension will be without
compensation to the Contractor, other than to adjust the contract time in accordance with MAG Section
108.

4. COMPLIANCE WITH MANUFACTURER'S INSTRUCTIONS: In all instances wherein
the item and/or specifications require installation or conmstruction in accordance with either
manufacturer's or supplier's recommendations and/or instructions, said recommendations and/or
instructions shall be submitted with the applicable portions clearly marked for approval prior to the
commencement of work on that item or portion of the contract.

3. TRAFFIC REGULATIONS:

5.1 All traffic affected by this construction shall be regulated in accordance with the City of
Phoenix "Traffic Barricade Manual," the “Manual of Uniform Traffic Control Devices” and these
Special Provisions. The following traffic restrictions are minimum requirements throughout the
construction period:

5.1.1 All references in the City of Phoenix "Traffic Barricade Manual" and the “Manual of
Uniform Traffic Control Devices” to "arterial" and/or "collector" streets shall mean
_ "arterial and/or major arterial" streets and are referred to as "major" streets in the

following sections.

512 A minimum of two travel lanes (one for each direction) shall be maintained open to
traffic at all times on all major streets. All work that enters or crosses a major street must
be done at times other than 6:00 a.m. to 8:30 am., and 4:00 p.m. to 6:00 p.m. unless
approved by the Transportation Director or Designee.

5.1.3 A travel lane shall be defined as ten (10) feet of roadway not obstructed by traffic control
devices with a safe motor vehicle operating speed of twenty-five (25) miles per hour.

514 A travel lane will not be considered as open to traffic until it has been graded reasonably
smooth and is paved with a minimum of two (2) inches of asphalt. This shall be
considered temporary pavement and shall be removed completely before proceeding with

~ final surfacing. :
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515

5.1.6

5.1.9

5.1.10

The Contractor shall provide and maintain all required and requested traffic control
devices to protect and guide traffic for all work in the construction area.

Intersection area shall be defined as all of the area within the right-of-way of intersecting
streets, plus two-hundred fifty (250) feet beyond the center of the intersected streets on
all legs of the intersection.

The Contractor shall maintain all existing traffic signs erect, clean and in full view of the
intended traffic at all times. Street name signs at major street intersections shall be
maintained erect at all times. If any signs interfere with construction, the Contractor shall
notify the Transportation Department at least 48 hours in advance before covering or
removing said signage. The Contractor shall be responsible for reinstalling all signs
removed or covered and verifying they are correctly placed. The Transportation
Department will inspect all signage prior to completion of the project.

Local access to all properties on the subject project shall be maintained at all possible
times in the form of a safe and reasonable direct route to at least one of the above defined
major streets. Whenever local access cannot be maintained, the Contractor shall notify
the affected property owner or user and the Engineer at least Seventy-Two (72) hours in
advance.

The Contractor shall be required to provide a uniformed off-duty City of Glendale police
officer to assist with traffic control whenever traffic in any one direction is restricted to
one lane at a signalized major intersection or at other locations if it should become
necessary in the opinion of the Transportation Director or Designee. If the Contractor
chooses to use a police officer at other locations during peak traffic hours or to assist with
his other traffic control operations, the cost shall be included in the lump sum for "Traffic
Control" and not paid out of the hours allowed for "Off Duty Glendale Police Officer."
All requests for off-duty officers will be made through the Glendale Police Department,

- Off-Duty Work Administrator. The Contractor must provide evidence of workmen's

compensation coverage before any officer will be permitted to work.

Measurement for payment of the uniformed off-duty Glendale police officer hours will be
made by the actual number of man-hours used for traffic control at signalized major
intersections or as approved by the Engineer. Because the quantity of hours is dependent
on the Contractors schedule of activities, the unit price bid for this item will be
administered as a contingency bid item and any adjustment in hours will not be subject to
the 20 percent limitation.

Payment for the off-duty Glendale police officer will be made at the contract unit price
bid per hour for OFF DUTY GLENDALE POLICE OFFICER and shall include the net
hourly rate of $35.00 per police officer with a three (3) hour minimum. The net hourly
rate shall be increased to include withholding for Federal, State, FICA, Medicare,
Workmen's Compensation insurance and any payroll administrative costs.

The Contractor shall prepare a traffic control plan for the project and submit it to the City
Transportation Director or Designee for review and approval at least fifteen (15) working
days prior to the start of construction. The traffic control plan must be submitted through
the City of Glendale on-Line Traffic Control Plan application process
at www.glendaleaz.com/transportation/TrafficControlForm.cfm. The traffic control plan
shall include message boards installed a minimum of seven (7) working days prior to
restrictions when requested by the Transportation Director or Designee, additional public
notification shall be required for major restrictions that impact adjacent stakeholders. Any
changes to the traffic control plan during construction shall be submitted to the City
Transportation Director or Designee for approval at least seventy-two (72) hours before
implementation.

Payment for this item shall be made at the contract lump sum price for TRAFFIC
CONTROL.
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5.1.11 It is the City's desire to maintain one lane of traffic in each direction on minor streets
whenever possible. Should it become imperative for the Contractor to close off a portion
of any minor street or reduce the travel way to a single lane, he/she must obtain approval
from the City Transportation Director or Designee Seventy-Two (72) hours prior to
implementing a traffic control change. He/she must provide all the necessary signs to
detour traffic and/or flag person to control traffic for a single lane. The maximum
amount of time that the street may be closed is from 9:00 a.m. until 4:00 p.m.

5.1.12 Flagger Requirements: All flaggers shall be properly trained and certified by a recognized
source, such as the American Traffic Safety Services Association (ATSSA) or National
Safety Council, and shall carry with them at all times proof that training and certification
requirements have been completed within the last two years.

6. ENERGIZED AERIAL ELECTRICAL POWER LINES: The utility company maintains
energized aerial electrical power lines in the immediate vicinity of this project. Do not consider these
lines to be insulated. Construction personnel working in proximity to these lines are exposed to an
extreme hazard from electrical shock. Contractors, their employees, and all other construction
personnel working on this project must be warned of the danger and instructed to take adequate
protective measures, including maintaining a minimum ten (10) feet clearance between the lines and
all construction equipment and personnel. (See: OSHA Standard 1926.550(a)15.) As an additional
safety precaution, Contractors should also be instructed to call the utility company to arrange, if
possible, to have these lines de-energized or relocated when the work reaches their immediate vicinity.
The cost of such temporary arrangements would be borne by the Contractor. The utility company can
often respond to such requests if two days advance notice is given, but some situations may require up
to sixty (60) days lead time for relocation or other arrangements.

7. RECORD DRAWINGS: The Contractor shall maintain one set of contract drawings with
all changes, deviations, additions and deletions clearly marked thereon. Upon completion of the work,
this set of drawings, shall be marked "RECORD DRAWINGS," dated, and delivered to the Engineer
prior to approval of the Contractor's final payment request.

8. CONSTRUCTION MATERIALS SAMPLING AND TESTING: The contractor, at their

expense, shall provide adequate personnel for construction materials sampling and testing functions as
required by the City of Glendale. Proof of certifications of the following requirements shall be
provided to the City of Glendale prior to commencement of construction:

A. LABORATORY TESTING SERVICES: Construction materials testing laboratories must
meet the following requirements in order to perform laboratory testing on construction
materials samples:

a. Possess and maintain current AASHTO accreditation (including R18) provided
by the AASHTO Materials Reference Laboratory (AMRL), and Cement and
Concrete Reference Laboratory (CCRL) in any test methods preformed and be
currently participating in their respective proficiency programs.

b. Concrete strength testing must be performed by a technician currently certified
by the American Concrete Institute (ACI) as a “Concrete Strength Testing
Technician”.

B. FIELD TESTING AND SAMPLING SERVICES: Field technicians shall be employed by
the construction materials testing laboratory noted above and have current “Field
Technician Certification” from the Arizona Technical Testing Institute (ATTI) and current
“Concrete Field Testing Technician — Grade 1” certification from the American Concrete
Institute.

'C. TESTING FREQUENCIES: Laboratory and field testing and sampling shall adhere to the
current City of Glendale minimum frequencies (see tables below) formal documentation,
records etc. shall be provided to the City in a timely manner and as part of required project
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documentation for overall project acceptance. The City reserves the right to utilize
independent / additional testing to confirm prior results.

Payment for this item will be made at the contract lump sum price fully complete
for CONSTRUCTION MATERIALS SAMPLING AND TESTING.

9. CASH FLOW REPORT: The Contractor shall prepare a Cash Flow Report for projected

~ monthly project cash flow on a City provided form and submit it for approval prior to issuance of the

Notice to Proceed. The accumulation of monthly pay estimate costs shall be plotted versus time in
accordance with the proposed construction schedule. After approval, the Contractor shall submit an
updated Cash Flow Report prior to the receipt of each Progress Payment. Each updated Cash Flow
Report shall reflect the Contractor’s actual monthly payment versus the actual elapsed contract time.

At the City’s request, if the projected quarterly project cash flow varies by more than ten percent of the
total contract price, the Contractor shall prepare a revised Cash Flow Report. Each revised Cash Flow
Report is subject to approval by the City prior to issuance of the progress payment.

Revisions to the report resulting from Contractor initiated delays or work schedule changes shall be at
no cost to the City. Any revisions required by City initiated delays or changes to the work shall be
paid as an integral part of the approved Change Order.

10. ALLOWANCE FOR CONSTRUCTION CONTINGENCIES: Bid schedule includes a
lump sum contingency allowance. This allowance is at all times the property of the City and is for the

sole purpose of reimbursing Contractor for any unforeseen work not apparent at the time of bidding or
additional work requested by the CITY OF GLENDALE.

No work anticipated for reimbursement under this Bid Item shall be initiated by Contractor until
Contractor, City of Glendale Representative and City of Glendale agree on the scope and cost to
perform the additional work. The Contractor shall prepare and submit to City of Glendale
Representative a cost itemization and summary for the additional work. City of Glendale
Representative and City of Glendale shall review and approve prior to Contractor proceeding with
any additional work. Any portion of the stated sum not expended remains the property of the City of
Glendale.

Work under this section shall consist of any additional work identified by the owner and contractor
due to construction activity. All work under this item shall be itemized as per MAG requirements and
deducted from the set amount of $30,000. All work under this section shall include but is not limited
to all necessary materials, tools, layout, survey and labor required to complete each task.

Measurement and payment for this item shall be made on an individual basis per task and as described
above. Limit for this item is set at $30,000 on the bid form, under line item ALLOWANCE FOR
CONSTRUCTION CONTINGENCY.

***END OF SPECIAL PROVISIONS***
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‘Project Life Cycle

Cash Flow Schedule

Project No.:

0

Project Name: 0

42

Company Name:

Project Start Date:

P TP
uriginal

Project Completion Date

Estimated

Actual

Qtr.

1st

Fiscal Yr.

07/13-09/13

Amount

Accum.

Amount

Accum.

2nd

10/13 - 12/13

3rd

01/14- 03-14

o« |en (er

4th

1st

04/14 - 06/14

07/14 - 09/14

2nd

10/14-12/14

3rd

01/15- 03/15

4th

04/15- 06/15

07/17 - 0917

1st | 07/15-09/115 | $ $

2nd | 10/15-12/15 | § -1 $ -

3rd | 01/16-03/16 | $ -1 % -

4th | o04/16-06/16 | $ -9 -

1st | 07/16-09/16 | $ -1 9 - $ - -
2nd | 10/16-12/16

3rd | 01/17-03/17

4th /1

10/17 - 1217

01/18-03/18 | $ -1 % - $ - -
04/18- 06/18
Totals | $ - $ - -

* COG's fiscal year is July 1, (current year) through June 30, (following year)

For Engineering Use Only:
Account No:

PO No.




