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Spirga o™
In accordance with the contract documents nInformation for Bidders," Page 4, Paragraph 12
CHANGES TO PLANS AND DOCUMENTS, the following revisions to the plans and specifications
shall become a part of the contract documents and the bidder ghall acknowledge receipt thereof as

directed in Paragraph 13 of the Information for Bidders.

Bid Table: Please remove the current bid table and replace with the attached revised bid table - this

change impacts Ttem No 4 as \nstalling an 8: vent pipe.

5. Bid Documents Ttem 4 of Information for Bidders: REPLACE the last sentence with “After
opening and reading of the bids, 10 bidder may withdraw his bid for a period of seventy five (75)

days from the date of opening and reading.”

3. Special Provisions: ADD the following «gection 6.1.12 Message boards shall be installed one
week prior to the start of construction in each direction on 51st Avenue notifying the public of the

ensuing work.”

4. Special Provisions: RENUMBER Sections 10 (Cash Flow Report), 11 (Construction Sign), and
12 (Allowance for Construction Contingencies) with Sections 11, 12, and 13, respectively.

5. Special Provisions: ADD the following section:
“14, BYPASS PUMPING: This Section describes requirements for temporary bypassing of
sewage flows in the 51" Ave sewer around the location of the installation of the new
manhole.
14.1 CONTRACTOR shall provide all labor, materials, equipment, and supervision t0

temporarily bypass pump flow around the CONT RACTOR'S Work. The bypass strategy

shall maintain flow to prevent wastewater backup into customer fixtures or discharge 10

the environment.

THIS ADDENDUM CONSISTS OF 3 PAGES INCLUDING THE COVER PAGE



14.2 The actual design of the bypass arrangement shall be prepared by the CONTRACTOR and
shall be submitted to the City to determine conformance to Project objectives. Means and
methods of accomplishing the bypassing shall be the responsibility of the
CONTRACTOR.

14.3 The CONTRACTOR shall have the entire bypassing system in place and tested before
bypassing any sewage.

14.4 The CONTRACTOR shall notify the OWNER 48 hours prior to shutting down or
bypassing the pipeline. The wastewater levels shall be continuously monitored by an on-
site representative of the CONTRACTOR.

14.5 CONTRACTOR is responsible for immediate and proper cleanup should any spill occur,
regardless of amount and shall notify the City of corrective actions taken.

14.6 CONTRACTOR shall utilize redundant pumps/piping and redundant power supply in the
bypass system design.

14.7 CONTRACTOR shall utilize staff and/or a subcontractor that has been directly
responsible for the bypass pumping of sewage flows during the completion of a similar
pipeline project.

14.8 CONTRACTOR shall provide temporary pumps, conduits, and other equipment to
bypass sewer flow around the CONTRACTOR'S Work. CONTRACTOR shall furnish
all necessary labor supervision to set up and operate the pumping system. Equipment
shall be equipped with sound attenuation devices to keep noise level within limits
specified in the Glendale City Codes or stated in the Contract Documents. Pumps and
bypass lines shall be of adequate capacity and size to handle the required flows.

14.9 CONTRACTOR shall maintain on-site sufficient equipment and materials to ensure
continuous and successful operation of the bypass and dewatering systems. The
CONTRACTOR shall maintain on-site a sufficient number of valves, tees, elbows,
connections, tools, sewer plugs, piping, and other parts or system hardware to ensure
immediate repair or modification of any part of the system as necessary.

14.10 All pumps, generators, and other equipment shall be placed on a new plastic tarp,
adequately sized and bermed to protect against gasoline, oil, and hydraulic fluid spills.

14.11 In areas where flows are bypassed, all bypass flow shall be discharged to a downstream
sanitary sewer manhole following a bypass plan approved by the City. No bypassing to
ground surface receiving waters, storm drains, or bypassing which results in groundwater
contamination or potential health hazards shall be permitted. Adequate measures shall be
utilized by the CONTRACTOR to provide adequate odor control of bypass flows.

14.12 The CONTRACTOR shall repair, without cost to OWNER, any damage that may results
from his negligence, inadequate, or improper mechanical or electrical failures.

. Sheet G-2 General Notes: DELETE Notes I, J, and K. REPLACE with “All conflicting

private utilities within the public right-of-way shall be relocated by the utility companies at their
expense. The Contractor shall coordinate with each utility company in advance for reasonable
relocation schedule. The Contractor is responsible for the relocation of all public utilities,

including water, sewer, storm drain, and irrigation.”

. Sheet C-1 Key Note 2: ADD the following: “The wall of the new manhole shall be core-drilled

for the connection of new 12-inch pipe.”
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REVISED 11-19-13
Rose Lane Pool Sewer Connection
Project No. 121319
Bid Schedule
Item Unit | Quantity Unit Price Amount
1 |Mobilization/Demobilization LS 1 $
2 |Survey/Staking LS 1 $
3 |Install 12" pipe with cleanouts LF 325 S
4 |Install 8" vent pipe LS 1 $
5 |Install 5'-DIA Sewer Manhole EA 1 $
6 |12" Water Vertical Realignment EA 1 $
7 |Temporary Bypass Pumping LS 1 $
8 |Remove/replace AC pavement SY 120 S
9 |Remove/replace sidewalk, curb & gutter % 18 S
10 |Landscape / Irrigation Restoration SY 150 $
11 |Identify Existing Utility Locations / elevations EA 10 $
12 |Construction Materials Testing LS 1 $
13 |Traffic Control LS 1 $
Miscellaneous work shown on plans not in one of the

14 |above bid items LS 1 $
15 |Owner's Allowance for Contingency LS 1 25,000.00($ 25,000.00

Total Bid|$
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NOTICE TO CONTRACTORS

Sealed bids shall be either mailed to the City of Glendale Engmeering Department, 5850 West
Glendale Avenue, Glendale, Arizona, 85301, or hand-delivered to the Engineering Department
office, third floor, 5850 West Glendale Avenue, Glendale, Arizona, for furnishing all plant,
material, equipment and labor, and to complete construction of: PROJECT NO. 121319 - ROSE
LANE POOL SEWER CONNECTION. Project includes: (1) Installation of approximately 318’
of 12” sewer line, a 10” sewer vent, one manhole, and cleanouts, (2) All necessary underground
utility location, coordination, and relocation, (3) All necessary sewer bypass pumping, approvals,
and traffic control, and (4) All necessary landscape, pavement and other surface restoration.

Bids must be received by the Engineerng Department of the City of Glendale no later than
10:00a.m., November 26, 2013. Any bid received after that time will not be considered and will be
returned to the bidder. At that time, the bids will be publicly opened and read aloud mn the
Engineering Department Conference Room, 5850 West Glendale Avenue, Glendale, Arizona.

A pre-bid conference will be held on November 14, 2013, at 10:00 a.m., at 5850 West Glendale
Avenue, Engineering Department Conference Room 3A, Glendale Arizona, Glendale, Arizona.
Bidders, contractors, and other interested parties are invited to attend this conference which will be
conducted by the Owner and Engineer to answer any questions.

Plans, specifications and contract documents may be examined, and copies may be obtained at City
of Glendale Engineering Department, 5850 West Glendale Avenue, Glendale, Arizona. A
non-refundable charge of $20.00 shall be paid for each set of plans and specifications issued from
this office.

Each bid shall be 1n accordance with the plans, specifications and contract documents, and shall be
set forth and submitted on the BID DOCUMENTS 1ncluded with the project specifications book.
The BID DOCUMENTS may be removed from the project specifications book and submitted
independently of such book. Each bid shall be accompanied by a proposal guarantee, in the form of
a certified or cashier's check or bid bond for ten percent (10%) of the amount of bid, made payable
to the order of the City of Glendale, Arizona, to insure that the successful bidder will enter into the
contract if awarded to him and submit the required Certificate of Insurance, Payment Bond and
Performance Bond. All proposal guarantees, except those of the three lowest qualified bidders, will
be returned immediately following the opening and checking of proposals. The proposal guarantees
of the three lowest qualified bidders will be returned immediately after the contract documents have
been executed by the successful bidder. The proposal guarantee shall be declared forfeited as
liquidated damages if the successful bidder refuses to enter mto said contract or submit the
Certificate of Insurance, Payment Bond and Performance Bond after being requested to do so by the
City of Glendale, Arizona.

The City of Glendale reserves the right to reject any or all bids or waive any informality or

irregularity m a bid. No bidder may withdraw his bid for a period of seventy-five (75) day after
opening and reading of the bids.

The City of Glendale is an equal opportunity employer and minority busimess enterprises and
women's business enterprises are encouraged to submit bids.

CITY OF GLENDALE, ARIZONA

Published: October 31 and November 7, 2013
The Glendale Star
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INFORMATION FOR BIDDERS

1. ELIGIBILITY OF CONTRACTORS: When calling for bids for contracts for public work to be
performed on behalf of the State or any political subdivision thereof, which will be paid for from
public funds, no bid shall be considered for performance of a contract, including construction work
which is not submitted by a bidder duly licensed as a contractor in this State. No bid shall be
awarded to any contractor or entity not authorized to do business in the State of Arizona by the
Arizona Corporation Commission, as required by statute.

2. PROPOSAL: Bids to receive consideration shall be made in accordance with the following
instructions:

(a) Before submitting a bid, bidders shall carefully examine the plans and specifications and
contract documents, visit the site of the work, fully inform themselves as to all existing conditions
and limitations.

(b) Bids shall be submitted on the "PROPOSAL" forms provided and delivered to the City of
Glendale Engmneering Department on or before the day and hour set in the "NOTICE TO
CONTRACTORS," as published. Bids shall be enclosed in a sealed envelope marked on the
outside lower right-hand corner indicating:

1. The bidder's name and address.

2. The project number.

3. The title of the project.

4. The time and date the bids are to be received.

(c) It is the sole responsibility of the bidder to see that his bid is received in proper time. Any bids
received after the scheduled closing time for receipt of bids will be returned to the bidder unopened.

(d) The signatures of all persons shall be in longhand. Any interlineations, alterations, or erasures
must be initialed by the signer of the bid.

(¢) Bids shall not contain any recapitulations of the work to be done. No oral, telegraphic,
telephonic, or modified proposals will be considered.

3. BID SECURITY: Each proposal shall be accompanied by a proposal guarantee in the form of a
certified or cashier's check or bid bond, with a properly executed Power of Attorney attached, in an
amount equal at least to ten percent (10%) of the proposal payable without condition to the City. If
a bid bond is submitted with the bid it shall be issued by a company licensed with the Arizona
Department of Insurance and authorized to issue such bonds in this state. NO BONDS ISSUED
BY INDIVIDUAL SURETIES WILL BE ACCEPTED. The company issuing the bid bond
shall have a rating of not less than A- in the BEST rating available at the time this project was
let to bid. The proposal guarantee shall guarantee that the bidder, if awarded the contract, will,
within ten (10) working days after the award, execute such contract in accordance with the proposal
and in manner and form required by the contract documents, and will furnish good and sufficient
bond for the faithful performance of the same, a payment bond and a certificate of msurance. The
bid securities of the three (3) lowest bidders will be retained until the contract is awarded, or other
disposition made thereof. The bid securities of all bidders, except the three (3) lowest, will be
returned promptly after the canvass of bids. In the event the Contractor fails, within ten (10)
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working days after the award, to execute said Contract and deliver the Performance and Labor and
Material Payment Bonds and the Certificate of Insurance, the Bid Security shall become the
property of the City.

4. WITHDRAWAL OF BID: Any bidder may withdraw his bid, either personally, by telegram or
by written request, at any time prior to the scheduled closing time for receipt of bids. No bid may
be withdrawn by telephone. Any bid withdrawn will not be opened and will be returned to the
bidder. After opening and reading of the bids, no bidder may withdraw his bid for a period of fifty
(75) days from the date of opening and reading.

5. LATE BIDS: Bids recetved after the scheduled closing time for receipt of bids, as contained in
the "Notice to Contractors,” will not be considered and will be returned to the bidder.

6. AWARD OR REJECTION OF BIDS: The contract will be awarded to the lowest and best
qualified responsive bidder complymng with these instructions and with the "NOTICE TO
CONTRACTORS." The City of Glendale, Arizona, however, reserves the right to accept or reject
any or all bids or to waive any or all informalities or irregularities in the bid. Alternates may be
accepted depending upon the availability of City funds. Accepted alternates will be considered in
determining the lowest responsive and responsible bidder.

7. BIDDERS INTERESTED IN MORE THAN ONE BID: No person, firm or corporation shall be
allowed to make, file, or be interested in more than one (1) bid for the same work unless alternate
bids are called for in the specifications or any addenda. A person, firm, or corporation who has
submitted a sub-proposal to a bidder, or who has quoted prices on materials to a bidder is not
thereby disqualified from submitting a sub-proposal or quoting prices to other bidders.

8. CONTRACT AND BONDS: The form of contract, which the successful bidder as Contractor
will be required to execute and the forms of bonds which he shall be required to furnish are
included in the contract documents and should be carefully exammed by the bidder. The successful
bidder shall use the forms provided or such other forms as are acceptable by the City. The Contract
and Performance and Labor and Material Payment Bonds will be executed in three (3) original
counterparts. All bonds shall be issued by companies licensed with the Arizona Department of
Insurance and authorized to issue such bonds i this state. NO BONDS ISSUED BY
INDIVIDUAL SURETIES WILL BE ACCEPTED. The company issuing any bond shall
have a rating of not less than A- in the BEST rating available at the time this project was let
to bid.

9. INSURANCE REQUIREMENTS: Contractor, and each Sub-contractor performing work
or providing materials related to this Agreement must procure and maintain the insurance coverages
described  (collectively, “Contractor's Policies"), until each Parties' obligations under this
Agreement are completed. Contractor must at all times relevant hereto carry a commercial general
liability policy with a combined single limit of at least $1,000,000 per occurrence and $2,000,000
annual aggregate.  Contracts in excess of $250,000 shall require $2,000,000 single
occurrence/$5,000,000 annual aggregate.

Sub-contractors must at all times relevant hereto carry a general commercial liability policy with a
combined single limit of at least $1,000,000 per occurrence.

This commercial general liability msurance must include independent contractors' liability,
contractual liability, broad form property coverage, products and completed operations, XCU
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hazards if requested by the City, and a separation of msurance provision.

These limits may be met through a combination of primary and excess liability coverage.

Auto. A business auto policy providing a hability limit of at least $1,000,000 per accident for
Contractor and $1,000,000 per accident for Sub-contractors and covering owned, non-owned and

hired automobiles.

Workers' Compensation and Employer's Liability. A workers' compensation and employer's
liability policy providing at least the minimum benefits required by Arizona law.

Equipment Insurance. Contractor must secure, pay for, and maintain all-risk insurance as necessary
to protect the City against loss of owned, non-owned, rented or leased capital equipment and tools,
equipment and scaffolding, staging, towers and forms owned or rented by Contractor or its Sub-
contractors.

10. SUBCONTRACTORS LISTING AND CERTIFICATION OF CONTRACT COMPLIANCE:
The contractor will be required to furnish the form of subcontractors listing and certification of
contract compliance with the executed contract documents. This information is requested for
tracking and insurance purposes only.

11. INTERPRETATION OF PLANS AND DOCUMENTS: If any person contemplating a bid for
proposed contract is in doubt as to the true meaning of any part of the plans, specifications, or other
proposed contract documents, or finds discrepancies in or omissions from the plans and
specifications, he may submit to the Engineering Department, a written request for an interpretation
or correction thereof. The person submitting the request will be responsible for its prompt delivery.
Questions received less than nmety-six (96) hours before the bid opening time may not be
answered. Any mterpretation or correction of the documents will be made only by Addendum, duly
issued and a copy of such Addendum will be mailed or delivered to each person receiving a set of
such documents. The City of Glendale will not be responsible for any other explanations or
mterpretations of the proposed documents.

12. CHANGES TO PLANS AND DOCUMENTS: Any changes to the plans and documents shall
be made only by Addendum. No verbal or other changes to the plans and documents will be valid.
A copy of each Addendum will be mailed or delivered as provided in Section 13 below.

13. ADDENDUM: Any addenda will be faxed, mailed or delivered to all who are known by the
City to have received a complete set of bid documents, and to offices where bid documents have
been filed for review purposes. It is the responsibility of each bidder to ascertain that he has
received all addenda 1ssued by telephoning the office identified in the NOTICE TO
CONTRACTORS as the location where bid documents are available prior to submitting his bad.

Bidders shall acknowledge all addenda in the appropriate location on the "PROPOSAL" form.
Failure to acknowledge receipt of Addenda shall render the bid proposal non-responsive and it will
be rejected.

14. ASSIGNMENT OF CONTRACT: No assignment by the Contractor of any contract to be
entered into hereunder, or any part thereof, or of funds to be received thereunder by the Contractor,
will be recognized by the Owner by the Owner unless such assignment has had prior approval of the
Owner, and the Surety has been given due notice of such assignment mn writing and has consented
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thereto in writing.

15. PLANS AND SPECIFICATIONS TO SUCCESSFUL BIDDER: The successful bidder may
obtain five (5) sets of plans and specifications for this project from the City.

16. TIME OF COMPLETION: The Contractor shall commence work under this project on or
before the tenth day following receipt of the Notice to Proceed for that project from the City of
Glendale and shall fully complete all work under the project within ninety (90) consecutive
calendar days from and including the date of receipt of such Notice to Proceed. Time is of the
essence 1n the completion of all work required under this contract. The Contractor shall, at all
times, during the continuance of the contract, prosecute the work with such force and equipment as
1s sufficient to complete all work within the time specified.

17. CITY OF GLENDALE TRANSACTION PRIVILEGE TAX: The City of Glendale transaction
privilege tax shall NOT be waived under the provisions of this contract. The current privilege tax
rate can be obtained from the City of Glendale Sales Tax and Licenses Department. The Contractor
shall be responsible for reporting and payment of all city, county, state or federal taxes.

18. PRE-BID CONFERENCE: A pre-bid conference will be held on November 14, 2013, at 10:00
a.m.,, m the Engineering Department Conference Room 3A, 5850 West Glendale Avenue, Glendale,
Arizona. Bidders, contractors, and other interested parties are invited to attend this conference
which will be conducted by the Owner and Engineer to answer any questions.

19. ALTERNATES: Alternate proposals will not be considered unless called for in the documents
or any addenda thereto. When alternates are requested, all requested alternates or alternate bid
items, unless otherwise stated, shall be bid. If no change in the base bid will occur with the
alternate, enter "No Change."

20. APPROVAL OF SUBSTITUTIONS: The materials, products and equipment described in the
Documents and Addenda establish a standard or required function, dimension, appearance and
quality to be met by any proposed substitution. No substitute will be considered, before bid
opening, unless written request for approval has been received by the City Engineer at least ten (10)
working days prior to the scheduled closing time for receipt of bids. Each such request shall
include the name of the material or equipment for which it is to be substituted and a complete
description of the proposed substitute including any drawings, cuts, performance and test data and
any other information necessary for evaluation of the substitute. Bidder shall not be entitled to
approval of a substitute.

If a substitute 1s approved, the approval shall be set forth in an Addendum. Bidders shall not rely
upon approvals made in any other manner.

21. USE OF "EQUALS": When the specifications for materials, articles, products and equipment
state "or equal," contractor may bid upon, and use materials, articles, products and equipment which
will perform equally the duties imposed by the general design. The City Engineering Department
will have the final approval of all materials, articles, products and equipment proposed to be used as
an "equal." It shall not be purchased or installed without the prior written approval from the City
Engineering Department.

Approvals for "equals," before bid opening, may be requested in writing to the City Engineering
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Department for approval. Requests must be received at least ten (10) days prior to the date set for
opening the Bid Proposals. The request shall state the name of the matenal, article, product or
equipment for which the item is sought to be considered an equal and a complete description of the
proposed equal including any drawings, cuts, performance and test data and any other information
necessary for approval of the equal. All approvals will be issued in the form of an addendum.

22. EXAMINATION OF CONTRACT DOCUMENTS AND VISIT SITE: Before submitting a
Bid Proposal, bidders should carefully examine the Contract Documents, visit the site of the work,
fully inform themselves as to all existing conditions and limitations. No consideration will be
granted for any alleged misunderstanding of the material, articles or piece of equipment to be
furnished or work to be done. It 1s understood that the tender of the Bid Proposal carries with 1t the
agreement to all items and conditions referred to herein or indicated in the Contract Documents.

23. BIDDERS IN DEFAULT: No bid will be awarded to any person, firm or corporation that is
not authorized by the Arizona Corporation Commuission to do business in the State of Arizona, in
arrears or 1s in default to the City of Glendale upon any debt or contract, or that is a defaulter as
surety or otherwise upon any obligation to the City of Glendale, or has failed to faithfully perform
any previous contract with the City of Glendale.

*¥**END OF INFORMATION FOR BIDDERS***
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PROPOSAL

Place 5850 W. GLENDALE AVE., GLENDALE AZ

Date 11/26/13
ACTION DIRECT LLC; dba REDPOINT CONTRACTING

Proposal of , a Corporation organized and existing under the laws of
the State of Arizona. a partnership consisting of ; Or an
individual trading as

TO THE HONORABLE MAYOR AND COUNCIL
CITY OF GLENDALE
GLENDALE, ARIZONA

Gentlemen:

The undersigned hereby proposes and agrees to furnish any and all required labor, materials,
construction equipment, transportation and services for the construction of: PROJECT 121319 -
ROSE LANE POOL SEWER CONNECTION, in strict conformity with the plans and
specifications for the following unit prices:

(Extension of these unit prices on the basis of estimated quantities and the totaling of these
extensions are for the purpose of comparing bids only. The mathematics of such extensions
and totaling will be checked and corrected by the Engineering Department, before
evaluating the bids, and the lowest of such corrected and checked totals will determine the
lowest bids.)
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REVISED 11-19-13

Rose Lane Pool Sewer Connection
Project No. 121318
Bid Schedule

ftem Unit | Quantity | - Unit Price Amount

a>
Mobilization/Demaobilization LS i S 8%@ *3%‘_—’
- & %
2 |Survey/Staking 5| 1 SO\{LGO ~ & U0—
=)
s |SOZLHNE 0

bt

3 lnstail 12" pipe with cleanouts LF 325 {
4 linstall 8" vent pipe LS i ] QQD& $ 6 m@
5 |install 5-DiA Sewer Manhote EA i 15 1’5%36069'5 @g@g,
6 |12" Water Vertica! Realignment EA 1 SCQ7OO¢$ c(‘-7&?;¢/
7 |[temporary Bypass Pumping L5 1 $ émQ/ S =
8 Remove/replace AC pavement 5Y 120 (% 20 - qu =

, 5° (0%

C’( &
s |
11 [ldentify Existing Utility Localions / elevations EA 5 B éo

i an
12 Construction Materials Testing L5 1 $’>, W 5—5( M
& -
13 {Traffic Control LS i 5/(2 &Q’) sl 0, 0&9"%
v

Miscellaneous work shown an plans not in one of the ﬁlj’ &
: sl PRI,

14 |above bid items Ls i
$ 250000015 25,000.00 @-
Ny

Total Bid

(36 1205

v Monckol  Thirk 5 Vaonsons!
(> S hw’\/ﬂ(/ YZL,\/P% 04/( ;Z/"“

10 {Landscape / irrigation Restoration 34 150

ey

15 {Qwner's Allowance for Contingency 15

l Y |Remove/replace sidewaik, curb & gutter 5Y 18



Project 121319 ?

The undersigned hereby declares that he has visited the site(s) and has carefully examined the
contract documents relating to the work covered by the above bid or bids.

Upon receipt of notice of the acceptance of this bid, we will execute the formal contract attached
within ten (10) days, and will deliver a one hundred percent (100%) Performance Bond for the
faithful performance of this Contract, together with a one hundred percent (100%) Payment Bond
and Certificate of Insurance.

The bid security attached, with endorsement, in the sum of ten percent (10%) of the total bid, is to
become the property of the City of Glendale, Arizona, in the event the Contract and Bonds are not
executed within the time set forth, as liquidated damages for the delay and additional work caused
thereby.

The undersigned has checked carefully all the above figures and understands that the City of
Glendale, Arizona, will not be responsible for any errors or omissions on the part of the undersigned
in making up this bid.

The undersigned understands that the Mayor and Council of the City of Glendale, Arizona, reserves
the right to reject any or all bids or to waive any informalities or irregularities in the bid.

Respectfully submitted,
Arizona Contractor's ACTION DIRECT LLC; dba REDPOINT CONTRACTING
Classification and Contractor

License No.
By SCOTT MITCHELL

ROC #265009

39506 N. DAISY MOUNTAIN DR., STE #122

PHOENIX, AZ 85086
(Complete business address)

Telephone Number: 602-792-0013
Fax Number 602-792-0016

Bidder shall signify receipt of all Addenda here (if any):

ADDENDUM 1 DATED 11/19/13

be rejected.

Acknowledged by SCOTT MITCHEIE”
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CITY OF GLENDALE

Subcontractor Listing and Certification of Contract Compliance

PROJECT 121319 - ROSE LANE POOL SEWER CONNECTION

The undersigned contractor hereby submits the following list of firms to be employed as subcontractors on the above
referenced project:

WORK CONTRACT
SUBCONTRACTOR ELEMENTS VALUE DBE(Y/N)* AGENCY**
SPEEDIE AND ASSOCIATES MATERIALS TESTING  $1,500 N
VALCO SURVEYING $600 N
OLD CASTLE MANHOLE $1,500 N

The undersigned hereby certifies that all subcontracts shall be in writing and shall provide that all work to be performed shall be
m accordance with the terms of the Contract. All subcontracts shall be subject to approval by the City. Certified copies of ali
subcontracts shall be furnished to the Engineer; however, prices may be omitted. Subcontracts shall conform to the regulations
governing employment of labor.

ACTION DIRECT LLC dba REDPOINT CONTRACTING

Name of Firm

DBE?(Y/N)*. Agency**:
SCOTTMITCHELL—_~
Sxﬁzature W

Title

*Firms certified as Disadvantaged Business Enterprises. **Indicate cemfying agency, e.g., ADOT, MCHD, COP, etc. This
information is requested for tracking purposes only. The City of Glendale is an equal opportunity employer and munority
business enterprises and women’s business enterprises are encouraged to submit bids.




P---g_!-----

Project 121319

CONSTRUCTION AGREEMENT

This Construction Agreement ("Agreement") is entered into and effective between the CITY OF GLENDALE, an Arizona
municipal corporation ("City"), and Action Direct LLC, d b a Redpomnt Cog cting, aWona hmited llajli7kty company

corporation, authorized to do business in Arizona (“Contractor") as of the day o u,a/(jl 20
RECITALS
A City intends to undertake a project for the benefit of the public and with public funds that is more fully set forth in the

Notice to Contractors and the attached Exhibit A ("Project™),

B. City desires to retain the services of Contractor to perform those specific duties and produce the specific work as set
forth mn the Project, the plans and specifications, the Information for Bidders, and the Maricopa Association of
Governments (“MAG”) General and Supplemental Conditions and Provisions,

C City and Contractor desire to memorialize thewr agreement with this document
AGREEMENT

In consideration of the Recitals, which are confirmed as true and correct and mcorporated by this reference, the mutual promises
and covenants contamed 1n this Agreement, and other good and valuable consideration, City and Contractor agree as follows

1. Project.

1.1 Scope. Contractor will provide all services and material necessary to assure the Project 1s completed timely and
efficiently consistent with Project requirements, including, but not limited to, working n close mteraction and
mterfacing with City and its designated employees, and working closely with others, including other
contractors, providers or consultants retained by City

1.2 Documents. The following documents are, by this reference, entirely incorporated into this Agreement and
attached Exhibuts as though fully set forth heremn

(A) Notice to Contractors,

(B) Information for Bidders,

(C) MAG General Conditions, Supplemental General Conditions, Special and Technical Provisions,
(D) Proposal;

(E) Bid Bond,

(F) Payment Bond,

(G) Performance Bond,

(H) Certificate of Insurance,

(I) Appendix; and

(J) Plans and Addenda thereto

Should a conflict exist between this Agreement (and its attachments), and any of the mcorporated documents as
listed above, the provisions of this Agreement shall govern

1.3 Project Team.

A Project Manager. Contractor will designate an employee as Project Manager with sufficient training,
knowledge, and experience to, 1n the City's opinion, to complete the project and handle all aspects of
the Project such that the work produced by Contractor 1s consistent with applicable standards as
detailed m this Agreement

(B) Project Team

) The Project manager and all other employees assigned to the project by Contractor will
comprise the "Project Team "

) Project Manager will have responsibility for and will supervise all other employees assigned
to the project by Contractor
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©) Sub-contractors

@) Contractor may engage specific technical contractor (each a "Sub-contractor") to furnish
certamn service functions

) Contractor will reman fully responsible for Sub-contractor's services.

3) Sub-contractors must be approved by the City, unless the Sub-contractor was previously
mentioned n the response to the solicitation

O] Contractor shall certify by letter that contracts with Sub-contractors have been executed
incorporating requirements and standards as set forth n this Agreement.

2. Schedule. The Project will be undertaken in a manner that ensures it 15 completed m a timely and efficient manner if
not otherwise stated m Exhibit A, the Project shall be completed by no later than within ninety (90) consecutive calendar
days from and mcluding the date of receipt of the Notice to Proceed.

3. Contractor’s Work.

3.1

3.2

3.3

3.4

3.5

Standard. Contractor must perform services i accordance with the standards of due diligence, care, and
quality prevailing among contractors having substantial experience with the successful furnishing of services
and materials for projects that are equivalent in size, scope, quality, and other criteria under the Project and
identified 1n this Agreement,

Licensing. Contractor warrants that

(A) Contractor and Sub-contractors will hold all appropriate and required licenses, registrations and other
approvals necessary for the lawful furnishing of services ("Approvals"); and

®) Neither Contractor nor any Sub-contractor has been debarred or otherwise legally excluded from
contracting with any federal, state, or local governmental entity ("Debarment")

) City is under no obligation to ascertamn or confirm the existence or 1ssuance of any Approvals
or Debarments or to examine Contractor's contracting ability

2) Contractor must notify City immediately 1f any Approvals or Debarment changes during the
Agreement’s duration and the failure of the Contractor to notify City as required will
constitute a material default of this Agreement

Compliance. Services and materials will be furmshed in compliance with applicable federal, state, county and
local statutes, rules, regulations, ordmmances, building codes, life safety codes, or other standards and criteria
designated by City.

Coordination; Interaction.

(A) If the City determines that the Project requires the coordmnation of professional services or other
providers, Contractor will work mn close consultation with City to proactively interact with any other
contractors retamed by City on the Project ("Coordinating Entities")

(B) Subject to any limitations expressly stated in the budget, Contractor will meet to review the Project,
schedules, budget, and in-progress work with Coordinating Entities and the City as often and for
durations as City reasonably considers necessary 11 order to ensure the timely work delivery and
Project completion

© If the Project does not involve Coordinating Entities, Contractor will proactively mteract with any
other contractors when directed by City to obtamn or disseminate timely information for the proper
execution of the Project

Hazardous Substances. Contractor 1s responsible for the appropriate handling, disposal of, and 1f necessary,
any remediation and all losses and damages to the City, associated with the use or release of hazardous
substances by Contractor i connection with completion of the Project
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3.6 Warranties. At any time withmn two years after completion of the Project, Contractor must, at Contractor’s
sole expense and within 20 days of written notice from the City, uncover, correct and remedy all defects 1n
Contractor’s work City will accept a manufacturer’s warranty on approved equipment as satisfaction of the
Contractor’s warranty under this subsection

3.7. Bonds. Upon execution of this Agreement, and 1f applicable, Contractor must furnish Payment and
Performance bonds as required under AR S § 34-608

4. Compensation for the Project.

4.1 Compensation. Contractor's compensation for the Project, mcluding those furnished by 1ts Sub-contractors
will not exceed $136,130, as specifically detailed m the Contractor’s bid and set forth in Exhibit B
("Compensation").

4.2 Change in Scope of Project. The Compensation may be equitably adjusted 1f the originally contemplated
scope of services as outlined in the Project 1s significantly modified by the City.

(A) Adjustments to the Scope or Compensation require a written amendment to this Agreement and may
require City Council approval.

(B) Additional services which are outside the scope of the Project and not contained 1n this Agreement
may not be performed by the Contractor without prior written authorization from the City.

5. Billings and Payment.
51 Applications.

(A) The Contractor will submit monthly mvoices (each, a "Payment Application") to City's Project
Manager and City will remit payments based upon the Payment Application as stated below.

B) The period covered by each Payment Application will be one calendar month ending on the last day of
the month.

52 Payment.

(A) After a full and complete Payment Application 1s received, City will process and remit payment within
30 days.

(B) Payment may be subject to or conditioned upon City's receipt of
(1) Completed work generated by Contractor and 1ts Sub-contractors, and
) Unconditional waivers and releases on final payment from Sub-contractors as City may

reasonably request to assure the Project will be free of claims arising from required
performances under this Agreement.

53 Review and Withholding. City's Project Manager will timely review and certify Payment Applications

(A) If the Payment Application 1s rejected, the Project Manager will issue a written listing of the items not
approved for payment

(B) City may withhold an amount sufficient to pay expenses that City reasonably expects to mcur in
correcting the deficiency or deficiencies rejected for payment.

©) Contractor will provide, by separate cover, and concurrent with the execution of this Agreement, all
required financial information to the City, mcluding City of Glendale Transaction Privilege License
and Federal Taxpayer 1dentification numbers.

(D) City will temporarily withhold Compensation amounts as required by AR S. 34-221(C)
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6. Termination.

6.1 For Convenience. City may terminate this Agreement for convenience, without cause, by delivering a written
termination notice stating the effective termination date, which may not be less than 15 days following the date
of dehivery
(A) Contractor will be equitably compensated any services and materials furnished prior to receipt of the

termination notice and for reasonable costs mcurred
B) Contractor will also be similarly compensated for any approved effort expended and approved costs
incurred that are directly associated with Project closeout and delivery of the required items to the
City.
6.2 For Cause. City may termnate this Agreement for cause 1f Contractor fails to cure any breach of this

Agreement within seven days after receipt of written notice specifyng the breach.

(A) Contractor will not be entitled to further payment until after City has determined 1its damages If City's
damages resulting from the breach, as determined by City, are less than the equitable amount due but
not paid Contractor for Service and Repair furnished, City will pay the amount due to Contractor, less
City's damages.

(B) If City's direct damages exceed amounts otherwise due to Contractor, Contractor must pay the
difference to City immediately upon demand, however, Contractor will not be subject to consequential
damages more than $1,000,000 or the amount of this Agreement, whichever 1s greater

7. Insurance.
7.1 Requirements. Contractor must obtain and maintain the following msurance ("Required Insurance")
(A) Contractor and Sub-contractors Contractor, and each Sub-contractor performing work or providing

materials related to this Agreement must procure and mamntain the msurance coverages described
below (collectively, “Contractor's Policies"), until each Parties' obligations under this Agreement are

completed.

(B) General Liabihity

M Contractor must at all times relevant hereto carry a commercial general hability policy witha
combined single limit of at least $1,000,000 per occurrence and $2,000,000 annual aggregate

)] Sub-contactors must at all times relevant hereto carry a general commercial Hability policy
with a combined single imit of at least $1,000,000 per occurrence

3) This commercial general liability insurance must include ndependent contractors' liabulity,
contractual hability, broad form property coverage, products and completed operations, XCU
hazards 1f requested by the City, and a separation of insurance provision

4 These limits may be met through a combination of primary and excess liability coverage

© Auto A business auto policy providing a hability imit of at least $1,000,000 per accident for
Contractor and 1,000,000 per accident for Sub-contractors and covermg owned, non-owned and hired

automobiles.

(D) Workers' Compensation and Employer's Liability. A workers' compensation and employer's liability
policy providmng at Jeast the mmimum benefits required by Arizona law.

(E) Equipment Insurance Contractor must secure, pay for, and maimtam all-risk insurance as necessary to
protect the City against loss of owned, non-owned, rented or leased capital equipment and tools,
equipment and scaffolding, staging, towers and forms owned or rented by Contractor or its Sub-

contractors
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7.2

®)

(&)

H)

)

Notice of Changes. Contractor's Policies must provide for not less than 30 days' advance written
notice to City Representative of

(1) Cancellation or termination of Contractor or Sub-contractor's Policies,

) Reduction of the coverage limuts of any of Contractor or and Sub-contractor's Policies, and

3) Any other material modification of Contractor or Sub-contractor's Policies related to this
Agreement

Certificates of Insurance

n Within 10 business days after the execution of the Agreement, Contractor must deliver to City
Representative certificates of msurance for each of Contractor and Sub-contractor's Policies,
which will confirm the existence or 1ssuance of Contractor and Sub-contractor's Policies mn
accordance with the provisions of this section, and copies of the endorsements of Contractor
and Sub-contractor's Policies in accordance with the provisions of this section

) City 1s and will be under no obligation either to ascertan or confirm the existence or issuance
of Contractor and Sub-contractor's Policies, or to examine Contractor and Sub-contractor's
Policies, or to mform Contractor or Sub-contractor in the event that any coverage does not
comply with the requirements of this section

3) Contractor's failure to secure and maimntamn Contractor Policies and to assure Sub-contractor
policies as required will constitute a material default under this Agreement

Other Contractors or Vendors

)] Other contractors or vendors that may be contracted by Contractor with in connection with the
Project must procure and mantain insurance coverage as is appropriate to their particular
agreement

)] This nsurance coverage must comply with the requirements set forth above for Contractor's

Policies (e g., the requirements pertaining to endorsements to name the parties as additional
insured parties and certificates of insurance)

Policies Except with respect to workers' compensation and employer's liability coverages, the City
must be named and properly endorsed as additional insureds on all liability policies required by this
section.

H The coverage extended to additional msureds must be primary and must not contribute with
any surance or self insurance policies or programs maintained by the additional insureds

) All msurance policies obtamed pursuant to this section must be with companies legally
authorized to do business 1n the State of Arizona and acceptable to all parties.

Sub-contractors.

(A)
(B)

©

Contractor must also cause 1ts Sub-contractors to obtain and maintain the Required Insurance.

City may consider waiving these msurance requirements for a specific Sub-contractor 1f City 1s
satisfied the amounts required are not commercially available to the Sub-contractor and the msurance
the Sub-contractor does have is appropriate for the Sub-contractor's work under this Agreement

Contractor and Sub-contractors must provide to the City proof of Required Insurance whenever
requested
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7.3

7.4

Indemnification.

(A) To the fullest extent permitted by law, Contractor must defend, mdemnify, and hold harmless City and
1its elected officials, officers, employees and agents (each, an "Indemnified Party," collectively, the

"Indemnified Parties"), for, from, and against any and all claims, demands, actions, damages,
Judgments, settlements, personal mjury (including sickness, disease, death, and bodily harm), property
damage (including loss of use), infringement, governmental action and all other losses and expenses,
including attorneys' fees and litigation expenses (each, a "Demand or Expense"; collectively,
"Demands or Expenses") asserted by a third-party (1 e a person or entity other than City or Contractor)
and that arises out of or results from the breach of this Agreement by the Contractor or the Contractor’s
negligent actions, errors or omisstons (including any Sub-contractor or other person or firm employed
by Contractor), whether sustained before or after completion of the Project

(B) This ndemnity and hold harmless policy applies even if a Demand or Expense 1s in part due to the
Indemnified Party's negligence or breach of a responsibility under this Agreement, but n that event,
Contractor shall be liable only to the extent the Demand or Expense results from the neghgence or
breach of a responsibility of Contractor or of any person or entity for whom Contractor 1s responsible

© Contractor 1s not required to mdemnify any Indemnified Parties for, from, or against any Demand or
Expense resulting from the Indemmified Party's sole negligence or other fault solely attributable to the
Indemnified Party

Waiver of Subrogation. Contractor waives, and will require any Subcontractor to waive, all rights of
subrogation agamst the City to the extent of all losses or damages covered by any policy of msurance

8. Immigration Law Compliance.

81

82

83

84

85

86

87

Contractor, and on behalf any subcontractor, warrants, to the extent applicable under AR S § 41-4401,
compliance with all federal immigration laws and regulations that relate to their employees as well as
compliance with A R.S. § 23-214(A) which requires registration and participation with the E-Verify Program

Any breach of warranty under subsection 8 1 above is considered a material breach of this Agreement and 1§
subject to penalties up to and ncluding termimation of this Agreement

City retains the legal right to inspect the papers of any Contractor or subcontractor employee who performs
work under this Agreement to ensure that the Contractor or any subcontractor 1s compliant with the warranty
under subsection 8 1 above

City may conduct random mspections, and upon request of City, Contractor shall provide copies of papers and
records of Contractor demonstrating continued compliance with the warranty under subsection 8 1 above
Contractor agrees to keep papers and records available for inspection by the City during normal business hours
and will cooperate with City 1n exercise of its statutory duties and not deny access to its busmess premises or
applicable papers or records for the purposes of enforcement of this section 8.

Contractor agrees to incorporate into any subcontracts under this Agreement the same obligations imposed upon
Contractor and expressly accrue those obligations directly to the benefit of the City Contractor also agrees to
require any subcontractor to incorporate into each of 1ts own subcontracts under this Agreement the same
obligations above and expressly accrue those obligations to the benefit of the City

Contractor’s warranty and obligations under this section to the City is contmuing throughout the term of this
Agreement or until such time as the City determines, 1n 1ts sole discretion, that Arizona law has been modified

in that compliance with this section 1s no longer a requirement.

The “E-Verify Program” above means the employment verification program administered by the United States
Department of Homeland Security, the Social Security Administration, or any successor program

9. Conflict. Contractor acknowledges this Agreement 1s subject to A.R S § 38-511, which allows for cancellation of this
Agreement 1n the event any person who 1s significantly involved i mitiating, negotiating, securing, drafting, or creating
the Agreement on City's behalf is also an employee, agent, or consultant of any other party to this Agreement.
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10.

11.

Non-Discrimination Policies. Contractor must not discriminate against any employee or applicant for employment on
the basis of race, religion, color sex or national origin Contractor must develop, implement and mamtain non-
discrimination policies and post the policies in conspicuous places visible to employees and apphcants for employment
Contractor will require any Sub-contractor to be bound to the same requirements as stated within this section.

Notices.

111

112

A notice, request or other communication that 1s required or permitted under this Agreement (each a "Notice")
will be effective only 1f

(A) The Notice 1s m writing, and
B) Delivered 1n person or by private express overnight delivery service (delivery charges prepaid),
certified or registered mail (return receipt requested)
© Notice will be deemed to have been delivered to the person to whom 1t 1s addressed as of the date of
receipt, if
) Received on a business day, or before 5 00 p m, at the address for Notices identified for the
Party i this Agreement by U S Mail, hand delivery, or overnight courter on or before 5 00
pm, or
2 As of the next busmess day after receipt, if received after S 00 p m
(D) The burden of proof of the place and time of delivery 1s upon the Party giving the Notice
(E) Digitalized signatures and copies of signatures will have the same effect as original signatures
Representatives.
A) Contractor. Contractor's representative ("'Contractor's Representative") authorized to act on
Contractor's behalf with respect to the Project, and his or her address for Notice delivery 1s
Action Direct LLC, d b a Redpoint Contracting
Attn Scott Mitchell
2233 West St, Exupery Court
Anthem, Arizona 85086
(B) City. City's representative ("City's Representative™) authorized to act on City's behalf, and his or her
address for Notice delivery 1s'
Crty of Glendale
Attn Tom Kaczmarowskt
5850 West Glendale Avenue
Glendale, Arizona 85301
With required copies to:
City of Glendale City of Glendale
City Manager City Attorney
5850 West Glendale Avenue 5850 West Glendale Avenue
Glendale, Arizona 85301 Glendale, Arizona 85301
© Concurrent Notices.
(5] All notices to City's representative must be given concurrently to City Manager and City
Attorney
2 A notice will not be considered to have been received by City's representative until the time

that 1t has also been received by City Manager and City Attorney
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12.

13.

14.

3) City may appoint one or more designees for the purpose of receiving notice by delivery of a

written notice to Contractor identifying the designee(s) and their respective addresses for
notices

(D) Changes. Contractor or City may change 1ts representative or information on Notice, by giving Notice
of the change 1n accordance with this section at least ten days prior to the change

Financing Assignment. City may assign this Agreement to any City-affiliated entity, mcluding a non-profit corporation
or other entity whose primary purpose is to own or manage the Project

Entire Agreement; Survival; Counterparts; Signatures.

13.1

13.2

13.3

13.4

13.5

13.6

13.7

Integration. This Agreement contaimns, except as stated below, the entire agreement between City and
Contractor and supersedes all prior conversations and negotiations between the parties regarding the Project or
this Agreement

(A) Neither Party has made any representations, warranties or agreements as to any matters concerning the
Agreement's subject matter

B) Representations, statements, conditions, or warranties not contamed in this Agreement will not be
binding on the parties

© Any solicitation, addendums and responses submitted by the Contractor are incorporated fully into this
Agreement as Exhibit A Any inconsistency between Exhibit A and this Agreement will be resolved by
the terms and conditions stated in this Agreement.

Interpretation,

A) The parties fairly negotiated the Agreement’s provisions to the extent they believed necessary and with the
legal representation they deemed appropriate

B) The parties are of equal bargaining position and this Agreement must be construed equally between the
parties without consideration of which of the parties may have drafted this Agreement

©) The Agreement will be interpreted 1n accordance with the laws of the State of Arizona

Survival. Except as specifically provided otherwise mn this Agreement each warranty, representation,
indemnification and hold harmless provision, msurance requirement, and every other right, remedy and
responsibility of a Party, will survive completion of the Project, or the earlier termination of this Agreement

Amendment. No amendment to this Agreement will be binding unless n writing and executed by the parties
Any amendment may be subject to City Council approval

Remedies. All rights and remedies provided i this Agreement are cumulative and the exercise of any one or more
right or remedy will not affect any other rights or remedies under this Agreement or applicable law.

Severability. If any provision of this Agreement 1s voided or found unenforceable, that determination will not
affect the validity of the other provisions, and the voided or unenforceable proviston will be reformed to conform

to applicable law

Counterparts. This Agreement may be executed in counterparts, and all counterparts will together comprise one
mstrument.

Dispute Resolution. Each claim, controversy and dispute ("Dispute”) between Contractor and City will be resolved in
accordance with Exhibit C  The final determination will be made by the City.
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15. Exhibits. The following exhibits, with reference to the term 1 which they are first referenced, are mcorporated by this
reference
Exhibit A Project
Exhibit B Compensation
Exhibit C Dispute Resolution

s
é
3
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The parties enter into this Agreement as of the date shown above

ATTEST,

(SEAL)

APPROVED AS TO FORM

City Attor;xe'y

City of Glendale,

an Arizgpa municipal corporation

By  Brenda S Fischer
Its City Manager

Action Direct LLC,
d b a Redpoint Confracting,

WOMEN-OWNED/MINORITY BUSINESS [ ] YES (/)(

CITY OF GLENDALE TRANSACTION PRIVILEG
FEDERAL TAXPAYER IDENTIFICATION NO

By Scott Mitchell
Its Manager
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EXHIBIT A
CONSTRUCTION AGREEMENT

PROJECT
Project includes. (1) Installation of approximately 318” of 12” sewer line, a 10” sewer vent, one manhole, and cleanouts, (2) All

necessary underground utility location, coordination, and relocation, (3) All necessary sewer bypass pumping, approvals, and
traffic control, and (4) All necessary landscape, pavement and other surface restoration
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EXHIBIT B
CONSTRUCTION AGREEMENT

COMPENSATION

METHOD AND AMOUNT OF COMPENSATION
By bid, ncluding all services, materials and costs
NOT-TO-EXCEED AMOUNT

The total amount of compensation paid to Contractor for full completion of all work required by the Project during the entire
term of the Project must not exceed $136,130 00

DETAILED PROJECT COMPENSATION

As shown on Page 8 of the Bid Schedule
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EXHIBIT C
CONSTRUCTION AGREEMENT
DISPUTE RESOLUTION
1. Disputes.
11 Commitment The parties commut to resolving all disputes promptly, equitably, and in a good-faith, cost-

12

13

14

effective manner.

Application The provisions of this Exhubit will be used by the parties to resolve all controversies, claims, or
disputes ("Dispute") arising out of or related to this Agreement-including Disputes regardmg any alleged
breaches of this Agreement

Initiation. A party may imitiate a Dispute by delivery of written notice of the Dispute, including the specifics of
the Dispute, to the Representative of the other party as required 1n this Agreement.

Informal Resolution  When a Dispute notice 1s given, the parties will designate a member of their senior
management who will be authorized to expeditiously resolve the Dispute.

(A) The parties will provide each other with reasonable access during normal business hours to any and all
non-privileged records, information and data pertaining to any Dispute 1 order to assist in resolving
the Dispute as expeditiously and cost effectively as possible,

®B) The parties' senior managers will meet within 10 business days to discuss and attempt to resolve the
Dispute promptly, equitably, and n a good farth manner, and

© The Senior Managers will agree to subsequent meetings 1f both parties agree that further meetings are
necessary to reach a resolution of the Dispute

2. Arbitration.

21

22

23

24

Rules. Ifthe parties are unable to resolve the Dispute by negotiation within 30 days from the Dispute notice,
and unless otherwise informal discussions are extended by the mutual agreement, the Dispute will be decided
by binding arbitration m accordance with Construction Industry Rules of the AAA, as amended herem
Although the arbitration will be conducted in accordance with AAA Rules, 1t will not be administered by the

AAA, but will be heard independently.

(A) The parties will exercise best efforts to select an arbitrator within 5 business days after agreement for
arbitration. If the parties have not agreed upon an arbitrator within this period, the parties will submit
the selection of the arbitrator to one of the principals of the mediation firm of Scott & Skelly, LLC,
who will then select the arbitrator. The parties will equally share the fees and costs incurred 1n the
selection of the arbitrator

(B) The arbitrator selected must be an attorney with at least 15 years experience with commercial
construction legal matters 1n Maricopa County, Arizona, be independent, impartial, and not have
engaged 1n any business for or adverse to either Party for at least 10 years

Discovery. The extent and the time set for discovery will be as determmed by the arbitrator Each Party must,
however, within ten (10) days of selection of an arbitrator delwver to the other Party copies of all documents in
the delivering party's possession that are relevant to the dispute.

Hearmng. The arbitration hearing will be held withmn 90 days of the appomtment of the arbitrator. The
arbitration hearing, all proceedings, and all discovery will be conducted n Glendale, Arizona unless otherwise
agreed by the parties or required as a result of witness location Telephonic hearings and other reasonable
arrangements may be used to mmmize costs

Award At the arbitration hearing, each Party will submut its position to the arbitrator, evidence to support that
position, and the exact award sought mn this matter with specificity The arbitrator must select the award sought




N Al TN B B BE T B B A ' e e

Project 121319

w

»

25

2.6

by one of the parties as the final judgment and may not ndependently alter or modify the awards sought by the
parties, fashion any remedy, or make any equitable order. The arbitrator has no authonty to consider or award
punitive damages.

Fnal Decision The Arbitrator's decision should be rendered within 15 days after the arbitration hearing 15
concluded. This decision will be final and binding on the Parties

Costs The prevailmg party may enter the arbitration i any court having jurisdiction in order to convert 1t to a
judgment. The non-prevailing party shall pay all of the prevailing party's arbitration costs and expenses,
including reasonable attorney's fees and costs

Services to Continue Pending Dispute. Unless otherwise agreed to n writing, Contractor must contimue to perform
and maintain progress of required services durmg any Dispute resolution or arbitration proceedings, and City will
continue to make payment to Contractor m accordance with this Agreement

Exceptions.

41

42

43

Third Party Claims City and Contractor are not required to arbitrate any third-party claim, cross-claim, counter
claim, or other clamm or defense of a third-party who 1s not obhgated by contract to arbitrate disputes with City

and Contractor.

Liens. City or Contractor may commence and prosecute a civil action to contest a lien or stop notice, or enforce
any lien or stop notice, but only to the extent the lien or stop notice the Party seeks to enforce 1s enforceable
under Arizona Law, including, without limitation, an action under AR S § 33-420, without the necessity of
mnttiating or exhausting the procedures of this Exhibit.

Governmental Actions This Exhubit does not apply to, and must not be construed to require arbitration of, any
claims, actions or other process filed or 1ssued by City of Glendale Building Safety Department or any other
agency of City acting 1n its governmental permitting or other regulatory capacity.
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INDIVIDUAL SURETIES WILL NOT BE ACCEPTED
STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34,
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES
(Penalty of this bond must be 100% of Contract Amount)

BOND NO. 70103661

KNOW ALL MEN BY THESE PRESENTS

That Action Direct LLC dba Redpoint Contracting (hereinafter called Principal), as Principal and The
Guarantee Company of North America USA , a corporation organized and existing under the laws of the State
of Michigan , with its principal office in the City of _Southfield , (hereinafter called the Surety), as Surety, are
held and firmly bound unto _City of Glendale, a municipal corporation_(hereinafter called the Obligee), in the
amount of One Hundred Thirty Six Thousand One Hundred Thirty Dollars and No Cents ($136,130.00)
for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators,
executors, successors and assigns, Jointly and severally, firmly by these presents

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the _28 day of
January , 2014 to construct PROJECT 121319 — Rose Lane Pool Sewer Connection which contract
1s hereby referred to and made a part hereof as fully and to the same extent as If copied at length herein

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the said Principal shall

faithfully perform and fulfill all the undertakings, covenants, terms, conditions and agreements of said contract
during the original term of said contract and any extension thereof, with or without notice of the Surety, and
during the life of any guaranty required under the contract, and shall also perform and fulfill all the undertakings,
covenants, terms, conditions and agreements of any and all duly authorized modifications of said contract that
may hereafter be made, notice of which modifications to the Surety being hereby waived, then the above
obligation 1s void, otherwise to remain in full force and effect

PROVIDED, HOWEVER, that this bond I1s executed pursuant to the provisions of Title 34, Chapter 2, Article 2, of
the Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the
provisions of said Title, Chapter and Article, to the extent as If it were copied at length herein

The prevailing party or any party which recovers judgment on this bond shall be entitled to such reasonable
attorney’s fees as may be fixed by the court or judge thereof

WITNESS our hands this __6 day of February , 201

Action Direc point Contracting

7Z ol Th Tl

‘ (AttdSCey-m-Facﬂ
. R )A:l“{ DEN, L
OfRecord

1819 E Morten Ave Ste 220
Phoenix, AZ 85020
Agency Address

602-212-9160
Telephone Number
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INDIVIDUAL SURETIES WILL NOT BE ACCEPTED
STATUTORY PAYMENT BOND PURSUANT TO TITLE 34,
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES
(Penalty of this bond must be 100% of the Contract Amount)

BOND NO. 70103661

KNOW ALL MEN BY THESE PRESENTS

That Action Direct LLC dba Redpoint Contracting (hereinafter called Principal), as Principal and The
Guarantee Company of North America USA , a corporation organized and existing under the laws of the State
of Michigan, with its principal office In the City of _Southfield (hereinafter called the Surety), as Surety, are
held and firmly bound unto City of Glendale, a municipal corporation (hereinafter called the Obligee), in the
amount One Hundred Thirty Six Thousand One Hundred Thirty Dollars and No Cents ($136,130.00), for
the payment whereof, the said Principal and Surety bind themselves, and their herrs, administrators, executors,
successors and assigns, jointly and severally, firmly by these presents

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the _28 day of
January 2014 _to construct PROJECT 121319 — Rose Lane Pool Sewer Connection which contract
1s hereby referred to and made a part hereof as fully and to the same extent as If copted at length herein

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if said Principal shall promptly
pays all monies due to all persons, supplying labor or materials to the Principal or the Principal’s subcontractors
in the prosecution of the work provided for in said contract, then this obligation shall be void Otherwise it
remains In full force and effect

PROVIDED, HOWEVER, that this bond having been required of the said Principal in order to comply with the
provisions of Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and all rights and remedies on this
bond shall inure solely to such persons and shall be determined in accordance with the provisions, conditions,
and limitations of the Title, Chapter and Article to the same extent as if they were copied at length herein

The prevailing party or any party which recovers judgment on this bond shall be entitles to such reasonable
attorney's fees as may be fixed by the court or a judge thereof

WITNESS our hands this _ 6 day of February , 201

et

Action Direct LLC dba Redpoint Contracting
%f‘

By /
Scotf VY4ptellf
The Guarantee Company of North America USA
: rety

Phoenix, AZ 85020

Agency Address

602-212-9160
Telephone Number




THE The Guarantee Company of North America USA

G UARANTE Em Southfield, Michigan
POWER OF ATTORNEY

KNOW ALL BY THESE PRESENTS That THE GUARANTEE COMPANY OF NORTH AMERICA USA, a corporation organized and existing under the
laws of the State of Michigan, having its principal office in Southfield, Michigan, does hereby constitute and appoint

Andrew J Paffenbarger, Joseph A Clarken Iil, Scott Wareing, Diane L Arment, Jennifer Castillo
Paffenbarger & Walden, LLC

its true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of
indemnity and other wntings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract
or otherwmise

The execution of such instrument(s) In pursuance of these presents, shall be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA
USA as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at the
principal office

The Power of Attorney 1s executed and may be certified so, and may be revoked, pursuant to and by authonity of Article IX, Sec‘:twn 9 03 of the By-Laws
adopted by the Board of Directors of THE GUARANTEE COMPANY OF NORTH AMERICA USA at a meeting held on the 31 day of December, 2003
The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority

1 To appoint Attorney(s)-in-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto,
bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, and

2 To revoke, at any time, any such Attorney-in-fact and revoke the authority given, except as provided below

3 In connection with obligations In favor of the Florida Department of Transportatton only, it is agreed that the power and authonty hereby given
to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and
construction contracts required by the State of Florida Department of Transportation It i1s fully understoed that consenting to the State of
Flonda Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety
company of any of its obligations under its bond

4 In connection with obligations 1n favor of the Kentucky Department of Highways only, it 1s agreed that the power and authonity hereby given to
the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissianer —
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the madification or revocation

Further, this Power of Attorney 1s signed and sealed by facsimile pursuant to resolution of the Board of Directors of the Company adopted at a meeting
duly called and held on the 6th day of December 2011, of which the following 1s a true excerpt

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification
thereof authonzing the execution and delivery of any bond, undertaking, contracts of indemnity and other wntings obligatory n the nature thereof, and
such signature and seal when so used shall have the same force and effect as though manually affixed

IN WITNESS WHEREOF, THE GUARANTEE COMPANY OF NORTH AMERICA USA has caused this mstrument to be signed and
its corporate seal to be affixed by its authonzed officer, this 23rd day of February, 2012

THE GUARANTEE COMPANY OF NORTH AMERICA USA

78 ey

STATE OF MICHIGAN Stephen C. Ruschak, Sr Vice President, COO Randall Musselman, Secretary
County of Oakland

On this 23rd day of February, 2012 before me came the individuals who executed the preceding instrument, to me personally known, and being by me
duly sworn, said that each Is the herein described and authorized officer of The Guarantee Company of North America USA, that the seal affixed to said
instrument 1s the Corporate Seal of said Company, that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of

Cynthia A Takat IN WITNESS WHEREOF, | have hereunto set my hand at The Guarantee
Notary Public, State of Michigan Company of North Amenica USA offices the day and year above written
County of Oakland

My Commussion Expires February 27, 2018 (f y AXH & . '7’ P é <

Acting in Oakland County

I, Randall Musselman, Secretary of THE GUARANTEE COMPANY OF NORTH AMERICA USA, do hereby certify that the above ard foregoing I1s a true
and correct copy of a Power of Attorney executed by THE GUARANTEE COMPANY OF NORTH AMERICA USA, which 1s still in full force and effect

IN WITNESS WHEREOF, | have thereunto set my hand and attached the seal of said Company this 6 dayorf Fe\bruary , 2014

G e

Randall Musselman, Secretary
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ACCRD CERTIFICATE OF LIABILITY INSURANCE e s

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT- If the certificate holder 1s an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER Phone: 480-820-4040] Fane '
Wobh & Greer Ins Agency, Inc. Fax: 480-730-1191) FHONE X vl
&er;lt X Aé! %52\% i ﬁmléss
atthow L. Devlloge INSURER(S) AFFORDING COVERAGE NAIC #
msurer A AMCO Insurance/Allied 19100
INSURED Redpoint Contractin msurer e _Depositors Insurance Co. 42587
35506 N. ggg}‘ihﬁngtaﬁ #122430 wsuren e SCFICopperpoint 19309
Phoenix, AZ 85086 INSURER D
INSURERE
INSURER F
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

2/3/14 REVISED

INSR BLISUSR]
LTR TYPE OF INSURANCE ﬁsi _WVBD POLICY NUMBER lﬁﬁl‘éﬁ%) 1535'5?:%) LIuITS
GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
| 2=
A | X | COMMERCIAL GENERAL LIABILITY ACP7234577836 07/01/2013 | 07/01/2014 | DAMGCETORENTED o s 300,000,
} CLAIMS-MADE OCCUR MED EXP (Any one person) | § 10,000
| |Deduct $0 PERSONAL & ADVINJURY | § 1,000,000
b GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER PRODUCTS - COMP/OP AGG | § 2,000,000}
poLicy | X _TECOL LOG $
TIViT
| AUTOMOBILE LIABILITY Escogeny - |s 1,000,000
B | X | anvauto ACP7234577836 07/01/2013 | 07/01/2014 | BODILY INJURY (Per person) | $
AL QWNED g@igg\fvi?a BODILY INJURY (Per acaident)| $
-OWN
HIRED AUTOS AUTOS F;Re?:cEnger?AMAGE $
$
| X | UMBRELLALIAB | X | occur EAGH OCCURRENCE $ 5,000,000
A EXCESSLAB CLAIMS-MADE ACP7234577836 07/01/2013 | 07/01/2014 | AGGREGATE $ 5,000,000
DED 1 X | RETENTION § 0 $
WORKERS COMPENSATION X l WC STATU- lOTH—
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
C | ANY PROPRIETOR/PARTNER/EXECUTIVE 517310 07/01/2013 | 07/01/2014 | £ | EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? NIA
{Mandatory in NH) E L DISEASE - EA EMPLOYEE] § 1,000,000
if yes describe under
DESCRIPTION OF OPERATIONS below E L DISEASE - POLICY LIMIT | § 1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Addtional « le, if more space 1S required)
RE: #121319

Glendale, AZ 85301

CERTIFICATE HOLDER CANCELLATION
CITYG-1
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
. THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
City of Glendale ACCORDANCE WITH THE POLICY PROVISIONS.
5850 W Glendale Ave.

AUTHORIZED REPRESENTATIVE

Wpr<Dlpge

ACORD 25 (2010/05)

The ACORD name and logo are registered marks of ACORD

© 1988-2010 ACORD CORPORATION. All rights reserved.
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CITY OF GLENDALE, ARIZONA
PUBLIC WORKS/ENGINEERING DEPARTMENT

CONTRACTOR'S AFFIDAVIT
REGARDING
SETTLEMENT OF CLAIMS

PROJECT 121319 - ROSE LANE POOL SEWER CONNECTION
To the City of Glendale, Arizona

Gentlemen:

Thus is to certify that all lawful claims for materials, rental of equipment and labor used in connection
with the construction of the above project, whether by subcontractor or claimant in person, have been
duly discharged.

The undersigned, for the consideration of § , as set out 1n the final pay estimate, as
full and complete payment under the terms of the contract, hereby waives and relinquishes any and all
further claims or right of lien under, in connection with, or as a result of the above described project.
The undersigned further agrees to indemnify and save harmless the City of Glendale against any and
all liens, claims of liens, suits, actions, damages, charges, costs, litigation expenses, attorneys’ fees
and any other and expenses whatsoever, which said City may suffer arising out of the failure of the
undersigned to pay for all labor performance and materials furnished for the performance of said
installation.

Signed and dated at , this day of , 20
Contractor
By
STATE OF ARIZONA )
) ss.
COUNTY OF MARICOPA )
The foregoing instrument was subscribed and sworn to before me this ___ day of , 20
Notary Public

My Commission Expires:
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SUPPLEMENTAL GENERAL CONDITIONS

1. GENERAL: By Ordmance No. 1110 New Series, the City of Glendale adopted the "Uniform
Standard Specifications for Public Works Construction," which are sponsored and distributed by the
Maricopa Association of Governments. Copies of these documents, with revisions, are on file in the
office of the City Engineer of the City of Glendale, and are hereby made a part of these Contract
Documents.

Whenever m the Uniform Standard Specifications, the words "The Contracting Agency" are used, the
meaning shall be the City of Glendale.

In all cases where ASTM, AASHTO, AWWA, USAG, Federal, City of Phoenix, MAG
Specifications, Maricopa County, Arizona State Highway, City of Glendale or other standard
specifications are referred to, unless otherwise stated, revisions, supplements or addenda 1ssued on or
before the date of this contract, shall prevail. In the event of any conflict between these project
specifications and the requirements of the plans, detail drawings, MAG Standard Details and
Specifications, these project specifications shall prevail.

2. DEFINITIONS: The following terms, as used in or pertaining to the Contract Documents, are
defined as follows:

CITY: The word "City" refers to the City of Glendale, Arizona. The official representative of said
City in these proceedings shall be the City Engineer.

CONTRACTOR: The word "Contractor" means the person, firm, or corporation with whom the
Contract is made by the City.

MATERIALS: The term "Materials" includes, in addition to materials mcorporated 1n the project,
equipment and other material used and/or consumed in the performance of the work.

SUBCONTRACTOR: The word "Subcontractor” includes those having a direct contract with the
Contractor and those who furnish material worked to a special design according to the plans and/or
specifications for this work, but does not include those who merely furnish materials not so worked.

ENGINEER: The word "Engineer" means a person, firm or corporation duly authorized by the Ci_ty,
to act for the City in staking out the work, inspecting materials and construction, and interpreting
plans and specifications.

CONTRACT DOCUMENTS: The words "Contract Documents" mean the Notice to Contractors,
Information for Bidders, "Uniform Standard Specifications for Public Works Construction," MAG
General Conditions, Supplemental General Conditions, Special Provisions, Supplemental
Specifications, Proposal, Contract, Payment Bond, Performance Bond, Certificates of Insurance,
Plans and Addenda thereto.

3. PROPOSAL QUANTITIES: It is expressly understood and agreed by the parties hereto that the
quantities of the various classes of work to be done and material to be furnished under this Contract,
which have been estimated as stated in the Proposal, are only approximate and are to be used
SOLELY for the purpose of comparing, on a consistent basis, the proposals offered for the work
under this Contract; and the Contractor further agrees that the City will not be held responsible if any
of the quantities shall be found incorrect; and the Contractor will not make any claim for damages or
for loss of profits because of a difference between the quantities of the various classes of work as
estimated and the work actually done. If any error, omission, or mis-statement 1s found to occur in
the estimated quantities, the same shall not mvalidate this Contract or release the Contractor from the
execution and completion of the whole or any part of the work in accordance with the specifications
and the plans heremn mentioned, or for the prices herem agreed upon and fixed therefore, or excuse
him from any of the obligations or liabilities hereunder, or entitle him to any damages or
compensation except as may be provided for in this Contract.
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4. WITHDRAWAL OF PROPOSALS: No proposal shall be withdrawn following the opening and
reading of the bids for a period of 75 days from the date of opening without the consent of the
contracting agency through the body or agent duly authorized to accept or reject the proposal.

5. LOSSES AND DAMAGES: All loss or damage arising out of the nature of the work to be done or
from the action of the elements, or from any unforeseen circumstances in the prosecution of the same,
or from any unusual obstructions or difficulties which may be encountered in and/or during the
prosecution of the work, or from any casualty whatsoever of every description, shall be sustained and
borne by the Contractor at his own cost and expense except as otherwise provided by the contract
documents or the laws of the State of Arizona.

6. DUST PREVENTION: The Contractor shall take whatever steps, procedures or means required to
prevent abnormal dust conditions due to his construction operations in connection with this contract.
The dust control measures shall be maintained at all times during construction of the project, to the
satisfaction of the Engineer, in accordance with the requirements of the "Maricopa County Health
Department Air Pollution Control Regulations" which have been adopted pursuant to A.R.S. §
36-779.

The Contractor shall be required to obtain the necessary permit from the Maricopa County Air
Pollution Control Bureau, 1001 N. Central Ave., Phoenix, Arizona 85004 - telephone (602) 506-6727.

7. EXCESS MATERIAL: Excess material shall be removed from the work site and wasted at a
location approved by the Engineer. Broken concrete and asphalt may be delivered to the Glendale
Sanitary Landfill located at 115th Avenue and Glendale Avenue. The prevailing regulations and fee
schedule will not be waived for work under this project. All materials, to be disposed of at the
landfill, shall be weighed and disposed of at the prevailing rate.

8. STOCKPILE OF MATERIALS: The Contractor may place or stockpile materials m the public
right-of-way, if approved by the Engineer, provided they do not prevent access to adjacent properties
or prevent compliance with traffic regulations.

Traffic shall not be required to travel over stockpiled materials, and proper dust control shall be
maintained.

9. REFUSE COLLECTION ACCESS: At any time the project construction shall require the closure
or disruption of traffic in any roadway, alley, or refuse collection easement such that normal refuse
collection will be mterfered with, the Contractor shall, at least 48 hours prior to causing such closure
or disruption, make arrangements with the Field Operations Department in order that refuse collection
service can be maintained.

10. CLEAN-UP: After all work under this contract is completed, the Contractor shall remove all
loose concrete, lumber, wire, remnforcing, debris, and other materials not incorporated in the work,
from the site of the work. Clean-up shall include the removal of all excess pointing mortar materials
within pipes and removal of over-size rocks and boulders left after finish grading. The contractor
shall provide for the legal disposal of all waste products, debris, etc., and shall make necessary
arrangements for such disposal.

11. SHOP DRAWINGS: The Contractor shall provide shop drawings as may be necessary for the
prosecution of the work as required by the contract documents. The Engineer shall promptly review
all shop drawings. The Engineer's approval of any shop drawing shall not release the Contractor from
responsibility for deviations from the contract documents. The approval of any shop drawing which
substantially deviates from the requirements of the contract documents shall be evidenced by a change
order.

When submitted for the Engineer's review, shop drawings shall bear the contractor's certification that
he has reviewed, checked, and approved the shop drawings and that they are in conformance with the
requirements of the contract documents.
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Portions of the work requiring a shop drawing or sample submission shall not begin until the shop
drawing or sample submission has been approved by the Engineer. A copy of each approved shop
drawing and each approved sample shall be kept in good order by the Contractor at the site and shall
be available to the Engineer.

12. PROTECTION OF FINISHED OR PARTIALLY FINISHED WORK: The Contractor shall
properly guard and protect all finished or partially finished work, and shall be responsible for the
same until the entire contract is completed and accepted, in writing, by the City. The Contractor shall
turn over the entire work in full accordance with the specifications before final settlement shall be
made.

13. STATUS OF EMPLOYEES: Contractor shall be responsible for assuring the legal working
status of 1ts employees and its subcontractor's employees.

14. LAWS AND REGULATIONS: This Contract shall be governed by and constructed in
accordance with the laws of the State of Arizona. The Contractor shall keep himself fully informed of
all existing and future City and County Ordinances and Regulations and State and Federal Laws and
Occupational Safety and Health Standards (OSHA) in any manner affecting the work herein specified.
He shall at all times observe and comply with said Ordinances, Regulations, or Laws.

15. PERMITS: The City has obtained certain required permits which are included in the project
specifications, but it will be the duty of the Contractor to determine that all the necessary permits have
been obtained. The Contractor shall, at his own expense, obtain all required permits which have not
been furnished by the City. A no-fee permit will be issued for work in the City of Glendale
right-of-way and easement. (Also see Paragraph 7. Dust Prevention.)

16. ELECTRIC POWER AND WATER: The Contractor shall make his own arrangements for
electric power and water. Subject to the convenience of the City, he may be permitted to connect to
existing facilities where available, but he shall meter and bear the cost of such power or water. Fire
hydrant meters may be obtained from the City of Glendale. Installation and removal of meters should
be scheduled through the City’s Water Services/Utilities Division at 930-2700. For details and current
rates, please visit http://www glendaleaz com/CrossConnection/firehydrantmeterprogram cfm

17. SURVEY CONTROL POINTS AND MONUMENTS: Existing survey monuments indicated on
the plans or found during construction shall be protected by the Contractor, and in the event removal
is necessary, removal and replacement shall be performed by permission of the Engineer, under direct
supervision of the Engineer or his authorized representative. Survey monuments shall be constructed
to conform to the requirements of MAG Specifications, Section 405, and Standard Details.

18. EXISTING UTILITIES: The Contractor 1s hereby advised that the location of all utilities, as
shown on the plans, may not be complete nor exact and the Contractor shall satisfy himself as to the
exact location of the utilities by contacting Blue Stake or the utility companies before proceeding with
the work. After the underground utilities are located by Blue Stake or the utility company, the
contractor shall excavate m a careful and prudent manner to prevent unwillful damage to the
underground utilities.

In the event the Contractor or 1ts Subcontractor damages an existing, properly identified underground
City of Glendale water or sewer line, the Contractor shall be responsible for the repairs at its expense.

The exact location of all existing underground service utilities, whether or not indicated on the plans,
shall be determined by the Contractor at no expense to the City, and he shall conduct his work so as to
prevent interruption of service or damage to them.

The Contractor shall protect existing utility services and be responsible for their replacement if
damaged by him, or to make necessary adjustment in their location, 1f required, m order to complete
the work for his Contract.

Utility companies and other interested parties have been provided with construction plans and the
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construction schedule for this project. The Contractor shall comply with MAG Specifications 105.6
to cooperate with the utility companies.

19. MAINTENANCE OF IRRIGATION FACILITIES: Where irrigation facihities interfere with
construction, the Contractor shall remove and replace the affected irrigation facilities to its original
condition. Final acceptance of replaced facilities will depend upon final approval of the Engineer.

20. OVERHEAD UTILITY LINES AND POLES: Contractor is advised that when work around
overhead lines and poles 1s required on a project the Contractor is required to coordinate with Utility
Companies who own and operate overhead lines and poles. The coordination may include, but not be
limited to the following activities: pole bracing, de-energizing of lines, and temporary relocations.
Contractor is responsible to contact the applicable Utility Company representative and discuss his
proposed construction methods; in order to determine what actions the Utility Company must take
and the costs related to those actions. The Contractor shall include these costs n the applicable bid
items for this project.

The primary and the backup representatives for this review and cost determinations are as follows:

Arizona Public Service: Mr. Bobby Garza 602-371-7989
Qwest: Mr. Ron Floyd 602-630-1932
Salt River Project: Mr. Tim Rinn 602-236-8694
Salt River Project: Ms. Mariann Ward 602-236-6389
Cox Communications: Mr. Ron Pint 623-328-3529
Cox Communications: Ms. Linda Facio 623-328-3500

21. SOUTHWEST GAS FACILITIES EXPOSED DURING CONSTRUCTION: The Contractor,
upon exposing a gas line during construction, shall call SOUTHWEST GAS at 602-271-4277. The
Southwest Gas patrolman will respond, usually within an hour, to mspect the line. Minor cuts or
abrasions to the pipe coating will be rewrapped and tracer wire will be reconnected at no cost to the
City.

22. UNDERGROUND UTILITIES' BEDDING: All water, sewer, storm drain, irrigation and other
conduits installed within the City of Glendale shall be bedded from bottom of excavation to one foot
above the pipe with granular bedding material meeting the requirements of Section 601.4.6 of MAG
Unifolrm Standard Specifications. The imitial bedding under the pipe shall follow City of Glendale
Detail G-690.

23. SEWER SERVICE LINES: The Contractor shall be responsible for locating, and protecting from
damage during construction, all sewer service lines within the project which are not owned by the City.
Contractor will be permitted to review the "as-builts" to assist Contractor in locating the non-City
owned sewer service lines. These "as-builts" were prepared, and supplied to the City, by private
developers or contractors who mstalled the non-City owned sewer service lines. Therefore, the City
does not guarantee or warranty the accuracy of such "as-builts" and the contractor, as a condition for
being allowed to review such "as-builts", hereby agrees to hold the City harmless for any and all
damages or other expenses contractor may incur as a result of any inaccuracies or incorrect information
in these "as-builts".

24. RIGHTS-OF-WAY: The City will provide rights-of-way and easements for all work
specified i this Contract, and the Contractor shall not enter or occupy with man, tools, equipment
or materials any private ground outside the property of the City of Glendale, Maricopa County,
Arizona, without the consent of the property owner.

25. SUBCONTRACTS: Subcontracts shall be in accordance with, and the Contractor shall be
bound by, the following provisions:

All subcontracts shall be subject to the approval of the City.

All subcontracts shall be in writing and shall provide that all work to be performed
thereunder shall be performed in accordance with the terms of the Contract.
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Certified copies of any and all subcontracts shall be furnished to the City Engineering
Department; however, prices may be omitted.

Subcontracts shall conform to the regulations governing employment of labor.

The subcontracting of any part of the work will in no way relieve the Contractor of his
responsibility under the Contract.

26. PRE-CONSTRUCTION CONFERENCE: After completion of the Contract Documents, to
include bonds, insurance and signatures, and prior to the commencement of any work on the
project, the Engineer will schedule a Pre-Construction Conference. This will be held at the City of
Glendale, 5850 West Glendale Avenue, Glendale, Arizona.

The purpose of this Conference 1s to establish a working relationship between the Contractor,
Utility Companies, and the Engineer. The agenda will include critical elements of the construction
schedule, procedures for handling shop drawings and other submittals, cost breakdown of major
lump sum 1tems, payment application and processing, coordination with the mvolved utility
companies, emergency telephone numbers for all representatives involved in the course of
construction, and establishment of the Notice to Proceed date.

Minimum attendance by the Contractor shall be a responsible official of the company/corporation, who
is authorized to execute and sign documents on behalf of the company/corporation.

27. OVERTIME:

Regular Work Hours: The work required to be performed by the Plans and Specifications for the
Project shall be performed only during regular working hours, unless the City has authorized overtime
work in accordance with the procedures set forth below. Regular working hours shall be defined as
one 8-1/2 hour shift per day, Monday through Friday, or, upon prior approval of the City, one 10-1/2
hour shift per day on a compressed four day work week during Monday through Friday. Regular
working hours shall not include Saturdays, Sundays or City recognized legal holidays.

Authorization and Costs: If the Contractor desires to schedule work for times other than regular work
hours (overtime), the Contractor shall make a written request to the City at least two business dgys
prior to the scheduled overtime. The City reserves the right to deny the request to work overtime
based on the best interest and needs of the City. If an overtime request is denied, the City may, at its
sole discretion, extend the contract time at no additional costs to the City.

In the event the Contractor does perform work overtime, with or without the prior approval of the City,
the Contractor shall be responsible to the City for all additional costs that may be incurred by the City
as a result of the Contractor's overtime work, including costs for engineering, inspections, testing,
surveying and construction administration, all in accordance with MAG Section 108.5. However, the
Contractor shall not be responsible for City's costs incurred as a result of overtime work requested by
the City or overtime work resulting from an emergency which is not the responsibility of the
Contractor or its employees, subcontractors or suppliers. The City's cost will be billed directly to the
Contractor or may, at the City's option, be deducted from monies due the Contractor.

28. CONTRACTOR'S CONSTRUCTION SCHEDULE: Concurrently, with the execution of the
contract and prior to the pre-construction conference, the Contractor shall submit a preliminary
schedule for the Engineer's review and acceptance. The schedule shall be in sufficient detail to allow
the Engineer to determine 1f the proposed schedule will conform to an acceptable program of
construction operations, as determined by the contracting agency. Within ten calendar days after the
prelimmnary schedule, described above, has been accepted by the Engmeer, the Contractor shall submut
a progress schedule, utilizing the critical path method scheduling technique, showing the order in
which he proposes to carry out the work, the dates on which he will start each phase of the work, and
the contemplated date for completion of each phase. The Contractor shall not be permitted to
commence construction until the schedule complying with this paragraph has been submitted to the
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City. The Contractor will not be granted any extension to the contract time or compensation for any
damages as a result of the City's refusal to allow Contractor to commence construction until the critical
path method progress schedule has been submitted and accepted by the Engineer.

The critical path method (CPM) schedulmg technique requires a breakdown of the entire work into
individual tasks and an analysis of the number of days required to perform each task. The schedule
submitted to the City should highlight and identify the critical path for the project. After the work is in
progress, the Contractor shall submit supplementary progress schedules, using the critical path method
technique, of the progress to date and projection for completion. The supplementary progress
schedules shall be submitted with each pay request in accordance with the paragraph, "Payments to
Contractors," of these Supplemental General Conditions. The progress schedules shall be subject to
the acceptance of the Engineer. In the event the Contractor fails to submit a supplementary progress
schedule acceptable to the Engineer, the City may withhold further progress payments to the
Contractor until the Contractor submits an acceptable supplementary progress schedule, which is
accepted by the Engineer, to the City. Schedule changes requiring an increase in the City's engineering
personnel on the project shall not be put into effect until the Engineer has approved such increase and
made arrangements for the required additional personnel.

29. CHARACTER OF WORKMEN: None but skilled foremen and workmen shall be employed on
work requiring special quahifications. When required by the Engineer, the Contractor shall discharge
any person who is, in the opinion of the Engineer, disorderly, dangerous, insubordinate, incompetent,
or otherwise objectionable. The Contractor shall keep the City harmless from damages or claims for
compensation that may occur in the enforcement of this section of the specifications.

30. HINDRANCES AND DELAYS: Except as otherwise provided herein, no charge shall be made
by the Contractor for hindrances or delays from any cause during the progress of the work embraced in
this Contract; but such delays, if due to no fault or neglect of the Contractor, shall entitle the
Contractor to an extension of time allowed for completing the work, sufficient to compensate for the
delay, the amount of the delay to be determined by the Engineer, provided the Contractor shall give
said Engineer immediate notice in writing of the cause of such delay.

30.1 Delay: In the event of a delay for which the City is solely responsible, which is unreasonable
under the circumstances and which was not within the contemplation of City and Contractor at the time
this Contract 1s executed, City and Contractor shall negotiate, in good faith, a payment by the City to
Contractor for the expenses incurred by Contractor as a result of such delay, in accordance with the
City of Glendale Engineering Department's POLICY STATEMENT FOR CALCULATING DELAYS
AND DAMAGES. This provision shall not be construed to void any provision in the contract which
requires notice of delay or provides for liquidated damages. However, if the delay 1s the result of any
act or neglect of a third party, including the architect, engineer or other contractor employed by the
City, or by labor disputes, fire, unusual delay in transportation, adverse weather conditions not
reasonably foreseeable, unavoidable casualties, or any causes beyond the Contractor's control, the
Contractor shall not be entitled to any payments or compensation for expenses mcurred as a result of
such delay, but the Contract Time shall be extended by Change Order for such reasonable time as the
Engineer may determine. No extension or compensation will be granted for any delay which 1s the
result, wholly or partially, of any act or neglect of Contractor or any Subcontractor hired by
Contractor.

31. LIQUIDATED DAMAGES:

31.1 Should the contractor fail to substantially complete the work under this contract within the time
for completion stated in the paragraph "Time of Completion," in the Information for Bidders, then the
contractor shall pay the City of Glendale, Arizona, liquidated damages, pursuant to the provisions of
Section 108.9, Standard Specifications for Public Works Construction, Maricopa Association of
Governments, until the work is substantially complete.

31.2 Should the contractor fail to fully and finally complete the work under this contract within the
time for completion set forth in the paragraph "Time of Completion," in the Information for Bidders,
even though the contractor has achieved substantial completion of the work within such time, then the
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contractor shall pay the City of Glendale, liquidated damages (pursuant to the provisions of Section
108.9, Standard Specifications for Public Works Construction, Maricopa Association of Governments),
in an amount equal to 100% of the applicable liquidated damage rate set forth in MAG Section 108.9
for each and every calendar day of delay until the work 1s fully and finally complete and accepted.

31.3 The date of substantial completion shall be the date when the work is sufficiently complete, in
accordance with the contract documents, so the owner can fully occupy and utilize the work or
designated portion thereof for the use for which it is intended, with all the project's parts and systems
operable as required by the contract documents and all the work is complete, accessible, operable, and
usable by the owner for its intended purpose(s), and all parts, systems and sitework are 100% complete
and cleaned for the owner's use. Only incidental corrective work and final cleaning (if required),
beyond cleaning needed for the owner's full use, may remain for final completion.

31.4 Full and final completion shall be that date when all work under the project, including incidental
corrective work under punch list and final cleaning, has been completed and the entire project 1s
accepted by the owner.

32. PAYMENTS TO CONTRACTOR: The measurements of quantities and the payments to the
Contractor shall be in accordance with MAG Uniform Standard Specifications for Public Works
Construction, Part 100 - General Conditions, Section 109 - Measurements and Payments.

Payments will be made on the basis of itemized, monthly statements prepared by the City and signed
by the Contractor. The Contractor shall submit an itemized, duly certified and approved estimate for
work completed through the last day of the preceding month in accordance with MAG Specifications,
as amended by these Supplemental General Conditions. Upon approval of the pay estimate, the City
will mail the check directly to the Contractor.

The pay estimate shall be accompanied by an updated progress schedule as required by these
Supplemental General Conditions and a cash flow report when required by the Special Provisions.
Approval of progress payments shall be conditional upon submittal of progress schedules and cash
flow reports, when required, which are acceptable to the Engineer.

Upon 100% completion and acceptance of the project, and with the request for final payment, the
Contractor shall complete and submit the "Contractor's Affidavit Regarding Settlement of Claims"
form which is included in these specifications. Before final payment and release of retention,
Contractor must arrange for 1ts Surety to provide the City with a fully executed AIA Consent of Surety
form. To avoid delays in the final payment, the Surety may send the Consent of Surety directly to the
City via fax at (623) 915-2861, and mail the original to the City of Glendale Engineering Department,
5850 West Glendale Avenue, Glendale, Arizona 85301. Should any ambiguity arise between the
Contract and these Conditions, the provisions of the Contract shall prevail.

33. WARRANTY: This project shall have a 2 year warranty. The warranty period shall begin upon
final acceptance of the work by the City of Glendale.

***END OF SUPPLEMENTAL GENERAL CONDITIONS***
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SPECIAL PROVISIONS

L. SCOPE OF WORK: : PROJECT NO. 121319 - ROSE LANE POOL SEWER
CONNECTION. Project includes: (1) Installation of approximately 318° of 12” sewer line, a 10”
sewer vent, one manhole, and cleanouts, (2) All necessary underground utility location, coordmatlon
and relocatlon, (3) All necessary sewer bypass pumping, approvals, and traffic control, and (4) All
necessary landscape, pavement and other surface restoration.

2. DEFINITIONS:

A. Section: Reference to a Section on the plans or in these Specifications shall mean a Section of the
Uniform Standard Specifications for Public Works Construction, sponsored and distributed by
Maricopa Association of Governments (MAG), latest revision. The provisions of MAG Uniform
Standard Specifications and Details for Public Works Construction, which are not altered or modified
by the drawings or by these Special Provisions or by any subsequently issued Addendum, shall apply
to the contract even though the Contractor's attention is not specifically drawn to such provisions.

B. Standard Detail: Reference to a MAG Standard Detail (MAG S.D.) on the plans or in these
specifications shall mean a standard detail drawing in the latest revision of the Uniform Standard
Specifications for Public Works Construction, sponsored and distributed by Maricopa Association of
Governments. City of Glendale Standard Detail (C.0.G. S.D.) shall mean a standard detail drawing in
the City of Glendale’s Engineering Design and Construction Standards, latest revision. City of
Phoenix Standard Detail (C.O.P. S.D.) shall mean a standard detail drawing in the Phoenix
Supplemental Standard Details for Public Works Construction, latest revision.

3. CONSTRUCTION SURVEYING AND LAYOUT: The work under this item shall consist
of furnishing all materials, personnel, equipment, and traffic control necessary to perform all
surveying, staking, and verification of the accuracy of all control points per the plans and as directed
by the Engineer. Included in this work shall be all calculations required for the satisfactory
completion of the project in conformance with the plans and these Special Provisions. The work shall
be done under the direction of a registered professional engineer or a registered land surveyor
employed by the Contractor. The crew chief shall be NICET Certified Level III or a registered land
surveyor. The Contractor shall furnish all equipment, materials and other devices necessary for
establishing, checking, marking and mantaining points, lines, grades and layouts.

Throughout the work, the Contractor shall set all stakes including, but not limited to; centerline
stakes; offset stakes; reference point stakes; slope stakes; pavement lines, curb lines and grade stakes
at mtervals not greater than 25 feet; stakes for sewers, roadway drainage, pipe, under drains, clearing,
paved gutter, fence, right of way markers, and survey monuments; blue tops of subgrade, subbase and
base courses at intervals not greater than 50 feet; permanent as-built elevation marks; and all other
horizontal or vertical controls necessary for complete and accurate layout and construction of the
work. Stakes for horizontal and vertical curves shall be set at intervals appropriate for the length of
curve. The coordinates of any new control points established by the Contractor during the course of
the work shall be given to the Engineer within five working days of control point establishment.

Field notes shall be kept n standard field notebooks furnished by the Contractor. Field notes shall be
kept in a clear, orderly and neat manner consistent with standard surveying practices. The standard field
notebooks or copies of, shall be made available to the Engineer upon request at any time during the
prosecution of the work.

When utility adjustments are a part of the contract, the Contractor shall perform all layout work and
set all control points, stakes and references necessary for carrying out all such adjustments.

The Contractor shall cross-section all fill areas for monthly, quantity estimates and as directed by the
Engineer. The Engineer may verify the accuracy of same. The Engineer shall check all measurements
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that involve determination of final quantities.

Any errors, omissions or discrepancies mn the project plans shall be immediately brought to the
attention of the Engineer. The Contractor shall promptly notify the Engineer in wnting, explaming
the problem in detail. The Engineer will advise the Contractor within three working days of any
corrective actions deemed necessary. No changes in the project plans will be allowed without the
approval of the Engineer.

The Contractor shall be compensated for additional work associated with survey and layout when:

A. The project plans do not provide sufficient information and new calculations must be
performed.

B. The Contractor performs survey work based on erroneous plan information, which results in
the duplication of work.

C. Changes by the Engineer to the plan information for which the Contractor has already
performed the work and results in the duplication of such work.

The Contractor shall not be due compensation for any survey work when:

A. Information provided on the plans 1s sufficiently complete to allow any additional information
necessary for the complete layout of the work to be routinely calculated.

B. The Contractor fails to inform the Engineer of discovered plan errors before the performance
of any extra survey work.

C. Work 15 included 1n any other pay item.

The Contractor shall inform the Engineer in a timely manner of any omissions, ambiguities, or errors
which the Contractor feels may result in extra calculations or survey work, so as not to delay the
project or create any unnecessary calculations.

All additional survey work shall be documented by the Contractor and verified by the Engineer before
compensation may be granted. Documentation shall consist of a detailed diary specifically
addressing the work involved in the alleged problem area. The Contractor may be required to provide
calculations, charts, graphs, drawings, or any other physical evidence, which will verify additional
work.

The Engineer reserves the right to make mspections and random checks of the staking and layout.
Inspection or acceptance of all or any part of the Contractor’s staking and layout by the Engineer does
not relieve the Contractor of full responsibility to secure the proper dimensions, grades and elevations
of the work.

If, in the Engineer’s opinion, the work is not being performed in a manner that will assure proper
controls and accuracy, the Engineer will order any or all of the staking and layout work redone at no
additional cost to the City. If any portion of the Contractor’s staking and layout work is ordered
redone and requires additional rechecking by the Engineer, the City shall be reimbursed for all costs
for such additional checking. The amount of such costs will be deducted from the Contractor’s
monthly estimate.

The Contractor shall provide final “as-constructed” field surveying, including both vertical and
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horizontal data based on the finished work. The Contractor shall also furnish final Record Drawings for
all improvements. The Record Drawings shall be prepared by a Registered Land Surveyor and
submitted to the Owner for approval prior to final acceptance of the project. The Record Drawings shall
be prepared on a set of reproducible copies of the construction plans. The completed drawings shall be
signed and sealed by the Registered Land Surveyor responsible for obtaining the As-built information
and preparing the Record Drawings.

All survey field books and documentation shall be available for mspection by the Engineer.

Payment for this item will be made at the contract lump sum price fully complete for SURVEYING
AND STAKING.

4. SUSPENSION OF WORK: The Engineer reserves the right to suspend the work wholly or
in part if deemed necessary for the best interest of the City. This suspension will be without

compensation to the Contractor, other than to adjust the contract time in accordance with MAG Section
108.

3. COMPLIANCE WITH MANUFACTURER'S INSTRUCTIONS: In all instances wherein
the item and/or specifications require installation or construction in accordance with either
manufacturer's or supplier's recommendations and/or instructions, said recommendations and/or
instructions shall be submitted with the applicable portions clearly marked for approval prior to the
commencement of work on that item or portion of the contract.

6. TRAFFIC REGULATIONS:

6.1 All traffic affected by this construction shall be regulated in accordance with the City of
Phoenix "Traffic Barricade Manual," the “Manual of Uniform Traffic Control Devices” and these
Special Provisions. The following traffic restrictions are minimum requirements throughout the
construction period:

6.1.1 All references 1n the City of Phoenix "Traffic Barricade Manual" and the “Manual of
Uniform Traffic Control Devices” to "arterial" and/or "collector” streets shall mean "arterial
and/or major arterial" streets and are referred to as "major" streets in the following sections.

6.1.2 A minimum of two travel lanes (one for each direction) shall be maintained open to traffic
at all times on all major streets. All work that enters or crosses a major street must be done
at times other than 6:00 a.m. to 8:30 a.m., and 4:00 p.m. to 6:00 p.m. unless approved by
the Transportation Director or Designee.

6.1.3 A travel lane shall be defined as ten (10) feet of roadway not obstructed by traffic control
devices with a safe motor vehicle operating speed of twenty-five (25) miles per hour.

6.14 A travel lane will not be considered as open to traffic until it has been graded reasonably
smooth and is paved with a minimum of two (2) inches of asphalt. This shall be considered
temporary pavement and shall be removed completely before proceeding with final
surfacing.

6.1.5 The Contractor shall provide and maintain all required and requested traffic control devices
to protect and guide traffic for all work in the construction area.

6.1.6 Intersection area shall be defined as all of the area within the right-of-way of intersecting
streets, plus two-hundred fifty (250) feet beyond the center of the intersected streets on all
legs of the intersection.

6.1.7 The Contractor shall maintain all existing traffic signs erect, clean and in full view of the
intended traffic at all times. Street name signs at major street mtersections shall be
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maintained erect at all times. If any signs interfere with construction, the Contractor shall
notify the Transportation Department at least 48 hours m advance before covering or
removing said signage. The Contractor shall be responsible for reinstalling all signs
removed or covered and verifying they are correctly placed. The Transportation
Department will inspect all signage prior to completion of the project.

6.1.8 Local access to all properties on the subject project shall be maintained at all possible times
in the form of a safe and reasonable direct route to at least one of the above defined major
streets. Whenever local access cannot be maintained, the Contractor shall notify the
affected property owner or user and the Engineer at least Seventy-Two (72) hours in
advance.

6.1.9 The Contractor shall prepare a traffic control plan for the project and submit it to the City
Transportation Director or Designee for review and approval at least fifteen (15) working
days prior to the start of construction. The traffic control plan must be submitted through
the City of Glendale on-Line Traffic Control Plan application process at
www.glendaleaz.com/transportation/TrafficControlForm.cfm. The traffic control plan shall
include message boards installed a minimum of seven (7) working days prior to restrictions
when requested by the Transportation Director or Designee, additional public notification
shall be required for major restrictions that impact adjacent stakeholders. Any changes to
the traffic control plan during construction shall be submitted to the City Transportation
Director or Designee for approval at least seventy-two (72) hours before implementation.

Payment for this item shall be made at the contract lump sum price for TRAFFIC
CONTROL.

6.1.10 It is the City's desire to maintain one lane of traffic m each direction on munor streets
whenever possible. Should it become imperative for the Contractor to close off a portion of
any minor street or reduce the travel way to a single lane, he/she must obtain approval from
the City Transportation Director or Designee Seventy-Two (72) hours prior to
implementing a traffic control change. He/she must provide all the necessary signs to
detour traffic and/or flag person to control traffic for a single lane. The maximum amount
of time that the street may be closed is from 9:00 a.m. until 4:00 p.m.

6.1.11 Flagger Requirements: All flaggers shall be properly trained and certified by a recognized
source, such as the American Traffic Safety Services Association (ATSSA) or National
Safety Council, and shall carry with them at all times proof that training and certification
requirements have been completed within the last two years.

7. ENERGIZED AERIAL ELECTRICAL POWER LINES: The utility company maintains
energized aerial electrical power lines in the immediate vicinity of this project. Do not consider these
lines to be insulated. Construction personnel working in proximity to these lines are exposed to an
extreme hazard from electrical shock. Contractors, their employees, and all other construction
personnel working on this project must be warned of the danger and instructed to take adequate
protective measures, including maintaining a minimum ten (10) feet clearance between the lines and
all construction equipment and personnel. (See: OSHA Standard 1926.550(a)15.) As an additional
safety precaution, Contractors should also be instructed to call the utility company to arrange, if
possible, to have these lines de-energized or relocated when the work reaches their immediate vicinity.
The cost of such temporary arrangements would be borne by the Contractor. The utility company can
often respond to such requests 1f two days advance notice is given, but some situations may require up
to sixty (60) days lead time for relocation or other arrangements.

8. RECORD DRAWINGS: The Contractor shall maintain one set of contract drawings with
all changes, deviations, additions and deletions clearly marked thereon. Upon completion of the work,
this set of drawings, shall be marked "RECORD DRAWINGS," dated, and delivered to the Engineer
prior to approval of the Contractor's final payment request.
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9. AZPDES REQUIREMENTS:

Contractor warrants that its employees and Subcontractors of any tier and their employees
shall at all times comply with all applicable laws, ordinances, statutes, rules and regulations set forth
by all federal, state and local governments and the Arizona Department of Environmental Quality in
connection with AZPDES Permitting requirements and laws and regulations pertamning to air,
groundwater and surface water quality.

Fines and penalties imposed by the ADEQ against the City of Glendale or the Contractor, for
Contractor's failure to comply with any of the requirements of AZPDES General Permit of Arizona,
shall be borne by the Contractor.

10. CONSTRUCTION MATERIALS SAMPLING AND TESTING: The contractor, at their
expense, shall provide adequate personnel for construction materials sampling and testing functions as
required by the City of Glendale. Proof of certifications of the following requirements shall be
provided to the City of Glendale prior to commencement of construction:

A. LABORATORY TESTING SERVICES: Construction materials testing laboratories
must meet the following requirements in order to perform laboratory testing on
construction materials samples:

a. Possess and maintain current AASHTO accreditation (including R18) provided by
the AASHTO Materials Reference Laboratory (AMRL), and Cement and Concrete
Reference Laboratory (CCRL) mn any test methods preformed and be currently
participating n their respective proficiency programs.

b. Concrete strength testing must be performed by a technician currently certified by
the American Concrete Institute (ACI) as a “Concrete Strength Testing Technician”.

B. FIELD TESTING AND SAMPLING SERVICES: Field technicians shall be employed
by the construction materials testing laboratory noted above and have current “Field
Techmcian Certification” from the Arizona Technical Testing Institute (ATTI) and
current “Concrete Field Testing Technician — Grade I” certification from the American
Concrete Institute.

C. TESTING FREQUENCIES: Laboratory and field testing and sampling shall adhere to
the current City of Glendale minimum frequencies (see tables below) formal
documentation, records etc. shall be provided to the City in a timely manner and as part
of required project documentation for overall project acceptance. The City reserves the
right to utilize independent / additional testing to confirm prior results.

Payment for this item will be made at the contract lump sum price fully complete for
CONSTRUCTION MATERIALS SAMPLING AND TESTING.
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CITY OF GLENDALE - CONSTRUCTION ENGINEERING
MATERIALS TESTING SECTION
ASPHALTIC CONCRETE MINIMUM SAMPLING AND TESTING FREQUENCY
TYPE OF REQUIRED TEST METHOD MINIMUM SAMPLE MINIMUM SIZE
SAMPLE TEST(S) DESIGNATION FREQUENCY OF SAMPLE
COLD FEED SIEVE ANALYSIS ASTM C-136 1-EVERY 500 TONS 25Kg
AGGREGATE
OR SAND EQUIVALENT ASTM D-2419 1- PER DAY 10Kg
COMBINED
HOT-BIN SPECIFIC GRAVITY ASTH C-127/C-128 1- PER DAY 12Kg
AGGREGATE (COARSE & FINE)
SAMPLES SIEVE ANALYSIS ASTM C-136 1 - PER EACH ADDITIONAL 25Kg

500 TONS PRODUCED

UNCOMPACTE IGNITION-GRADATION ARIZ 427 1 - PER FIRST 500 TONS PER DAY 9Kg
ASPHALTIC GYRATORY COMPACTION AASHTO TP4 1 - PER FIRST 500 TONS PER DAY 9Kg
CONCRETE MAX THEORETICAL ASTM D-2047 |1-PERFIRST 500 TONS PER DAY 7Kg

MIXTURE SPECIFIC GRAVITY
IGNITION-GRADATION ARIZ 427 1 - PER EACH ADDITIONAL 9Kg
500 TOMS PRODUCED
MARSHAL COMPACTION | ASTM D-6026/DR927 | 1 - PER FIRST 500 TONS PER DAY 5 Kg
COMPACTED NUCLEAR DENSITY ASTM D-2950 1-PER 750 LINEAR FT N/A
ASPHALTIC PER PASS OR RIBECN
CONCRETE SPECIFIC GRAVITY ASTM D-2726 1-PER 750 LINEAR FT N/A
MIXTURE BY CORE SAMPLE PER PASS OR RIBBON

revised 1/07/2013
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City of Glendale
Minimum Construction Materials Field Testing Frequency
Type of Type of Minimum Test Mimimum Test Test
Matenal Structure Frequency Requirement Method
Native In-Situ Curb, Gutter & Silewalk 1-per 500 in ft 90% & #2 -4% of optrmum morsture ASTM D628 / D-2922
Natve In-Sity Roadway Subgrads 1-par 500N G5% & +2 4% of optrrum mosture ASTM 0-686 / D-2922
Native in-Situ Trench Backfill 1-per 500 Uin 7 per 1 ft uft 95% & +2 4% of opbreum mosture ASTHM D608 / D-2922
Mative in-Situ Structural Filt 1-per Ift G5% & +2 4% of cptmmum mosture ASTM D-608 / D-2922
Natwve In-Sifu Dnveways Aprons, Valley Gutters 1- per structure GB% & +3 4% of ophmum mossture ASTM D-666 / D-2022
Aggregate Base Pipe Bedding 1-per 500 in ft 55% ASTHM D-696 / D-2922
Aggregate Base Curtz, Gutter & Sidewalk 1-per 500 tin ft 95% ASTM D-69E / D-2922
Aggregate Base Roadway Base 1-per 500 in ft. 100% ASTM D696 | D-2922
Aggregate Base Structural Fal 1-per lift Q5% ASTM D686/ D-2822
Cancrete Curb, Gutter Sidewalk, Doweways | 1 setper 50 yards or 1/2 days pour 1 s&t of (4) 4XE Cylindiers ASTM C-71/C-172

Asphaitic Cancrete Roadway (Artenaly i-per 750 i it per pass 92% - Nuclear Density ASTM D-2950/ D-2041

Asphattic Concrete Roadway (Artenal) T-per 750 in ft per pass 2% - Core Denstty ASTM D-2726
Asphaltic Concrete Roadway (Residential 1-per 750 In ft per pass 55% - Marshali Density ASTM D-5926/D6927

Asphathe Concrete Roadway (Residental) T-par 750 In ft per pass G5% - Care Density ASTM D-2726

Asphatic Concrete Roadway 1 Sampie per 500 tons Uncompacted Field Sample AC Laboratory Tests™
NOTE: This tabie 1s based on the approximaie munimum number of tests to be performed and requirements
may be increased depending on site conditions or other circumstances at the discretion of the City of Glendale
* All Asphaltic Concrete Laboratory Tests are covered on another sheet provided upon request

Fewsed GL07T2013

10. CASH FLOW REPORT: The Contractor shall prepare a Cash Flow Report for projected
monthly project cash flow on a City provided form and submit 1t for approval prior to issuance of the
Notice to Proceed. The accumulation of monthly pay estimate costs shall be plotted versus time n
accordance with the proposed construction schedule. After approval, the Contractor shall submit an
updated Cash Flow Report prior to the receipt of each Progress Payment. Each updated Cash Flow
Report shall reflect the Contractor’s actual monthly payment versus the actual elapsed contract time.

At the City’s request, if the projected quarterly project cash flow varies by more than ten percent of the
total contract price, the Contractor shall prepare a revised Cash Flow Report. Each revised Cash Flow
Report is subject to approval by the City prior to issuance of the progress payment.

Revisions to the report resulting from Contractor initiated delays or work schedule changes shall be at
no cost to the City. Any revisions required by City nitiated delays or changes to the work shall be
paid as an integral part of the approved Change Order.

11. CONSTRUCTION SIGN: The project type to be indicated on the sign shall be 121319 -
ROSE LANE POOL SEWER CONNECTION . See "Construction Sign Detail."
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12. ALLOWANCE FOR CONSTRUCTION CONTINGENCIES: Bid schedule includes a
lump sum contingency allowance. This allowance 1s at all times the property of the City and is for the
sole purpose of reimbursing Contractor for any unforeseen work not apparent at the time of bidding or
additional work requested by the CITY OF GLENDALE.

No work anticipated for reimbursement under this Bid Item shall be initiated by Contractor until
Contractor, City of Glendale Representative and City of Glendale agree on the scope and cost to
perform the additional work. The Contractor shall prepare and submit to City of Glendale
Representative a cost itemization and summary for the additional work. City of Glendale
Representative and City of Glendale shall review and approve prior to Contractor proceeding with
any additional work. Any portion of the stated sum not expended remains the property of the City of
Glendale.

Work under this section shall consist of any additional work identified by the owner and contractor
due to construction activity. All work under this item shall be itemized as per MAG requirements and
deducted from the set amount of $25,000.00. All work under this section shall include but is not
limited to all necessary materials, tools, layout, survey and labor required to complete each task.

Measurement and payment for this item shall be made on an individual basis per task and as described
above. Limit for this item is set at $25,000.00 on the bid form, under line item OWNER’S
ALLOWANCE FOR CONSTRUCTION CONTINGENCY.

***END OF SPECIAL PROVISIONS***
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Project Life Cycle
Cash Flow Schedule

Project No Date

Project Name
Company Name

Project Start Date J Project Completion Date |
Onginal | Updated [:l Revised |
Estimated Actual
Qtr | Fiscal Yr Amount Amount

1st | 07/11-09/11
2nd | 10/11-12/11
3rd | 01/12-03-12
4th | 04/12-06/12

L
H i

1st | 07/12 - 09/12
2nd | 10/12-12/12
3rd | 01/13-03/13
4th | 04/13 - 06/13
1st | 07/13 - 09/13 F

2nd | 10/13-12/13
3rd | 01/14 - 03/14
4th | 04/14 - 06/14

07/14 - 0914
2nd | 10/14 - 12/14
3rd | 01/15-03/15
4th 04/15 06/15

42 N
1st | 07/15 - 09115
2nd | 10/15 - 12/15
3rd | 01/16- 03/16
4th | 04/16- 9/16
-

Totals

* COG's fiscal year is July 1, (current year) through June 30, (following year)

For Engineering Use Only:
Account No PO No
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CONSTRUCTION SIGN DETAIL

CONSTRUCTION SIGNS ARE TO BE IN PLACE BEFORE PHYSICAL CONSTRUCTION
BEGINS

SIGNS SHALL BE MADE OF 3/4" AC EXTERIOR PLYWOOD OR OTHER MATERIAL
APPROVED BY THE ENGINEER

BACKGROUND TO BE PAINTED WHITE WITH STENCIL BLACK LETTERS, NUMERALS
AND BORDER.

POSTS SHALL BE PAINTED WHITE. ALL MOUNTING HARDWARE TO BE RUST PROOF
MATERIAL

SIGNS SHALL BE SO PLACED THAT THEY WILL NOT OBSCURE OR DETRACT FROM
OTHER SIGNING.

CONTRACTOR TO FILL IN THE PROJECT TYPE, COMPLETION DATE, AND COST AS
DIRECTED

THE TWO COLOR GLENDALE LOGO IS AVAILABLE BY CONTACTING THE CITY OF
GLENDALE ENGINEERING DEPT. AT 623-930-3630.

] - JH

BUILDING A BETTER GLENDALE
YOUR TAX DOLLARS AT/WORK

-l CITY OF GLENDALEC

PROJECT TYPE
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