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DATE: 
TO: 
FROM: 
SUBJECT: 

Engineering Department 

Memorandum 
July 25, 2014 
All Plan and Specification Holders 
Engineering 
PROJECT NO. 1314 30 - FY20 14 Pavement Management Program, Overlay 

ADDENDUM NO. 1 

In accordance with the contract documents "Information for Bidders," Page 4, Paragraph 12 
CHANGES TO PLANS AND DOCUMENTS, the following revisions to the plans and specifications 
shall become a part of the contract documents and the bidder shall acknowledge receipt thereof as 
directed in Paragraph 13 of the Information for Bidders. 

Please see the following c/arijicatiollslrevisiOilS: 

Change to the Bid Schedule, Pages 8 & 9. 

The following Bid Item has been revised on the Bid Schedule: Bid Item No.4 Asphalt Repair 
(Remove & Replace), 12.Smm- Match Existing Depth 

The Quantity for Bid Item No. 4 has been changed to 1 05 SY 

The following Bid Items have been added to the Bid Schedule: 

Bid Item 44, Temporary Pavement Markings Arrows, Quantity: 27 EA 
Bid Item 45, Temporary Pavement Markings Bike Symbols Complete, Quantity: 10 EA 
Bid Item 46, Temporary Pavement Markings Speed Tables, Quantity: 16 EA 
Bid Item 47, Temporary White Stripe Paint 4" Equivalent, Quantity: 77,067 LF 
Bid Item 48, Temporary Yellow Stripe Paint 4" Equivalent, Quantity: 53,370 LF 
Bid Item 49, Raised Pavement Marker (TypeD Yellow 2 way), Quantity 56 EA 
Bid Item 50, Raised Pavement Marker (Type G Clear l way), Quantity 46 EA 
Bid Item 51, Raised Pavement Marker, Fire Hydrant (Type 911A Blue 2 way), Quantity 25 EA 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

In the SUPPLEMENTAL SPECIAL CONDITIONS, Page SP-15, ITEM 21 REMOVE 
EXISTING CONCRETE RAMl,S, in the paragraph General: ADD the following pat·agraph: 

At all sidewalk ramp locations requiring the removal and replacement of existing asphalt, the patch­
back of the existing asphalt shall be in accordance with City of Glendale Engineering Standard 3.59 -
Pavement Cuts: All trenches and pavement cuts shall be 4' minimum in width in order to 
mechanically compf!ct the aggregate base course and lower lifts of asphaltic concrete. Payment for 
asphalt replacement at all sidewalk ramps requiring asphalt removal/replacement shall be in accordance 
with unit prices set forth in the Schedule of Bid ltems, Bid Item No.4, Asphalt Repair (Remove & 
Replace), 12.5mm- Match Existing Depth. 

In the SUPPLEMENTAL SPECIAL CONDITIONS, Page SP-16, ITEM 29 OBLITERATE 
EXISTING PAVEMENT MARKINGS: REMOVE the following sentence: 

The contractor shall remove all existing thermoplastic pavement markings prior to application of slurry 
seal by ultra-high pressure water (36,000 P.S.I.). 

ADD the following sentence: 

The contractor shaiJ remove all existing thermoplastic pavement markings prior to application of the 
asphalt overlay by ultra-high pressure water (36,000 P.S.I.). 

In the SUPPLEMENTAL SPECIAL CONDITIONS, Page SP-17, General: ADD the following 
paragraph: 

Initial pavement markings shall be temporary water-based paint of the color, size and 
symbols as indicated in the Revised Bid Schedule that is a part ofthis addendum. 
Measurement and payment will be made in accordance with the unit prices as set forth in the 
Revised Bid Schedule. Such payment shall include full compensation for furnishing all 
labor, materials, tools, equipment and labor to accomplish the work in conformance with the 
contract documents. 

Page 2 
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PROJECT 131430-FY2014 PAVEMENT MANAGEMENT PROGRAM, OVERLAY I 
BID SCHEDULE 

BID I DESCRIPTION QUANTITY UNIT UNIT TOTAL 
ITEM I COST BID 

1 I Mobilization/Demobilization 1 LS 

2 Project Signs 1 LS 

3 Construction Material Sampling & Testing 1 LS 

I 
Asphalt Repair(Remove & Replace), 12.5 

4 I mm- Match Exist Depth 32 SY 

5 I 2.25" Uniform Asphalt Milling 102,919 SY 

6 I 1.25" Uniform Asphalt Milling 12,222 SY 
I 

16' Asphalt Edge Mill1.5" to 0" 7 I 
24,000 SY 

Emulsified Asphalt For Tack Coat, Type 
8 : SS-1h 72 TN 

9 I Remove & Dispose of Existing Asphalt 11,620 SY 
l Asphalt Concrete Surface Course, TypeD, I 

10 
I 

112, 2.5" Thick 13,990 TN 
Asphalt Concrete Surface Course, TypeD, 

11 
: 

112, 1.5" Thick 3,450 TN 

I Asphalt Concrete Surface Course, TypeD, 
12 112, 4" Thick 2,527 TN I 

13 Base Preperation 11,620 SY 

14 Speed Cushion 16 EA 

) 
Adjust Existing Manhole Frame and Cover. 

15 MAG Std. Dtl. 422 121 EA 
Adjust Existing Sewer Cleanout Frame and 

16 Cover. MAG Std. Dtl. 270 1 EA 
Adjust Existing Water Valve Frame and 

17 Cover. MAG Std. Dtl. 270 136 EA 

I Adjust Existing Gas Valve Frame and 
18 Cover. MAG Std. Dtl. 270 2 EA 

Adjust Existing Survey Marker Frame and 
19 Cover. MAG Std. Dtl. 270 5 EA 

Furnish and install Survey Brass Cap Per 
20 I ~.t!AG Std. Dtl. 120-1 Type B At: UA 

"TV L~ 

21 
I Remove Existing Concrete Sidewalk Ramp 23 EA 

22 Sidewalk Ramp per MAG Std. Dtl. 235-2 13 EA 

23 Sidewalk Ramp per MAG Std. Dtl. 235-3 6 EA 

24 I 
Sidewalk Ramp per MAG Std. Dtl. 235-4 1 EA 

25 ! Sidewalk Ramp per MAG Std. Dtl. 235-5 2 EA 
Sidewalk Ramp per MAG Std. Dtl. 235-5 

26 Modified 1 EA 

27 Signal Loop Detectors 6' x 6' 33 EA 

I 
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Project: 131430 

28 Signal Loop Detectors 2' x 1 0' 

29 Obliterate Existing Pavement Markings 

30 I Preformed Pavement Markings Arrows 

i Preformed Pavement Markings Bike 
31 Symbols Complete 

Preformed Pavement Markings Speed 
32 I Tables I 

I White Stripe 60Mil Thermo Plastic 4" 
I 

33 I Equivalent 
I White Stripe 90 Mil Thermo Plastic 4" 

34 Equivalent 
Yell ow Stripe 60Mil Thermo Plastic 4" 

35 I Equivalent I 

; Yellow Stripe 90 Mil Thermo Plastic 4" 
I 

36 I Equivalent I 

37 Traffic Control 

Uniformed, Off-Duty Law Enforcement 
38 I Officer i 

39 
I Allowance for Construction Contingencies 
I 

Turner Manhole ExtensiOn Ring, or 
40 Approved Equal, Supply & Install 

41 Dust Control 
' Construction Surveying & Layout 42 i 
I 
I 
I AZPDES/Stormwater Pollutant Revision 

43 Plan (SWPP) 
44 Temporary Pavement Markings Arrows 

45 Temporary Pavement Markings Bike 
I 
I Symbols Complete 

46 Temporary Pavement Markings Speed 
Tables 

47 Temporary White Stripe Paint 4" 
Equivalent 

48 I Temporary Yellow Stnpe Paint 4" 
I 
I 

Equivalent 
49 Raised Pavement Marker (Type D Yell ow 

2way) 
50 

! Raised Pavement Marker (Type G Clear 1 
' way) 

51 Raised Pavement Marker, Fire Hydrant 
(Type 911A Blue 2 Way) 

9 

4 EA 

1 LS 

27 EA 

10 EA 

16 EA 

65,500 LF 

11,567 LF 

52,650 LF 

720 LF 

1 LS 

250 HR 

1 LS $300,000.00 $300,000.00 

15 EA 

1 LS 

1 LS 

1 LS 
27 EA 

10 EA 

16 EA 

77,067 LF 

53,370 LF 

56 EA 

46 EA 

25 EA 

Total Bid: 
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DATE: 
TO: 
FROM: 
SUBJECT: 

Engineering Department 

Memorandum 
July 28, 2014 
All Plan and Specification Holders 
Engineering 
PROJECT NO. 131430- FY2014 PAVEMENT MANAGEMENT PROGRAM, 
OVERLAY 

ADDENDUM NO. 2 

In accordance with the contract documents "Information for Bidders," Page 4, Paragraph 12 
CHANGES TO PLANS AND DOCUMENTS, the following revisions to the plans and specifications 
shall become a part of the contract documents and the bidder shall acknowledge receipt thereof as 
directed in Paragraph 13 of the Information for Bidders. 

Change to Bid Schedule, Page 8 

• The Quantity for Bid Item No.4 has been changed to 105 SY (per Addendum 1 dated 
7/25/14). Please use attached revised Page 8. 

PLEASE SEE ATTACHED 
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PROJECT 131430-FY2014 PAVEMENT MANAGEMENT PROGRAM, OVERLAY I 
BID SCHEDULE-REVISED 

BID DESCRIPTION QUANTITY UNIT UNIT TOTAL 
ITEM COST BID 

1 Mobilization/Demobilization 1 LS 

2 Project Signs 1 LS 

3 Construction Material Sampling & Testing 1 LS 
Asphalt Repair(Remove & Replace), 12.5 

4 mm- Match Exist Depth 105 SY 

5 2.25" Uniform Asphalt Milling 102,919 SY 

6 1.25" Uniform Asphalt Milling 12,222 SY 

7 16' Asphalt Edge Milll.5" to 0" 24,000 SY 
Emulsified Asphalt For Tack Coat, Type 

8 SS-1h 72 TN 

9 Remove & Dispose of Existing Asphalt 11,620 SY 
Asphalt Concrete Surface Course, TypeD, 

10 1/2, 2.5" Thick 13,990 TN 
Asphalt Concrete Surface Course, TypeD, 

11 112, 1.5" Thick 3,450 TN 
Asphalt Concrete Surface Course, TypeD, 

12 1/2, 4" Thick 2,527 TN 

13 Base Preperation 11,620 SY 

14 Speed Cushion 16 EA 
Adjust Existing Manhole Frame and Cover. 

15 MAG Std. Dtl. 422 121 EA 
Adjust Existing Sewer Cleanout Frame and 

16 Cover. MAG Std. Dtl. 270 1 EA 
Adjust Existing Water Valve Frame and 

17 Cover. MAG Std. Dtl. 270 136 EA 
Adjust Existing Gas Valve Frame and 

18 Cover. MAG Std. Dtl. 270 2 EA 
Adjust Existing Survey Marker Frame and 

19 Cover. MAG Std. Dtl. 270 5 EA 
Furnish and install Survey Brass Cap Per 

,... " MAG Std. Dtl. 120-1 Type B •r T"'A 
~u 'tO .Dft 

21 Remove Existing Concrete Sidewalk Ramp 23 EA 

22 Sidewalk Ramp per MAG Std. Dtl. 235-2 13 EA 

23 Sidewalk Ramp per MAG Std. Dtl. 235-3 6 EA 

24 Sidewalk Ramp per MAG Std. Dtl. 235-4 1 EA 

25 Sidewalk Ramp per MAG Std. Dtl. 235-5 2 EA 
Sidewalk Ramp per MAG Std. Dtl. 235-5 

26 Modified 1 EA 

27 Signal Loop Detectors 6' x 6' 33 EA 
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Project 131430 l 
NOTICE TO CONTRACTORS 

Sealed bids shall be either mailed to the City of Glendale Engineering Department, 5850 West 
Glendale Avenue~ Glendale, Arizona, 85301, or hand-delivered to the Engineering Department 
office, third floor, 5850 West Glendale Avenue, Glendale, Arizona, for furnishing all plant, 
material, equipment and labor, and to complete construction of: PROJECT NO. 131430 FY2014 
PAVEMENT MANAGEMENT PROGRAM, OVERLAY. Project includes approximately 
130,000 square yards of milling, and approximately 12,000 square yards of full asphalt removal and 
reconstruction. Total new asphalt tonnage is approximately 21,000 tons. Also included are ADA 
sidewalk, ramps and minor sidewalk and curb repairs. 

Bids must be received by the Engineering Department of the City of Glendale no later than 2:00pm, 
JULY 29, 2014. Any bid received after that time will not be considered and will be returned to the 
bidder. At that time, the bids will be publicly opened and read aloud in the Engineering Department 
Conference Room, 5850 West Glendale Avenue, Glendale, Arizona 

A pre-bid conference will be held on JULY 22, 2014, at 1:30pm, in the Engineering Department 
Conference Room, 5850 West Glendale Avenue, Glendale, Arizona. Bidders, contractors, and 
other interested parties are invited to attend this conference which will be conducted by the Owner 
and Engineer to answer any questions. 

Plans, specifications and contract documents may be examined, and copies may be obtained at City 
of Glendale Engineering Department, 5850 West Glendale Avenue, Glendale, Arizona. A 
non-refimdable charge of $25.00 shall be paid for each set of plans and specifications issued from 
this office. 

Each bid shall be in accordance with the plans, specifications and contract documents, and shall be 
set forth and submitted on the BID DOCUMENTS included with the project specifications book. 
The BID DOCUMENTS may be removed from the project specifications book and submitted 
independently of such book. Each bid shall be accompanied by a proposal guarantee, in the form of 
a certified or cashier's check or bid bond for ten percent (10%) of the amount of bid, made payable 
to the order of the City of Glendale, Arizona, to insure that the successful bidder will enter into the 
contract if awarded to him and submit the required Certificate of Insurance, Payment Bond and 
Performance Bond. All proposal guarantees, except those of the three lowest qualified bidders, will 
be returned immediately following the opening and checking of proposals. The p~oposal guarantees 
of the three lowest qualified bidders will be returned immediately after the contract documents have 
been executed by the successful bidder. The proposal guarantee shall be declared forfeited as 
liquidated damages if the successful bidder refuses to enter into said contract or submit the 
Certificate of Insurance, Payment Bond and Performance Bond after being requested to do so by the 
City of Glendale, Arizona. 

The City of Glendale reserves the right to reject any or all bids or waive any informality or 
irregularity in a bid. No bidder may withdraw his bid for a period of seventr (70) days after 
opening and reading of the bids. 

The City of Glendale is an equal opportunity employer and minority business enterprises and 
women's business enterprises are encouraged to submit bids. 

Published: JULY 10 & 17,2014 
The Glendale Star 

CITY OF GLENDALE, ARIZONA 
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Project 131430 2 
INFORMATION FOR BIDDERS 

1. ELIGIBILITY OF CONTRACTORS: When calling for bids for contracts for public work to be 
performed on behalf of the State or any political subdivision thereof, which will be paid for from 
public funds, no bid shall be considered for performance of a contract, including construction work 
which is not submitted by a bidder duly licensed as a contractor in this State. No bid shall be 
awarded to any contractor or entity not authorized to do business in the State of Arizona by the 
Arizona Corporation Commission. as required by statute. 

2. PROPOSAL: Bids to receive consideration shall be made in accordance with the following 
instructions: 

(a) Before submitting a bid, bidders shall carefully examine the plans and specifications and 
contract documents, visit the site of the work, fully inform themselves as to all existing conditions 
and limitations. 

(o) Bids shall be submitted on the "PROPOSAL" forms provided and delivered to the City of 
Glendale Engineering Department on or before the day and hour set in the "NOTICE TO 
CONTRACTORS," as published. Bids shall be enclosed in a sealed envelope marked on the 
outside lower right-hand comer indicating: 

1. The bidder's name and address. 
2. The project number. 
3. The title of the project. 
4. The time and date the bids are to be received. 

(c) It is the sole responsibility of the bidder to see that his bid is received in proper time. Any bids 
received after the scheduled closing time for receipt of bids will be returned to the bidder unopened. 

(d) The signatures of all persons shall be in longhand. Any interlineations, alterations, or erasures 
must be initialed by the signer of the bid. 

(e) Bids shall not contain any recapitulations of the work to be done. No oral, telegraphic, 
telephonic, or modified proposals will be considered. 

3. BID SECURITY: Each proposal shall be accompanied by a proposal guarantee in the form of a 
certified or cashier's check or bid bond, with a properly executed Power of Attorney attached, in an 
amount equal at least to ten percent (10%) of the proposal payable without condition to the City. If 
a bid bond is submitted with the bid it shall be issued by a company licensed with the Arizona 
Department of Insurance and authorized to issue such bonds in this state. NO BONDS ISSUED 
.BY INDIVIDUAl. SURF.TIES WILL BE ACCEPTED. The company issuing the bid bond 
shall have a rating of not less than A- in the BEST rating available at the time this project was 
let to bid. The proposal guarantee shall guarantee that the bidder, if awarded the contract, will, 
within ten (1 0) working days after the award, execute such contract in accordance with the proposal 
and in manner and form required by the contract documents, and will furnish good and sufficient 
bond for the faithful performance of the same, a payment bond and a certificate of insurance. The 
bid securities of the three (3) lowest bidders will be retained until the contract is awarded, or other 
disposition made thereof. The bid securities of all bidders, except the three (3) lowest, will be 
returned promptly after the canvass of bids. In the event the Contractor fails, within ten (1 0) 
working days after the award, to execute said Contract and deliver the Performance and Labor and 
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Project 131430 3 
Material Payment Bonds and the Certificate of Insurance, the Bid Security shall become the 
property of the City. 

4. WITHDRAWAL OF BID: Any bidder may withdraw his bid, either personally, by telegram or 
by written request, at any time prior to the scheduled closing time for receipt of bids. No bid may 
be withdrawn by telephone. Any bid withdrawn will not be opened and will be returned to the 
bidder. After opening and reading of the bids, no bidder may withdraw his bid for a period of fifty 
(50) days from the date of opening and reading. 

5. LATE BIDS: Bids received after the scheduled closing time for receipt of bids, as contained in 
the ''Notice to Contractors," will not be considered and will be returned to the bidder. 

6. AWARD OR REJECTION OF BIDS: The contract will be awarded to the lowest and best 
qualified responsive bidder complying with these instructions and with the "NOTICE TO 
CONTRACTORS." The City of Glendale, Arizona, however, reserves the right to accept or reject 
any or all bids or to waive any or all informalities or irregularities in the bid. Alternates may be 
accepted depending upon the availability of City funds. Accepted alternates will be considered in 
determining the lowest responsive and responsible bidder. 

7. BIDDERS INTERESTED IN MORE THAN ONE BID: No person, firm or corporation shall be 
allowed to make, file, or be interested in more than one (1) bid for the same work Wlless alternate 
bids are called for in the specifications or any addenda. A person, firm, or corporation who has 
submitted a sub-proposal to a bidder, or who has quoted prices on materials to a bidder is not 
thereby disqualified from submitting a sub-proposal or quoting prices to other bidders. 

8. CONTRACT AND BONDS: The form of contract, which the successful bidder as Contractor 
will be required to execute and the forms of bonds which he shall be required to furnish are 
included in the contract documents and should be carefully examined by the bidder. The successful 
bidder shall use the forms provided or such other forms as are acceptable by the City. The Contract 
and Performance and Labor and Material Payment Bonds will be executed in three (3) original 
counterparts. All bonds shall be issued by companies licensed with the Arizona Department of 
Insurance and authorized to issue such bonds in this state. NO BONDS ISSUED BY 
INDIVIDUAL SURETIES WILL BE ACCEPTED. The company issuing any bond shall 
have a rating of not less than A- in the BEST rating available at the time this project was let 
to bid. 

9. INSURANCE REQUIREMENTS: Contractor, and each Sub-contractor performing work 
or providing materials related to this Agreement must procure and maintain the insurance coverages 
described (collectively, "Contractor's Policies"), until each Parties' obligations under this 
Agreement are completed. Contractor must at all times relevant hereto carry a commercial general 
liability policy with a combined single limit of at least $1,000,000 per occurrence and $2,000,000 
annual aggregate. Contracts in excess of $250,000 shall require $2,000,000 single 
occurrence/$5,000,000 annual aggregate. 

Sub-contractors must at all times relevant hereto carry a general commercial liability policy with a 
combined single limit of at least $1,000,000 per occurrence. 

This commercial general liability insurance must include independent contractors' liability, 
contractual liability, broad form property coverage, products and completed operations, XCU 
hazards if requested by the City, and a separation of insurance provision. 
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Project 131430 4 
These limits may be met through a combination of primary and excess liability coverage. 

Auto. A business auto policy providing a liability limit of at least $1,000,000 per accident for 
Contractor and $1,000,000 per accident for Sub-contractors and covering owned, non-owned and 
hired automobiles. 

Workers' Compensation and Employer's Liability. A workers' compensation and employer's 
liability policy providing at least the minimwn benefits required by Arizona law. 

Equipment Insurance. Contractor must secure, pay for, and maintain all-risk insurance as necessary 
to protect the City against loss of owned, non-owned, rented or leased capital equipment and tools, 
equipment and scaffolding, staging, towers and forms owned or rented by Contractor or its Sub­
contractors. 

10. SUBCON1RACTORS LISTING AND CERTIFICATION OF CONTRACT COMPLIANCE: 
The contractor will be required to furnish the form of subcontractors listing and certification of 
contract compliance with the executed contract documents. This information is requested for 
tracking and insurance purposes only. 

11. INTERPRETATION OF PLANS AND DOCUMENTS: If any person contemplating a bid for 
proposed contract is in doubt as to the true meaning of any part of the plans, specifications, or other 
proposed contract docwnents, or finds discrepancies in or omissions from the plans and 
specifications, he may submit to the Engineering Department, a written request for an interpretation 
or correction thereof. The person submitting the request will be responsible for its prompt delivery. 
Questions received less than ninety-six (96) hours before the bid opening time may not be 
answered. Any interpretation or correction of the documents will be made only by Addendum, du1y 
issued and a copy of such Addendum will be mailed or delivered to each person receiving a set of 
such documents. The City of Glendale will not be responsible for any other explanations or 
interpretations of the proposed documents. 

12. CHANGES TO PLANS AND DOCUMENTS: Any changes to the plans and documents shall 
be made only by Addendum. No verbal or other changes to the plans and documents will be valid. 
A copy of each Addendum will be mailed or delivered as provided in Section 13 below. 

13. ADDENDUM: Any addenda will be faxed, mailed or delivered to all who are known by the 
City to have received a complete set of bid documents, and to offices where bid documents have 
been filed for review purposes. It is the responsibility of each bidder to ascertain that he has 
received all addenda issued by telephoning the office identified in the NOTICE TO 
CONTRACTORS as the location where bid documents are available prior to submitting his bid. 

Bidders shall acknowledge all addenda in the appropriate location on the "PROPOSAL" form. 
Failure to acknowledge receipt of Addenda shaH render the bid proposal non-responsive and it v.ill 
be rejected. 

14. ASSIGNMENT OF CONTRACT: No assignment by the Contractor of any contract to be 
entered into hereunder, or any part thereof, or of :funds to be received thereunder by the Contractor, 
will be recognized by the Owner by the Owner unless such assignment has had prior approval of the 
Owner, and the Surety has been given due notice of such assignment in writing and has consented 
thereto in writing. 
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Project 131430 5 
15. PLANS AND SPECIFICATIONS TO SUCCESSFUL BIDDER: The successful bidder may 
obtain five (5) sets of plans and specifications for this project from the City. 

16. TIME OF COMPLETION: The Contractor shall commence work under this project on or 
before the tenth day following receipt of the Notice to Proceed for that project from the City of 
Glendale and shall fully complete all work under the project within seventy (70) consecutive 
calendar days from and including the date of receipt of such Notice to Proceed. Time is of the 
essence in the completion of all work required under this contract. The Contractor shall, at all 
times, during the continuance of the contract, prosecute the work with such force and equipment as 
is sufficient to complete all work within the time specified. 

17. CITY OF GLENDALE TRANSACTION PRIVILEGE TAX: The City of Glendale transaction 
privilege tax shall NOT be waived under the provisions of this contract. The current privilege tax 
rate can be obtained from the City of Glendale Sales Tax and Licenses Department. The Contractor 
shall be responsible for reporting and payment of all city, county, state or federal taxes. 

18. PRE-BID CONFERENCE: A pre-bid conference will be held on JULY 22,2014, at 1:30pm, 
in the Engineering Department Conference Room, 5850 West Glendale Avenue, Glendale, Arizona. 
Bidders, contractors, and other interested parties are invited to attend this conference which will be 
conducted by the Owner and Engineer to answer any questions. 

19. ALTERNATES: Alternate proposals will not be considered unless called for in the documents 
or any addenda thereto. When alternates are requested, all requested alternates or alternate bid 
items, unless otherwise stated, shall be bid. If no change in the base bid will occur with the 
alternate, enter "No Change." 

20. APPROVAL OF SUBSTITUTIONS: The materials, products and equipment described in the 
Documents and Addenda establish a standard or required function, dimension, appearance and 
quality to be met by any proposed substitution. No substitute will be considered, before bid 
opening, unless written request for approval has been received by the City Engineer at least ten (10) 
working days prior to the scheduled closing time for receipt of bids. Each such request shall 
include the name of the material or equipment for which it is to be substituted and a complete 
description of the proposed substitute including any drawings, cuts, performance and test data and 
any other information necessary for evaluation of the substitute. Bidder shall not be entitled to 
approval of a substitute. 

If a substitute is approved, the approval shall be set forth in an Addendum. Bidders shall not rely 
upon approvals made in any other manner. 

21. USE OF "EQUALS": When the specifications for materials, articles, products and equipment 
state "or equal," contractoi ma:;r bid upon, and use materials, 3-L....Ucles, products and equipment which 
will perform equally the duties imposed by the general design. The City Engineering Department 
will have the fmal approval of all materials, articles, products and equipment proposed to be used as 
an "equal." It shall not be purchased or installed without the prior written approval from the City 
Engineering Department. 

Approvals for "equals," before bid opening, may be requested in writing to the City Engineering 
Department for approval. Requests must be received at least ten (10) days prior to the date set for 
opening the Bid Proposals. The request shall state the name of the material, article, product or 
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Project 131430 6 
equipment for which the item is sought to be considered an equal and a complete description of the 
proposed equal including any drawings, cuts, performance and test data and any other information 
necessary for approval of the equal. All approvals will be issued in the form of an addendum. 

22. EXAMINATION OF CONTRACT DOCUMENTS AND VISIT SITE: Before submitting a 
Bid Proposal, bidders should carefully examine the Contract Documents, visit the site of the work, 
fully inform themselves as to all existing conditions and limitations. No consideration will be 
granted for any alleged misunderstanding of the material, articles or piece of equipment to be 
furnished or work to be done. It is understood that the tender of the Bid Proposal carries with it the 
agreement to all items and conditions referred to herein or indicated in the Contract Documents. 

23. BIDDERS IN DEFAULT: No bid will be awarded to any person, firm or corporation that is 
not authorized by the Arizona Corporation Commission to do business in the State of Arizona, in 
arrears or is in default to the City of Glendale upon any debt or contract, or that is a defaulter as 
surety or otherwise upon any obligation to the City of Glendale, or has failed to faithfully perform 
any previous contract with the City of Glendale. 

***END OF INFORMATION FOR BIDDERS*** 
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Project 131430 7 
PROPOSAL 

. Date "1- ;t q' I '1 

C t Ln' I' 0 · <~"" o~ Co.t-lvs '1'"..-li vt!.f'c)A, :s:,.c · 
Proposal of 4£.1\IS 'Pr "at-c. 1 "IS• , a Corporation organized and existing under the laws of 

the State of Arizona. a partnership consisting of 1\oh-. qu....\-!1\.r,.~~·f ; or an 

individual trading as tlot ~W\ \A~\ vi J"~\ 

TO THE HONORABLE MAYOR AND COUNCIL 
CITY OF GLENDALE 
GLENDALE, ARIZONA 

Gentlemen: 

The undersigned hereby proposes and agrees to furnish any and all required labor, materials, 
construction equipment, transportation and services for the construction of: PROJECT 131430 -
FY2014 PAVEMENT MANAGEMENT PROGRAM, OVERLAY, in strict conformity with the 
plans and specifications for the following unit prices: 

(Extension of these unit prices on the basis of estimated quantities and the totaling of these 
extensions are for the purpose of comparing bids only. The mathematics of such extensions 
and totaling will be checked and corrected by the Engineering Department, before 
evaluating the bids, and the lowest of such corrected and checked totals will determine the 
lowest bids.) 
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BID 
ITEM 

I 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

PROJECT 131430-F¥2014 PAVEMENT MANAGEMENT PROGRAM, OVERLAY 

BID SCHEDULE.REVISED 

DESCRIPTION QUANTITY UNIT UNIT TOTAL 

Mobilization/Demobilization 

Project Signs 

Construction Material Sampling & Testing 

Asphalt Repair(Remove & Replace), 12.5 
mm- Match Exist Depth 
2.25" Uniform Asphalt Milling 

1.25" Uniform Asphalt Milling 

16' Asphalt Edge Mill 1.5" to 0" 

Emulsified Asphalt For Tack Coat, Type 
SS-lh 
Remove & Dispose of Existing Asphalt 

Asphalt Concrete Surface Course, TypeD, 
112, 2.5" Thick 
Asphalt Concrete Surface Course, TypeD, 
1/2, 1.5'' Thick 
Asphalt Concrete Surface Course, Type D, 
112, 4" Thick 
Base Preperation 

Speed Cushion 

Adjust Existing Manhole Frame and Cover. 
MAG Std. Dtl. 422 
Adjust Existing Sewer Cleanout Frame and 
Cover. MAG Std. Dtl. 270 
Adjust Existing Water Valve Frame and 
Cover. MAG Std. Dtl. 270 
Adjust Existing Gas Valve Frame and 
Cover. MAG Std. Dtl. 270 
Adjust Existing Survey Marker Frame and 
Cover. MAG Std. Dtl. 270 
Furnish and install Survey Brass Cap Per 
MAG Std. Dtl. 120-1 Type B 
Remove Existing Concrete Sidewalk Ramp 

Sidewalk Ramp per MAG Std. Dtl. 235-2 

Sidewalk Ramp per MAG Std. Dtl. 235-3 

Sidewalk Ramp per MAG Std. Dtl. 235-4 

Sidewalk Ramp per MAG Std. Dtl. 235-5 

Sidewalk Ramp per MAG Std. Dtl. 235-5 
Modified 
Signal Loop Detectors 6' x 6' 

I 

1 

1 

105 

102,919 

12,222 

24,000 

72 

11,620 

13,990 

3,450 

2,527 

11,620 

16 

121 

1 

136 

2 

5 

46 
23 

13 

6 

1 

2 

1 

33 

COST BID 

LS i~,1-00.oo $) 100. 0{) 

SY $?fo. 00 i1: ~BO. oo 
SY j_(. "SS I~ 138 ~tfo. bS 
SY i-1. :z I 
SY I_! I. II 'i lb hl/0, 00 

SY I$ 2. 30 f4zb.1-2~. oo 

TN '$ b7. 00 

TN $6>9. 00 ~114 3~3.00 
SY I~ I. IS ~13. ?,(,3. oo 
EA ~I fo30.oo 

EA 

EA $L.Jb2..00 

EA $1o:l 1 ~ 31.00 

EA $~zt..f.oo 

EA ~Looo.oo t1?,,ooo.oo 

EA r~, 1 ~(.,Q.oo i /015'-0,oc 
EA ~ l,t.J"(),oo ~I L/fod.oo 
EA ~ /,t3~S. oo l-$1 (,50. oo 

I 
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From:CJTY OF GLENDALE ENGINEERING 623 915 2861 

p . t't31430 fOJeC 

28 Signal Loop Detectors 2' x I 0' 

29 Obliterate Existing Pavement Markings 

30 l Preformed Pavement Markings Arrows 

1 Prefonned Pavement Markirtgs Bike 
31 Symbols Complete 

Preformed Pavement Markings Speed 
32 Tables 

White Stripe 60Mil Thermo Plastic 4 11 

33 Equivalent 
White Stripe 90 Mil Thermo Plastic 411 

34 Equivalent 
Yellow Stripe 60Mil Thenno Plastic 4" 

35 Equivalent 
Yellow Stripe 90 Mil Thermo Plastic 4'' 

36 Equivalent 

37 Traffic Control 

Unifonned, Off-Duty Law Enforcement 
38 1 Officer 

39 Allowance for Construction Contingencies 

Turner Manhole Extension Ring, or 
40 Approved Equal! Supply & Install 

41 Dust Control 

42 Construction Surveying & Layout 

AZPDES/Stormwater Pollutant Revision 
43 Plan(SWPP) 
44 Temporary Pavement Markings Arrows 

45 Temporru.y Pavement Markings Bike 
Symbols Complete 

46 Temporary Pavement Markings Speed 
Tables 

47 Temporary White Stripe Paint 4" 
Equivalent 

48 
l 

Temporary Yellow Stripe Paint 4" 
Equivalent 

49 Raised Pavement Marker (Type D Yellow 
2way) 

50 Raised Pavement Marker (Type G Clear 1 
, way) 

"' -'~ Raised Pavement Marker, Fire Hydrant 
(Type 911A Blue 2 Way) 

07/25/2014 15:21 #301 P.004/004 

9 
4 EA l$~).00 ~}.1~/l.OO 
1 LS $ Si-oo,oO -} '31-00,oO 

27 EA $/04.00 ~~ Bo~.oo 

10 EA 1 ]hg,oo 4 /1_ bc30, OC> 

16 EA $ rt!, o o ~d-.,'"t09.DD 

65,500 LF j 0, 1.~ 1$ \Sa2-o,oo 

11,567 LF $0.?-S $B,b~S.2.S 

52,650 LF ta.l~ I~ 12. I b'b. 10 

720 LF 5 0.1-S ~SJ./0. oO 
1 LS .tt-St,, {)()() e .$ f~ ~()iJ '!!!-

250 HR 1 ~?,oo i l~,"¥.,0 
1 LS $300,000.00 $300,000.00 

15 EA $4(0.() 0 $11)SO.oD 
1 LS f la?>o.oo :$/;:1JO.o0 
I LS i 2aoo. o o $ 2,-:roo.oo 

1 LS ~~ ,86$,00 t 2, 'Oq,S,a o 
27 EA ~l/b.oo $1 11.~l.oo 
10 EA 

$1-SO.o o $1S. oo 
16 EA 1 ~q. oo ~t,toYJoO 

77,067 LF 
i~b~q.oz. ~o.ob 

53,370 LF 
~o. o t, $ 3,2.02, 1.0 

56 EA 
i ?J.SO 111~.00 

46 EA 
~?J,SO ~l~Loo 

I'H" ...... 
~ s:r.so L.J C.f\ 

~?,.SO 
Total Bid: if :J '5f(q .;J J 'f. ,Jt.f 
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Project 131430 10 
The undersigned hereby declares that he has visited the site(s) and has carefully examined the 
contract documents relating to the work covered by the above bid or bids. 

Upon receipt of notice of the acceptance of this bid, we will execute the formal contract attached 
within ten (10) days, and will deliver a one hundred percent (100%) Performance Bond for the 
faithful performance of this Contract, together with a one hundred percent (100%) Payment Bond 
and Certificate of Insurance. 

The bid security attached, with endorsement, in the sum often percent (10%) of the total bid, is to 
become the property of the City of Glendale, Arizona, in the event the Contract and Bonds are not 
executed within the time set forth, as liquidated damages for tbe delay and additional work caused 
thereby. 

The undersigned has checked carefully all the above figures and understands that the City of 
Glendale, Arizona, will not be responsible for any errors or omissions on the part of the undersigned 
in making up this bid. 

The undersigned understands that the Mayor and Council of the City of Glendale, Arizona, reserves 
the right to reject any or all bids or to waive any informalities or irregularities in the bid. 

Arizona Contractor's 
Classification and 
License No. 

Respectfully submitted, 

{'at-k.s Asekl to. 
Contractor 

(Complete business address) 

Telephone Number: ~13-?D1- 2aoo 
Fax Number b23- qo=;- l?(X) 

Bidder shall signify receipt of all Addenda here (if any): 

7-JS-It./ 

Failure to acknowledge receipt of all Addenda shall render the bid proposal non-responsive and will 
be rejected. 
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CITY OF GLENDALE 

PJROJIECT 131430- FY20114 PAVEMENT MANAGEMENT PROGRAM!, OVER.LA Y 

The undersigned contractor hereby submits the following list of firms to be employed as subcontractors on the above 
referenced project: 

I WORK CONTRACT I SUBCONTRACTOR ELEMENTS VALUE DBE(Y/N)* AGENCY** 

1 
1fL fl,t~rfG. 1!r-t: £_wp Vdt.dorS t 11, ~~Lf,oo 

I rV:,ttt-~meS"'~~ ; fo1.'~$.0oo 
Ui"dtlo A1C... es+l~t $ 19,ooo, o o I CPC.. ft5p~10.l~ Coi\Crde, CtAxtre SS 'h29,o 

Meho £n,;t}eui llfl ?v'VtJ ')y., vrv ~ 3 I c:>O 

I 

The undersigned hereby certifies that aU subcontracts shall be in writing and shall provide that all work to be perfonned shall be 
' in accordance with the terms of the Contract. All subcontracts shall be subject to approval by the City. Certified copies of all 

subcontracts shall be furnished to the Engineer; however, prices may be omitted. Subcontracts shall conform to the regulations 
', governing employment oflabor. 

Title 

certified as Disadvantaged Business Enterprises. **Indicate certifYing agency, e.g., ADOT, MCHD, COP, etc. This 
is requested! l!'or 1trrackinng _a:mrposes ol!llly. The City of Glendale is an equal opportunity employer and minority 

enterprises and women's business enterprises are encouraged to submit bids. 
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Project 131430 

CONSTRUCTION AGREEMENT 

This ConstructiOn Agreement ("Agreement") is entered mto and effective between the CITY OF GLENDALE, an Anzona 
municipal corporatiOn ("City"), and Cac~Transport,~. an Anzona c~~ration, dba Cactus Asphalt a Div1s1on of Cactus 
Transport, Inc. ("Contractor") as of the day of ~ 20~. 

A 

B 

c. 

RECITALS 

City intends to undertake a proJect for the benefit of the public and with public funds that is more fully set forth m the 
Notice to Contractors and the attached Exhibit A ("ProJect"), 

City desires to retam the services of Contractor to perform those specific duties and produce the specific work as set 
forth m the ProJect, the plans and specifications, the Information for Bidders, and the Maricopa Association of 
Governments ("MAG") General and Supplemental Conditions and Provisions; 

City and Contractor desire to memorialize their agreement With this document 

AGREEMENT 

In consideratiOn of the Recitals, which are confirmed as true and correct and mcorporated by this reference, the mutual promises 
and covenants contamed in this Agreement, and other good and valuable consideration, City and Contractor agree as follows· 

1. Project. 

1.1 

1.2 

1.3 

Scope. Contractor will provide all services and material necessary to assure the ProJect is completed timely and 
efficiently consistent With ProJect requirements, mcluding, but not limited to, workmg m close mteraction and 
mterfacing with City and Its designated employees, and workmg closely with others, includmg other 
contractors, providers or consultants retamed by City. 

Documents. The followmg documents are, by this reference, entrrely incorporated mto this Agreement and 
attached Exhibits as though fully set forth herem: 

(A) Notice to Contractors; 
(B) InformatiOn for Bidders, 
(C) MAG General Conditions, Supplemental General Conditions, Special and Technical Provisions; 
(D) Proposal, 
(E) Bid Bond, 
(F) Payment Bond; 
(G) Performance Bond, 
(H) Certificate of Insurance, 
(I) Appendix; and 
(J) Plans and Addenda thereto 

Should a conflict exist between this Agreement (and its attachments), and any of the incorporated documents as 
hsted above, the provisions of this Agreement shall govern. 

Project Team. 

(A) 

(B) 

t'roJect Manager Contractor will designaie an employee as Project Manager With sufficient trammg, 
knowledge, and experience to, m the City's opinion, to complete the project and handle all aspects of 
the ProJeCt such that the work produced by Contractor IS consistent With applicable standards as 
detailed m this Agreement. 
ProJect Team. 

(1) The Project manager and all other employees assigned to the project by Contractor will 
comprise the "ProJect Team" 

(2) ProJect Manager will have responsibility for and will supervise all other employees assigned 
to the proJect by Contractor 

(C) Sub-contractors. 
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2. 

(I) 

(2) 

(3) 

(4) 

Contractor may engage specific technical contractor (each a "Sub-contractor") to furnish 
certain servtce functiOns 

Contractor will remain fully responsible for Sub-contractor's servtces. 

Sub-contractors must be approved by the City, unless the Sub-contractor was previously 
mentioned in the response to the sohcitatwn 

Contractor shall certify by letter that contracts with Sub-contractors have been executed 
mcorporatmg requrrements and standards as set forth m this Agreement. 

Schedule and Term. The Project will be undertaken m a manner that ensures it is completed m a timely and efficient 
manner. As provided m in Exhibit A, the ProJect shall be completed by no later than within seventy (70) consecutive 
calendar days from the effective date of this agreement. This agreement shall terminate on the one-year anniversary of 
Its effective date and shall not be extended or renewed, unless such term Is amended m a wntten agreement stgned by 
both parties. 

3. Contractor's Work. 

3.1 

3.2 

3.3 

3.4 

3.5 

Standard. Contractor must perform services in accordance wtth the standards of due diligence, care, and 
quahty prevailmg among contractors having substantial experience wtth the successful furnishing of services 
and materials for proJects that are equivalent m stze, scope, quahty, and other cntena under the ProJect and 
Identified m thts Agreement. 

Licensing. Contractor warrants that' 

(A) Contractor and Sub-contractors will hold all appropriate and requrred licenses, registrations and other 
approvals necessary for the lawful furnishing of services ("Approvals"); and 

(B) Neither Contractor nor any Sub-contractor has been debarred or otherwise legally excluded from 
contracting With any federal, state, or local governmental entity ("Debarment") 

(1) 

(2) 

City is under no obligatiOn to ascertam or confrrm the existence or issuance of any Approvals 
or Debarments or to examme Contractor's contractmg ability. 

Contractor must notify City immediately tf any Approvals or Debarment changes dunng the 
Agreement's duration and the failure of the Contractor to notify City as requrred wtll 
constitute a matenal default ofthts Agreement. 

Compliance. Servtces and matenals wtll be furnished in compliance wtth applicable federal, state, county and 
local statutes, rules, regulations, ordinances, buildmg codes, life safety codes, or other standards and cntena 
designated by City 

Coordination; Interaction. 

(A) If the Ctty determines that the Project reqmres the coordinatiOn of professional services or other 
providers, Contractor will work in close consultation with Ctty to proactively mteract wtth any other 
contractors retained by City on the ProJect ("Coordinatmg Entities"). 

(B) SubJect to any limitations expressly stated in the budget, Contractor will meet to review the Project, 
schedules, budget, and in-progress work with Coordinatmg Entities and the City as often and for 
durations as C1ty reasonably considers necessary in order to ensure the timely work delivery and 
Project completion. 

(C) If the Project does not involve Coordinatmg Entities, Contractor will proactively interact with any 
other contractors when directed by City to obtam or disseminate timely mformatwn for the proper 
execution ofthe Project 

Hazardous Substances. Contractor is responsible for the appropriate handlmg, disposal of, and if necessary, 
any remedtatwn and all losses and damages to the City, associated with the use or release of hazardous 

I substances by Contractor m connectiOn with completiOn of the ProJect 
c______ ___________ _____j 
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4. 

5. 

3.6 Warranties. At any time withm two years after completion of the Project, Contractor must, at Contractor's 
sole expense and within 20 days of written notice from the City, uncover, correct and remedy all defects in 
Contractor's work. City will accept a manufacturer's warranty on approved equipment as satisfaction of the 
Contractor's warranty under this subsectiOn. 

3.7. Bonds. Upon execution of this Agreement, and if applicable, Contractor must furnish Payment and 
Performance bonds as required under A R.S. § 34-608. 

Compensation for the Project. 

4.1 

4.2 

Compensation. Contractor's compensation for the Project, mcluding those furnished by its Sub-contractors 
will not exceed $2,389,214.24, as specifically detailed in the Contractor's bid and set forth in Exhibit B 
("Compensation"). 

Change in Scope of Project. The CompensatiOn may be equitably adjusted if the originally contemplated 
scope of services as outlined in the Project is sigmficantly modified by the City. 

(A) 

(B) 

Adjustments to the Scope or CompensatiOn require a written amendment to this Agreement and may 
requrre City Counctl approval. 

Additional services which are outside the scope of the Project and not contained in this Agreement 
may not be performed by the Contractor without pnor written authorization from the City. 

Billings and Payment. 

5.1 Applications. 

(A) 

(B) 

The Contractor will submit monthly invoices (each, a "Payment Application") to City's Project 
Manager and City will remit payments based upon the Payment ApplicatiOn as stated below. 

The period covered by each Payment Application will be one calendar month endmg on the last day of 
the month. 

5.2 Payment. 

5.3 

(A) 

(B) 

After a full and complete Payment Application is received, City will process and remit payment within 
30 days. 

Payment may be subject to or conditioned upon City's receipt of· 

(1) Completed work generated by Contractor and Its Sub-contractors, and 

(2) Unconditional waivers and releases on fmal payment from Sub-contractors as City may 
reasonably request to assure the Project will be free of claims arising from required 
performances under this Agreement. 

Review and Withholding. City's Project Manager will timely review and certify Payment Applications. 

(A) 

(B) 

(C) 

If the Payment Application IS rejected, the Project Manager will issue a wntten hstmg of the Items not 
approved for payment. 

City may withhold an amount sufficient to pay expenses that City reasonably expects to incur in 
correcting the deficiency or deficiencies rejected for payment. 

Contractor will provide, by separate cover, and concurrent with the execution of this Agreement, all 
requrred financtal information to the City, includmg City of Glendale Transaction Privilege Ltcense 
and Federal Taxpayer identification numbers 

(D) City will temporarily withhold Compensation amounts as required by A.R S. 34-22l(C). 

~~--------------------~ 
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6. 

7. 

Termination. 

6.1 

6.2 

For Convenience. City may terminate this Agreement for convenience, without cause, by delivenng a wntten 
termmation notice statmg the effective terminatton date, whtch may not be less than 15 days followmg the date 
ofdehvery 

(A) 

(B) 

Contractor will be eqmtably compensated any services and matena1s furnished pnor to receipt of the 
termmatton nottce and for reasonable costs incurred 

Contractor Will also be stmdarly compensated for any approved effort expended and approved costs 
mcurred that are dtrectly associated with Project closeout and dehvery of the requrred items to the 
Ctty 

For Cause. Ctty may termmate thts Agreement for cause tf Contractor fads to cure any breach of thts 
Agreement wtthm seven days after recetpt of written notlce specifYmg the breach. 

(A) 

(B) 

Contractor will not be entitled to further payment unttl after City has determined Its damages If City's 
damages resulting from the breach, as determined by City, are iess than the eqmtable amount due but 
not patd Contractor for Servtce and Reparr furnished, City will pay the amount due to Contractor, less 
Ctty's damages 

lfCtty's direct damages exceed amounts otherwise due to Contractor, Contractor must pay the 
dtfference to City Immediately upon demand, however, Contractor will not be subject to consequential 
damages more than $1,000,000 or the amount of this Agreement, whichever IS greater. 

Insurance. 

7.1 Requirements. Contractor must obtam and mamtain the followmg insurance ("Required Insurance"). 

(A) Contractor and Sub-contractors Contractor, and each Sub-contractor performmg work or provtdmg 
materials related to thts Agreement must procure and mamtain the msurance coverages described 
below (collectively, "Contractor's Policies"), until each Parttes' obligations under this Agreement are 
completed. 

(B) 

(C) 

(D) 

(E) 

General Liability. 

(1) Contractor must at all times relevant hereto carry a commercial general liability policy with a 
combined single limit of at least $2,000,000 per occurrence and $5,000,000 annual aggregate. 

(2) 

(3) 

(4) 

Sub-contactors must at all ttmes relevant hereto carry a general commercial habihty policy 
with a combmed single limit of at least $1,000,000 per occurrence. 

This commercial general liability insurance must include independent contractors' liabthty, 
contractual liability, broad form property coverage, products and completed operations, XCU 
hazards if requested by the City, and a separatiOn of insurance provisiOn. 

These limits may be met through a combinatton of primary and excess liability coverage 

Auto. A business auto policy providing a hability limit of at least $1,000,000 per acctdent for 
Contractor and 1,000,000 per accident for Sub-contractors and covering owned, non-owned and hrred 
automobtles 

Workers' Compensation and Employer's Liability. A workers' compensatiOn and employer's liabthty 
pohcy provtdmg at least the minimum benefits required by Anzona law. 

Equipment Insurance Contractor must secure, pay for, and maintain all-risk msurance as necessary to 
protect the Ctty agamst loss of owned, non-owned, rented or leased capttal eqmpment and tools, 
eqmpment and scaffoldmg, staging, towers and forms owned or rented by Contractor or Its Sub­
contractors. 

1.~----------------------~ 
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7.2 

7.3 

(F) 

(G) 

Notice of Changes. Contractor's Policies must provide for not less than 30 days' advance written 
notice to City Representative of 

(1) Cancellation or termmation of Contractor or Sub-contractor's Policies, 

(2) Reduction of the coverage limits of any of Contractor or and Sub-contractor's Policies, and 

(3) Any other material modificatiOn of Contractor or Sub-contractor's Policies related to this 
Agreement 

Certificates of Insurance. 

(1) 

(2) 

(3) 

Within 10 business days after the executiOn of the Agreement, Contractor must deliver to City 
Representative certificates of msurance for each of Contractor and Sub-contractor's Pohcies, 
which will confirm the existence or issuance of Contractor and Sub-contractor's Policies in 
accordance with the provisiOns of this section, and copies of the endorsements of Contractor 
and Sub-contractor's Pohcies m accordance wtth the provlSlons of this section. 

City is and will be under no obligation either to ascertain or confirm the existence or issuance 
of Contractor and Sub-contractor's Pohcies, or to examme Contractor and Sub-contractor's 
Policies, or to inform Contractor or Sub-contractor m the event that any coverage does not 
comply with the requrrements ofthts sectiOn. 

Contractor's failure to secure and rnamtam Contractor Policies and to assure Sub-contractor 
policies as required will constitute a material default under this Agreement. 

(H) Other Contractors or Vendors 

(I) 

(I) Other contractors or vendors that may be contracted by Contractor with in connection with the 
Project must procure and maintain insurance coverage as is appropriate to their particular 
agreement 

(2) This insurance coverage must comply With the requrrements set forth above for Contractor's 
Policies (e.g , the requirements pertaining to endorsements to name the parties as additional 
insured parties and certificates of insurance) 

Policies Except with respect to workers' compensatiOn and employer's liability coverages, the City 
must be named and properly endorsed as additiOnal insureds on all liability policies required by this 
section. 

(l) The coverage extended to additional msureds must be primary and must not contribute With 
any insurance or self insurance pohctes or programs maintamed by the additional insureds. 

(2) All insurance policies obtained pursuant to thts section must be with compames legally 
authonzed to do business in the State of Anzona and acceptable to all parties. 

Sub-contractors. 

(A) 

(B) 

Contractor must also cause tts Sub-contractors to obtam and maintain the Required Insurance. 

City may constder watving these insurance requirements for a spectfic Sub-contractor tf City is 
satisfied the amounts reqmred are not commercially available to the Sub-contractor and the insurance 
the Sub-contractor does have is appropnate for the Sub-contractor's work under thts Agreement. 

(C) Contractor and Sub-contractors must provide to the City proof of Required Insurance whenever 
requested 

Indemnification. 

I (A) To the fullest extent penmtted by law, Contractor must defend, mdemmfy, and hold harmless City and 
~-----------------------I_ts __ el_e_ct_e_d_o_f_fi_c_Ia_ls~,_o_f_fi~ce~r~s~,_em~p_Io~y~e~e_s_a_nd~a£g~en_t_s~(e~a~c_h~,_a_n_"_ln_d_e_m_n_I_fi_e_d_P_a_rty~,·-·c_o_l_Ie_c_ti_v_el~y~,_th_e ____ ~ 
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8. 

9. 

10. 

7.4 

(B) 

"Indemmfied Parties"), for, from, and against any and all clatms, demands, actions, damages, 
Judgments, settlements, personal mjury (including sickness, disease, death, and bodily harm), property 
damage (includmg loss of use), mfnngement, governmental action and all other losses and expenses, 
mcludmg attorneys' fees and litigation expenses (each, a "Demand or Expense", collectively, 
"Demands or Expenses") asserted by a third-party (i.e. a person or entity other than City or Contractor) 
and that anses out of or results from the breach of this Agreement by the Contractor or the Contractor's 
negligent actions, errors or omissiOns (mcludmg any Sub-contractor or other person or firm employed 
by Contractor), whether sustamed before or after completiOn of the ProJect 

This mdemnity and hold harmless policy applies even if a Demand or Expense is m part due to the 
Indemnified Party's negligence or breach of a responsibility under this Agreement, but in that event, 
Contractor shall be liable only to the extent the Demand or Expense results from the negligence or 
breach of a responsibility of Contractor or of any person or entity for whom Contractor IS responsible. 

(C) Contractor IS not required to indemnify any Indemnified Parties for, from, or against any Demand or 
Expense resulting from the Indemmfied Party's sole negligence or other fault solely attributable to the 
Indemnified Party. 

Waiver of Subrogation. Contractor waives, and will require any Subcontractor to waive, all nghts of 
subrogatiOn against the Ctty to the extent of all losses or damages covered by any policy of insurance 

Immigration Law Compliance. 

8 1 

8.2 

8.3 

84 

85 

86 

87 

Contractor, and on behalf any subcontractor, warrants, to the extent applicable under A R.S. § 41-4401, 
compliance with all federal Immigration laws and regulations that relate to therr employees as well as 
compliance with A R.S. § 23-214(A) which reqmres registration and participation With the E-Venfy Program. 

Any breach of warranty under subsection 8.1 above Is considered a matenal breach of this Agreement and is 
subject to penalties up to and mcludmg termination of this Agreement. 

City retains the legal right to inspect the papers of any Contractor or subcontractor employee who performs 
work under this Agreement to ensure that the Contractor or any subcontractor is compliant with the warranty 
under subsectiOn 8.1 above 

City may conduct random inspections, and upon request of C1ty, Contractor shall provide copies of papers and 
records of Contractor demonstrating contmued compliance With the warranty under subsection 8.1 above. 
Contractor agrees to keep papers and records available for mspection by the City during normal business hours 
and Will cooperate with City m exercise of Its statutory duties and not deny access to Its business premises or 
applicable papers or records for the purposes of enforcement of this section 8. 

Contractor agrees to incorporate into any subcontracts under this Agreement the same obligations imposed upon 
Contractor and expressly accrue those obligatiOns directly to the benefit ofthe City. Contractor also agrees to 
require any subcontractor to incorporate into each of its own subcontracts under this Agreement the same 
obligatiOns above and expressly accrue those obligatiOns to the benefit of the City. 

Contractor's warranty and obligations under this section to the City IS contmuing tlrroughout the term of this 
Agreement or until such time as the City determines, in its sole discretiOn, that Arizona law has been modified 
m tl)at comphance \1/Ith tlJ.is section is no longer a requirement 

The "E-Venfy Program" above means the employment verification program administered by the United States 
Department of Homeland Security, the Soc1al Security Admmistratwn, or any successor program. 

Conflict. Contractor acknowledges this Agreement is subject to A.R.S § 38-511, which allows for cancellation of this 
Agreement in the event any person who IS significantly mvolved in initiating, negotiating, securmg, draftmg, or creatmg 
the Agreement on City's behalf is also an employee, agent, or consultant of any other party to this Agreement 

Non-Discrimination Policies. Contractor must not discrimmate against any employee or apphcant for employment on 
the basis of race, religiOn, color sex or national origin Contractor must develop, Implement and mamtam non­
discnminatwn policies and post the pohc1es in conspicuous places visible to employees and applicants for employment. 

I Contractor will require any Sub-contractor to be bound to the same requrrements as stated withm this section. 
L-__ ___________ _ 
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11. Notices. 

11.1 

11.2 

A notice, request or other commumcation that is required or permitted under this Agreement (each a "Notice") 
Will be effective only If. 

(A) The Notice IS m writing, and 

(B) 

(C) 

(D) 

Delivered m person or by private express overnight delivery service (dehvery charges prepaid), 
certified or registered mail (return receipt requested). 

Notice will be deemed to have been delivered to the person to whom It is addressed as of the date of 
receipt, If: 

(1) Received on a business day, or before 5.00 p m., at the address for Notices identified for the 
Party in this Agreement by US. Mail, hand delivery, or overnight courier on or before 5.00 
p.m., or 

(2) As of the next busmess day after receipt, If received after 5 00 p m 

The burden of proof of the place and time of delivery IS upon the Party giving the Notice. 

(E) Digitalized signatures and copies of signatures will have the same effect as origmal signatures 

Representatives. 

(A) 

(B) 

Contractor. Contractor's representative ("Contractor's Representative") authorized to act on 
Contractor's behalf with respect to the ProJect, and his or her address for Nottce delivery is: 

Cactus Transport, Inc. dba Cactus Asphalt a Division of Cactus Transport, Inc. 
Attn Jake Dominy 
8211 West Sherman Street 
Tolleson, Anzona 85353 

City. City's representative ("City's Representative") authorized to act on City's behalf, and his or her 
address for Notice delivery is. 

City of Glendale 
Attn· Jim McMains 
5850 West Glendale Avenue 
Glendale, Arizona 85301 

With required copies to: 

City of Glendale 
City Manager 
5850 West Glendale Avenue 
Glendale, Arizona 85301 

City of Glendale 
City Attorney 
5850 West Glendale Avenue 
Glendale, Anzona 85301 

(C) Concurrent Notices. 

(1) 

(2) 

(3) 

All notices to City's representative must be given concurrently to City Manager and City 
Attorney. 

A notice will not be considered to have been received by City's representative until the time 
that it has also been received by Ctty Manager and City Attorney. 

City may appoint one or more designees for the purpose of receiving notice by delivery of a 

written notice to Contractor Identrfymg the designee(s) and their respective addresses for 
notices. 

~~----------------------~ 
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(D) Changes. Contractor or City may change Its representative or mformation on Notice, by givmg Notice 

of the change in accordance with this sectiOn at least ten days pnor to the change. 

12. Financing Assignment. City may assign this Agreement to any City-affiliated entity, including a non-profit corporation 
or other entity whose primary purpose is to own or manage the ProJect 

13. Entire Agreement; Survival; Counterparts; Signatures. 

14. 

15. 

13.1 

13.2 

13.3 

13.4 

13.5 

14.6 

13.7 

Integration. This Agreement contains, except as stated below, the entire agreement between City and 
Contractor and supersedes all pnor conversations and negotiations between the parties regardmg the Project or 
this Agreement 

(A) Neither Party has made any representations, warranties or agreements as to any matters concemmg the 
Agreement's subject matter. 

(B) 

(C) 

Representations, statements, conditiOns, or warranties not contamed in this Agreement Will not be 
bmding on the parties. 

Any solicitation, addendums and responses submitted by the Contractor are incorporated fuiiy mto this 
Agreement as Exhibit A. Any mconsistency between Exhibit A and this Agreement will be resolved by th 
terms and conditions stated m this Agreement 

Interpretation. 

(A) 

(B) 

(C) 

The parties fairly negotiated the Agreement's provisions to the extent they believed necessary and with the 
legal representatiOn they deemed appropriate. 

The parties are of equal bargaining position and this Agreement must be construed equally between the 
parttes without consideratiOn of whiCh of the parties may have drafted this Agreement. 

The Agreement will be mterpreted in accordance with the laws of the State of Anzona. 

Survival. Except as specifically provided otherwise in this Agreement each warranty, representation, 
mdemnification and hold harmless proviSion, insurance requrrement, and every other right, remedy and 
responsibility of a Party, will survive completion of the ProJect, or the earlier termmation of this Agreement. 

Amendment. No amendment to this Agreement will be binding unless m wnting and executed by the parties An) 
amendment may be subJect to City Council approval. 

Remedies. All rights and remedies provided in thts Agreement are cumulative and the exercise of any one or more 
right or remedy will not affect any other nghts or remedies under this Agreement or applicable law. 

Severability. If any provision of this Agreement Is voided or found unenforceable, that determination will not 
affect the validity of the other provisiOns, and the voided or unenforceable provision will be reformed to conform tc 
applicable law. 

Counterparts. This Agreement may be executed in counterparts, and all counterparts will together compnse one 
instrument. 

Dispute Resolution. Each claim, controversy and dispute ("Dispute") between Contractor and City will be resolved in 
accordance With Exhibit C. The final determinatiOn will be made by the City. 

Exhibits. The following exhibits, with reference to the term m whtch they are first referenced, are incorporated by this 
reference. 

Exhibit A 
Exhibit B 
Exhibit C 

Project 
Compensation 
Dispute Resolution 

I 
L---------------------------------------------------------------------------------~ 
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The parties enter mto this Agreement as of the date shown above. 

ATTEST:-:;;2 / 

// ~L. ;_\_,~ 
City Cie£-==y (SEAL) -

APPROVED AS TO FORM· 

CrtyAtto~ ~ 

WOMEN-OWNED/MINORITY BUSINESS [ ] YES [ ] NO 

City of Glendale, 

an A<i~<ation 

By· Brenda S Fischer 
Its· City Manager 

Cactus Transport, Inc , an Anzona corporatiOn 
dba Cactus Asphalt a DIVISion of Cactus Transport, Inc 

CITY OF GLENDALE TRANSACTION PRIVILEGE TAX NO.--------­
FEDERALTAXPAYERIDENTIFICATIONNO -------------

~~----------------------------------~ 
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EXHIBIT A 

CONSTRUCTION AGREEMENT 

PROJECT 

The FY2014 Pavement Management Program Overlay project consists of approximately 139,141 SY of milling (2X" 

thickness, lX" thickness & edge m1ll), 11,620 SY of asphalt removal, 19,967 tons of new asphalt placement, 

thermoplastic striping and pavement markings, material testing, traffic control, ADA ramps, minor s1dewalk and 

curb repairs, and necessary appurtenances. 

Edge Mill and Overlay is proposed for the following general locations: 

• N. 75th Ave/W. Hillcrest Blvd toN. 6ih Ave 

Mill and Overlay is proposed for the following general locations: 

• N. 62"d Ave- W. Myrtle Ave to Glendale Ave 

• W. Missouri Ave- N. 83rd Ave to N. 79th Ave 

• N. 65th Ave- W. Peoria Ave toW. Mountain View Rd 

• N. 47th Ave- W. Peoria Ave toW. Mountain View Rd 

• N. 55th Ave- W. Peoria Ave toW. Mountain View Rd 

• W. Missouri Ave- N. 77th Ln to N. 6ih Ave 

• N. 55th Ave- W. Myrtle Ave toW. Glendale Ave 

• N. 55th Ave- W. Greenway Rd to W. Thunderbird Rd 

Ramp Removal and Replacement is proposed for the following general locations: 

• SW Corner of N. 65th Ave and W. Onyx Ave 

• SE Corner of N. 65th Ave and W. Onyx Ave 

• NE Corner of N. 4th Ave and W. Onyx Ave 

• SE Corner of N. 4th Ave and W. Onyx Ave 

• SW Corner of N. 4th Ave and W. Onyx Ave 

• SE Corner of N. 55th Ave and W. Mountain View Rd 

• NE Corner ofW. Missouri Ave and N. 73rd Ave 

• SE Corner of W. Missouri Ave and N. 73rd Ave 

• NW Corner of W. Missouri Ave and N. 72"d Ave 

• SW Corner of W. Missouri Ave and N. 72"d Ave 

• SE Corner of W. Missouri Ave and N. 72"d Ave 

• NW Corner of W. Missouri Ave and N. 71st Ave 

• NE Corner of W. Missouri Ave and N. 71 stAve 

• NW Corner of W. Missoun Ave and N. 715t Ave 

• SW Corner of W. Missouri Ave and N. 71st Ave 

• SE Corner of W. Missoun Ave and N. 71st Ave 

• NW Corner of W. Missouri Ave and N. 69th Ave 

• SW Corner of W. Missouri Ave and N. 69th Ave 

I • NE Corner of W. Missoun Ave and N. 69th Ave 

• SE Corner of W. Missouri Ave and N. 69th Ave 

• NE Corner of N. 55th Ave and W. Crocus Dr 

I • SE Corner of N. 55th Ave and W. Crocus Dr 
~------~--~~--------------------~ 
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• Intersection of N. 55th Ave and W. Peoria Ave 

e Intersection of ~J. 55th Ave and \AJ. Glenn Dr 

• N of W. Thunderbird Ave on N. 55th Ave 

Pavement Removal and Reconstruction is proposed for the following location: 

• N. sih Ave- W. Utopia Rd to North s1de of Bridge across Skunk Creek at Foothills Park 

~~----------------------~ 
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EXHIBITB 

CONSTRUCTION AGREEMENT 

COMPENSATION 

METHOD AND AMOUNT OF COMPENSATION 

By bid, mcluding all services, matenals and costs 

NOT-TO-EXCEED AMOUNT 

The total amount of compensation paid to Contractor for full completiOn of all work reqmred by the Project during the entrre 
tenn ofthe ProJect must not exceed $2,389,214.24. 

DETAILED PROJECT COMPENSATION 

As shown on Pages 8 and 9 of the Bid Schedule. 

~~--------------------~ 
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1. 

2. 

EXHIBITC 
CONSTRUCTION AGREEMENT 

DISPUTE RESOLUTION 

Disputes. 

1 1 

1 2 

1.3 

1 4 

Commitment The parties commit to resolving all disputes promptly, equitably, and m a good-fatth, cost­
effective manner. 

Application The provlSlons of this Exhibit will be used by the parties to resolve all controversies, claims, or 
disputes ("Dispute") arismg out of or related to this Agreement-mcluding Disputes regardmg any alleged 
breaches of this Agreement. 

Initiation A party may mitlate a Dispute by delivery ofwntten notice of the Dispute, mcluding the specifics of 
the D1spute, to the Representative of the other party as reqmred m this Agreement 

Informal Resolution. When a Dispute notice is given, the parties wtli designate a member oftherr semor 
management who Will be authorized to expeditiously resolve the Dispute. 

(A) 

(B) 

(C) 

The parties will provide each other with reasonable access durmg normal bus mess hours to any and all 
non-pnvdeged records, mformat10n and data pertainmg to any Dispute in order to assist m resolvmg 
the Dispute as expeditiously and cost effectively as possible; 

The parties' senior managers will meet within 10 busmess days to discuss and attempt to resolve the 
Dispute promptly, eqmtably, and m a good faith manner, and 

The Senior Managers will agree to subsequent meetings If both parties agree that further meetings are 
necessary to reach a resolutiOn of the Dispute. 

Arbitration. 

2.1 Rules If the parties are unable to resolve the Dispute by negotiation Withm 30 days from the Dispute notice, 
and unless otherwise informal discussions are extended by the mutual agreement, the Dispute will be decided 
by bmding arbitration m accordance with Construction Industry Rules of the AAA, as amended herein. 
Although the arbitration will be conducted in accordance with AAA Rules, It will not be admimstered by the 
AAA, but will be heard Independently. 

22 

2.3 

24 

(A) 

(B) 

The parties wtll exerctse best efforts to select an arbitrator within 5 business days after agreement for 
arbitration If the parties have not agreed upon an arbitrator wtthin this penod, the parties will submit 
the selectiOn of the arbitrator to one of the principals of the medtation firm of Scott & Skelly, LLC, 
who will then select the arbitrator. The parties will equally share the fees and costs mcurred m the 
selection of the arbitrator. 

The arbitrator selected must be an attorney with at least 15 years expenence with commercial 
constructiOn legal matters m Maricopa County, Arizona, be independent, impartial, and not have 
engaged m any business for or adverse to either Party for at least 10 years 

Discovery. The extent and the time set for discovery will be as determmed by the arbitrator Each Party must, 
however, within ten ( 1 0) days of selection of an arbttrator deliver to the other Party copies of all documents in 
the dehvenng party's possessiOn that are relevant to the dispute 

Heanng The arbitratiOn hearmg wtll be held withm 90 days of the appointment of the arbitrator The 
arbitration hearmg, all proceedmgs, and all discovery will be conducted in Glendale, Arizona unless otherwise 
agreed by the parttes or required as a result of witness location. Telephonic hearings and other reasonable 
arrangements may be used to mimmize costs 

Award. At the arbitration heanng, each Party will submit its position to the arbitrator, evidence to support that 
positiOn, and the exact award sought m this matter with specificity The arbitrator must select the award sought 

1·'-------~------___J 
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26 

by one of the parties as the final judgment and may not mdependently alter or modify the awards sought by the 
parties, fashion any remedy, or make any eqUitable order. The arbttrator has no authonty to consider or award 
punttive damages. 

Final Dectsion The Arbitrator's dectswn should be rendered wtthm 15 days after the arbitration hearmg is 
concluded Thts dectsion will be fmal and bmdmg on the Parttes. 

Costs. The prevailing party may enter the arbitratwn in any court havmg JUnsdictwn in order to convert It to a 
JUdgment. The non-prevailmg party shall pay all of the prevallmg party's arbttration costs and expenses, 
mcludmg reasonable attorney's fees and costs. 

Services to Continue Pending Dispute. Unless otherwise agreed to m writmg, Contractor must continue to perform 
and maintain progress of requrred services durmg any Dtspute resolution or arbitration proceedings, and City wtll 
contmue to make payment to Contractor in accordance wtth this Agreement. 

Exceptions. 

4 1 

42 

43 

Thtrd Party Clatms City and Contractor are not required to arbitrate any thtrd-party clatm, cross-claim, counter 
claim, or other claim or defense of a third-party who is not obhgated by contract to arbitrate dtsputes With City 
and Contractor. 

Liens City or Contractor may commence and prosecute a ctvii actwn to contest a hen or stop notice, or enforce 
any hen or stop notice, but only to the extent the hen or stop notice the Party seeks to enforce ts enforceable 
under Artzona Law, mcludmg, without Inmtation, an action under A R S. § 33-420, wtthout the necessity of 
mtttatmg or exhaustmg the procedures of this Exhibit. 

Governmental Actwns This Exhibit does not apply to, and must not be construed to requrre arbitration of, any 
claims, actions or other process filed or Issued by City of Glendale Building Safety Department or any other 
agency of City actmg in its governmental permtttmg or other regulatory capactty. 

1,~--------------------~ 
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C-____ _ 

INDIVIDUAL SURETIES WILL NOT BE ACCEPTED 
STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34, 

CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES 
(Penalty of this bond must be 100% of the Contract Amount) 

**DUPLICATE ORIGINAL** BOND NO. CA3159234 

KNOW ALL MEN BY THESE PRESENTS: 
Cactus Asphalt, a division of 

That (h !--A ca11ed the Princ•pal) Prin •ftal d *see below Cactus Transport, Inc. ereumuer I , as CI_.,..., an 
, a corporation organized and existing under the laws of the State of Ohio with its principal office in the 
City of cincinnati • (hereinafter called tbe Surety), as Surety, are held and fumly bound unto the City of 
Glendale, a municipal cotporation., (hereinafter called the Obligee), in the amount of 

Two Million Three Hunared Eighty-Nine Thousand Two Hundred~H~e~& 14/100ths---r.-1f§2·~~9,214.24) 

payment whereof; the said Principal and Surety bind themselves, and their heirs, administrators, successors and 
assigns, jointly and severally, fmnly by these presents. *Great American Insurance Company, as surety 

~!HE'RF A~ Thr- Pr+nrl,!"?l r~r p,r--o~p~;::.r1 jf'or ..... ~ r~r:,.., TT..':~~+f:.~ ::;::: .. t:~t ";-ll:!:L th.:. Ct!~f,~ .. ~,. ~:..'..;~ ~v 23rd (:tty· -u; September 
2014, ·;:: en:.:-;..·.~; rr .. or~:T 1:; i::C . J"~;.i,;.; l..t._·,rr:I~lbl;f"f M . .AH . .\.GEJ..IT:I~T fHOG.l.UM. 

OVERLAY , whi.;;h WHU'&ot is hereby referred to and made a part hereof r.s full.)' a•lo tiJ tl•f S&l'iP. €.npr·•- us if 
copied at length he:::ein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION lS SUCH, that if the said Principal shall 
faithfully perform and fulfill all undertakings, covenants~ terms, conditions and agreements of said contract 
during the original term of said contmct any extension thereo~ with or without notice to the Surety, and during 
tbe life of any guaranty 1cquiled under the wntrac.t and shall also perform and fulfill all the undertakings, 
covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that 
may hereafter be made, notice of which modifications to the Surety being hereby waived; then the above 
'',~j,:j.q;!':•:- 1 cflt= .. 1J l;; n,_,;;--+,. ~:i1;:, ,,.;;M 1~ ;:.~;.1; .d ~•~ .!.J~; ,::.,..,. oe•lJC" '-'f•~.:'~t. 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 
2, of the Arizona Revised Statutes, and all liabilities on this bond shall be detennined in accordance with the 
provisions of said Title, Chapter, and Article, tO the extent as if it were copied at length herein. 

The prevailing party or any party which recovers judgment on this bond shall be entitled to such reasonable 
attorney's fees as may be fixed by the court or a judge thereof. 

Witness our bands this~ day of.__o_c_t_o_b_er _ ___, 20.2!__. 

CACTUS ASPHALT, A DIVISION OF 
CACTUS TRANSPORT, INC. 

Principal Seal 

~-~~ 

By:_~--~~;ir·· - ol ~---
Attorney-in-Fact ( 

CBI Bonding, Inc . __ _,. 

5~5 E. ~~Keflips R~a~, #129, ~esa, A~ 85203 
;-fC.r(~ 1 t~•fl;:' 

(480)968-0100 

'• 
I 
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Project 131430 
INDIVIDUAL SURETIES WILL NOT BE ACCEPTED 

STATUTORY PAYMENT BOND PlJRSUANT TO TITLE 34, 
CHAP1ER 2~ ARTICLE 2, OF THE ARIZONA REVISED STATUTES 

(Penalty ofthis bond must be 100% of the Contract Amount) 
**DUPLICATE ORIGINAL** 

KNOW ML MEN BY TI:IESE PRESENTS: 
BOND NO. CA3159234 

Cactus Asphalt, a d1v1sion of 

28 

That, cactus Transport, Inc. (hereinafter called the Principal), as Principal and* see below 
, a CDiporation orgap.ized and existing undei the laws of the State of Oh1o with its pri.n'ciP?]. 
office m the City of cwcwnat1 , ~ereinafter called the S~) as Surety, are held and :furiily 
bound unto the City of Glendale, a municipal corporation, (hereiillifter called the Obligee)., in the 
amount of **see below Dollars($ 2, 389,214.1~), for the payment whereof; the said Pnncipal and 
Surety bind themselves, and their heirs, adiiiliristrators, successors and assigns, jointly and severally, 
.finnly by these presents. *Great American Insurance Company, as Surety 
**Two Million Three Hundred E1ghty-Nine Thousand Two Hundred Fourteen & 14/100ths-
WHEREAS, The Principal has entered into a certain written contract with the Obligeet..!al~~ 23rd 
day of sfii[mber 20 14 to construct PROJECT 131430 - F¥2014 PA v .ll.i.MEN 1 
.MANAGE NT PROG»A:M, OvERLAY which contract is hereby referred to and made a part 
hereof as fully and to the same extent as if copied at length herein. 

i:>~O\iv, 'fh£1-EPGlill, TI~ C8im.;no:~ Of' TI-m:; OELrCLTIC!'T !~ SUCH_, t11~:1 if ti-!"' (i<>.ic1 
f'rmr.ip:?1 sn&il prompH\J pliy ~!iJ wonic;-. ..iu~ w .11 p~ ... :.o ... u; J....jj,..l)ili&, k.L;:: ~ ... .;.~:..rte.nE\!s t~ ~:iJ~ or !'t:S 
subcontractors m the pi"'se-.cution ofthe work prov1dcd fo1 in iaiCl Covtrf.c:r., ther; th1F otJigaticw1 sh:Jl 
be void, otherv1.i.sc.. to remain in full force and effect. 

PROVIDED, HOWEVER ths.t this bond having been required of the said Principal in order to 
comply with the provisions of Title 34i Chapter 2, ArHcle 2, of the Arizona Revised Statutes, all 
rights and remedtes on this bond shal inure solely to such persons and shall be detennined in 
accordance with the provisions1 conditions, and limitations of said Title, Chapter and Article, to the 
same extent as if they were copied at length herein. 

The prevailing party ~1 any party w_llic~ recovers judgm~t on this bond shall be entitled to such 
;,..,_.-4-y~~;.;n.• ~1:-~ .... _._.~5~/ ... :~-;:::,.,~ :-::. !' ~ ~ L·~ !._ 1 ),..- _, ~ ./11 

' ;, f l "'~ ~ 1~/ t 1 ~_.......__....,,. .r 

¥11tness our hands thi~ ~day of october '20 14 . 

Seal 
ON OF CACTUS TRANSPORT, INC . 

...... .e::-- .. "'"' 
--~.:) 

GREAT AMERICAN INSURANCE COMPANY 

Surety Seal 

CBI Bonding, Inc. 

535 E. McKellips Road, #129, Mesa, AZ 85203 

ey-in-Fact 
l 
J 

I ,, 
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GREAT AMERICAN INSURANCE COMPANY® 
Administrative Office: 301 E 4TH STREET • CINCINNATI, OHIO 45202 • 513-369-5000 • FAX 513-723-2740 

The number of persons authonzed by 
this power of attorney IS not more than EIGHT 

No 0 14782 
POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS: That the GREAT AMERICAN INSURANCE COMPANY, a corporatiOn orgamzed and ex1stmg under 
and by v1rtue of the laws of the State ofOh10, does hereby nommate, conslitute and appomt the person or persons named below, each mdiVIdually 1frnore than 
one IS named, tts true and lawful attomey-m-fact, for It and m Its name, place and stead to execute on behalf of the smd Company, as surety, any and all bonds, 
undertakmgs and contracts of suretyship, or other wntten obhgalions m the nature thereof, provided that the hab1hty of the said Company on any such bond, 
undertakmg or contract of suretyship executed under this authonty shall not exceed the hm1t stated below 

Name Address L1m1t of Power 
BARRYR FARR SUSAN A TOOMEY ALL OF ALL 
ANDYFARR PATRICK R HEDGES MESA, $100,000,000 00 
DEBRA K WILLIAMS DAVID J McKEE ARIZONA 
GREGORY P GRIFFITH STEPHANIE L BUCHOLZ 

Th1s Power of Attorney revokes all previous powers Issued on behalf of the attomey(s)-m-fact named above 
IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by 1ts appropnate 

officers and Its corporate seal hereunto affixed th1s 27TH day of JUNE 2014 
Attest GREAT AMERICAN INSURANCE COMPANY 

(*(f., 4"c c. ~- ~~ JL~ 
As:wttant Secretary DlVlSlOnal Semor Vice Prerldent 

STATE OF OHIO, COUNTY OF HAMILTON_ ss DAVID c KITCHIN (877-377-2405) 

On this 27TH day of JUNE , 2014 , before me personally appeared DAVID C KITCHIN, to me 
known, bemg duly sworn, deposes and says that he resides m Ctncmnab, OhiO, that he IS a DlVIS!Onal Semor Vtce Pres1dent of the Bond DIVISIOn of Great 
Amencan Insurance Company, the Company descnbed m and wh1ch executed the above mstrument, that he knows the seal of the satd Company, that the seal 
affixed to the smd mstrument IS such corporate seal, that 1t was so affixed by authonty of h1s office under the By-Laws of smd Company, and that he s1gned h1s 
name thereto by hke authonty 

Th1s Power of Attorney IS granted by authonty of the followmg resolutiOns adopted by the Board ofDuectors ofGreatAmencan Insurance Company 
by unanimous wntten consent dated June 9, 2008 

RESOLVED That the Dmswnal Pres1dent, the several Dmswnal Senwr Vzce Pres1dents, D!Vlswnal Vzce Presidents and D!Vlsonal Ass1stant Vzce 
Presidents, or any one of them, be and hereby IS authonzed, from t1me to t1me, to appomt one or more Attorneys-m-Fact to execute on behalf of the Company, 
as surety, any and all bonds, undertakmgs and contracts of suretyship, or other wntten obhgat1ons m the nature thereof, to prescrzbe the1r respective duttes and 
the respective hm1ts of the1r authonty, and to revoke any such appomtment at any time 

RESOJYED FURTHER That the Company seal and the s1gnature of any of the qjoresmd officers and any Secretary or Assistant Secretary of the 
Company may be affixed by facsumle to any power of attorney or certificate of e1ther given for the execution of any bond, undertakmg, contract of suretyship, 
or other wntten obhgat1on m the nature thereof, such s1gnature and seal when so used bemg hereby adopted by the Company as the orzg1nal s1gnature of such 
officer and the orzg1nal seal of the Company, to be valzd and bmdmg upon the Company w1th the same force and effect as though manually affixed 

CERTIFICATION 

I, STEPHEN C BERAHA, AsSIStant Secretary ofGreatAmencan Insurance Company, do hereby certify that the foregomg Power of Attorney and 
the ResolutiOns of the Board of Directors of June 9, 2008 have not been revoked and are now m full force and effect 

Signed and sealed th1s 7th day of October 2014. 

(_c.~ ............... -
Asststant Secretary 

S1029AD (12/13) 
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CERTIFICATE OF LIABILITY INSURANCE I DATE (MM/DDIYYYY} 

10/7/2014 

THIS CERTIFICATE IS ISSUED AS A MAITER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER 

IMPORTANT. If the certificate holder IS an ADDITIONAL INSURED, the pohcy(1es) must be endorsed If SUBROGATION IS WAIVED, subject to 
the terms and cond1t1ons of the policy, certain pohc1es may requ1re an endorsement A statement on th1s cert1f1cate does not confer nghts to the 
cert1f1cate holder m heu of such endorsement(s). 

PRODUCER ~j?~~A~; "' ·" Aernal 
Crest Insurance Group, LLC f:,~g:N~~ Frll 'on t>on_5339 I r:;~ Nol480-839-2272 
5285 East W1il1ams Circle SUite 4500 

~~t~~ss dhernal®crestms com Tucson AZ 85711 -·- .. -
INSURER(S} AFFORDING COVERAGE NAIC# 

INSURER A Cmcmnat1 lnsuran= Comoanv 10677 
INSURED 70CACTIRA INSURER B Great Amencan Insurance h6691 

Cactus Transport, Inc INSURERC 
dba Cactus Asphalt INSURERD 
8211 W Sherman Street 
Tolleson AZ 85353 INSURER E 

INSURERF 

COVERAGES CERTIFICATE NUMBER. 1941105791 REVISION NUMBER: 
'Till,... ll'"' "T'J""\ .l"'r-1"'\"''"tF"\.r .,.., IA"T" "T"II,.. """""'' , ..... ,,...,.... -r- II. I,..., o.-. "LIA.- I,,.....,...,.,... .-.r-t """ t 1 A\.1 .... ..-r-o.l ll"'t""l U""''"' "T'A "T'LJ~ Ud~) lOt'" I""\ t..lll.._l~r"\ ACt"\\ It: l:f'\0 TUt: D(')J lr"V CE:'Dir'\n 
lniV IV IV VC:.I"\1\rT lnl'\1 Inc. rULIVIC.O Ur 11~\:>UM./'\l'IIVI:. LIV I t:U Ot:LUVV nM.VE Ot:C.I"4 1\J'VUt:.U IV InC:. 11'4UUr\t:;:.LJ 1'11"'\IVIL..LJ 1"'\U'-JYL.. I.._.,,, I IlL. I -L-1.._,1 I L..I'\1'•-'L..' 

INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS. 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS 

INSR TYPE OF INSURANCE 
ADDL SUBR 1r&~J55~l ~~g~%~) LTR INSR WVD POLICY NUMBER LIMITS 

A GENERAL LIABILITY y y IEPP0204333 ~/1/2014 /1/2015 EACH OCCURRENCE $1,000,000 r--
~~~~~~J?e~~~~ncel ~oMERCIAL GENERAL LIABILITY $500,000 

f-- CLAIMS-MADE ~ OCCUR MED EXP (Any one person) $10,000 
X 5,000 Deductible PERSONAL & ADV INJURY $1,000,000 
f--

- I GENERAL AGGREGATE $2,000,000 

~'LAGGRFx!E LIMIT APPLIES PER PRODUCTS- COMP/OP AGG $2,000,000 

POLICY X ~~Ri nLOC $ 

A AUTOMOBILE LIABILITY y y CAA5208199 -
~/1/2014 B/112015 (Ea accident) 

.LIMII 
$1 DOO 000 

X ANY AUTO BODILY INJURY (Per person) $ 
r-- ALLO'MIIED -SCHEDULED BODILY INJURY (Per accident) $ 
r-- AUTOS ·-·-- AUTOS 

HIRED AUTOS 
NON-O'MIIED r~?~&:~~t?AMAGE $ 

f-- - AUTOS 
$ 

B UMBRELLA LIAB H OCCUR 
TUU0528841 01 B/112014 ~/1/2015 EACH OCCURRENCE $8,000,000 

f--
X EXCESSLIAB CLAIMS-MADE AGGREGATE $8,000,000 

DEDl J RETENTION$ $ 
WORKERS COMPENSATION lr~~lfJ.¥sl JOJ~-
AND EMPLOYERS' LIABILITY Y/N 
ANY PROPRIETOR/PARTNER/EXECUTIVE D 

N/A 
E L EACH ACCIDENT $ 

OFFICER/MEMBER EXCLUDED? 
(Mandatory In NH) E L DISEASE- EA EMPLOYEE $ 

u~~~r~iflS'~ '()'~'6PERATJONS below E L DISEASE- POLICY LIMIT $ 

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES (Attach ACORD 101, Additional Remarks Schedule, 1f more space 1s required} 

Cert1f1cate holder and owner (1f applicable) when requ1red 1n a wntten contract are additlonalmsured w1th respect to General Liability on a 
pnmary and non·contnbutory bas1s Add1t1onal Insured status applies w1th respect to Auto Liability A Wa1ver of Subrogation applies w1th 
respect to Auto Liability, General Liability and Workers Compensation 
RE ProJect 131430 

I I CERTIFICATE HOLDER 

RECEIVED 
f"'t'T ·o ........ ~ AN 
VI.. I U ~ !U!'t 

C CELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 

I COG Risk Mgmt THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
C1ty of Glendale ACCORDANCE WITH THE POLICY PROVISIONS 

5850 W Glendale Ave 
Glendale AZ 85301 AUTHORIZED REPRESENTATIVE 

I Cb4 ~,~-c.~ I © 1988-2010 ACORD CORPORATION All nghts reserved. 

ACORD 25 (2010/05) The ACORD name and logo are reg1stered marks of ACORD 
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THIS ENDORSEMENT CHANGES THE POUCY. PLEASE READ IT CAREFULLY. 

ADDITIONAL INSURED BY CONTRACT 

This endorsement modifies insurance provided under the following: 

BUSINESS AUTO COVERAGE FORM 
GARAGE COVERAGE FORM 

This endorsement changes the policy effective on the inception date of the policy unless another date is indi­
cated below. 

Endorsement Effective: 8/1/2013 

'

Policy Number: 
CAA5208199 

Named Insured: Cactus Transport, Inc. dba Cactus Asphalt 

I Countersigned by: 

(Autnorized Repl"Qent.ative) 

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless 
modified by the endorsement. 

SEC110N II • LIABIUI'Y COVERAGE, A. Cover­
age, 1. Who i8 an Insured is amended to include 
as an insured any person or organization with 
which you have agreed in a valid written contract 
to provide insurance as is afforded by this policy. 

This provision is limited to the scope of the valid 
written contract. 
This provision does not apply unless the valid 
written contract has been executed prior to the 
"bodily injury" or "property damage". 

AA4171 1105 
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

BLANKET WAIVER OF SUBROGATION -AUTO 

This endorsement modifies msurance provided under the followmg: 

BUSINESS AUTO COVERAGE FORM 

Th1s endorsement changes the policy effect1ve on the rnceptlon date of the policy unless another date IS indi­
cated below. 

Endorsement Effect1ve. 81112013 I Policy Number: 
CAA5208199 

Named Insured: Cactus Transport, Inc dba Cactus Asphalt 

Countersigned by: 

(Authonzed Representative) 

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless 
mod1f1ed by the endorsement. 

1, Blanket Waiver of Subrogation 

SECTION IV • BUSINESS AUTO COND.._ 
TIONS, A. Loss Conditions, s. Transfer of 
Rights of Recovery Against Others to Us IS 
amended by the addition of the followmg: 

We watve any nght of recovery we may have 
agamst any person or orgamzatton because 

AA 4172 09 09 

of payments we make for "bodily mjury" or 
"property damage" anstng out of the operation 
of a covered "auto" when you have assumed 
liability for such "bodily inJUry" or "property 
damage" under an "Insured contract", pro­
Vided the "bodily InJury" or 'property damage" 
occurs subsequent to the execution of the "m­
sured contract". 
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

PRIMARY AND NONCONTRIBUTORY INSURANCE 

This endorsement mod1f1es Insurance prov1ded under the followmg: 

BUSINESS AUTO COVERAGE FORM 

This endorsement changes the policy effect1ve on the mcept1on date of the policy unless another date IS Indi­
cated below. 

Endorsement Effective· 08/01/2013 

'

PoliCY Number: 
CM5208199 

Named Insured: Cactus Transport, Inc dba Cactus Asphalt 

CountP.r!':lnnerl hv· ,--------- .. ---- -,• 

(Authonzed Representative) 

With respect to coverage prov1ded by this endorsement, the prov1s1ons of the Coverage Form apply unless 
mod1f1ed by the endorsement. 

1. Noncontributory Insurance 

SECTION IV • BUSINESS AUTO CONDI­
TIONS, B. General Conditions, 5, Other In­
surance IS replaced by the followmg: 

c. Regardless of the prov1s1ons of Para~ 
graph a. above, th1s Coverage Form's Ll· 
ability Coverage IS pnmary and we Will 
not seek contnbut1on from any other In­
surance for any l1ab1l1ty assumed under 
an "msured contract" that reqUJres 1Jab1l1ty 
to be assumed on a pnmary noncon­
tnbutory bas1s. 

AA417411 05 
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

CONTRACTORS' COMMERCIAL GENERAL LIABILITY 
BROADENED ENDORSEMENT 

This endorsement modifies insurance provided under the following 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

A. Endorsement· Table of Contents: 

Coverage: 

1. Employee Benefit L1ab11ity Coverage ........... . 
2. Umntent1onal Failure to D1sclose Hazards .. . 
3. Damage to Premises Rented to You.. . ......... . 
4. Supplementary Payments 
5. Medical Payments .. .. . . .. ... . 
6. Voluntary Property Damage (Coverage a.) and Care, Custody or Control 

Llab1l1ty Coverage (Coverage b.) ........... .. . ...... . 
7. 180 Day Coverage for Newly Formed or Acqu1red Orgamzat1ons 
8. Wa1ver of Subrogation.... . ......... 
9. Automatic Add1t1onallnsured - Specified Relat1onsh1ps 

• Managers or Lessors of Prem1ses, 
• Lessor of Leased Equipment, 
• Vendors, 
• State or Political Subdivisions - Perm1ts Relat1ng to Prem1ses, 
• State or Political Subdivisions - Permits, and 
• Contractors' Operations 

Begins on Page: 

............. 2 
7 

.. ..... 8 
...... 9 
.... 9 

.. ........... 9 
10 

. .... 10 
10 

10. 
11. 
12. 

Broadened Contractual L1ab11ity- Work Within 50' of Railroad Property........... ...... .. ........ 13 
Property Damage to Borrowed Equipment. .... .......... . ... 13 
Employees as Insureds- Specified Health Care Serv1ces . ... . . . ... . .. .. . .... 14 
• Nurses; 
• Emergency Medical Technicians, and 
• Paramedics 

13. Broadened Not1ce of Occurrence................ . . .. . .......... ...... ... .. .. .. . ........... 14 

B. Limits of Insurance: 

The Commercial General L1ab11ity L1m1ts of Insurance apply to the msurance prov1ded by this endorse­
ment, except as provided below. 

1. Employee Benefit Liability Coverage 

Each Employee L1m1t 
Aggregate Lim1t 
Deductible 

$ 1,000,000 
$ 3,000,000 
$ 1,000 

3. Damage to Premises Rented to You 

The lesser of. 

a. The Each Occurrence Limit shown 1n the Declarations, or 

b. $500,000 unless othenrvise stated$ 

4. Supplementary Payments 

a. Ball bonds $ 

b. Loss of earn1ngs $ 

1,000 

350 

GA 233 AZ 09 09 
Includes copynghted material of Insurance 
Serv1ces Office, Inc , w1th 1ts perm1ss1on Page 1 of 14 
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5. Medical Payments 

Medical Expense L1m1t $ 10,000 

6. Voluntary Property Damage (Coverage a.) and Care, Custody or Control Liability Coverage 
(Coverage b.) 

Llm1ts of Insurance (Each Occurrence) 
Coverage a. $1,000 
Coverage b. $5,000 unless otherw1se stated $ -----

Deductlbles (Each Occurrence) 
Coverage a. $250 
Coverage b. $250 unless otherwise stated $ __ _ 

COVERAGE PREMIUM BASIS 
(a) Area 
(b) Payroll 
(c) Gross Sales 

~~l Units 
Other 

b. r~~o r'ooe>tnrl\/ --·-, _ ..... ...,~--J 
or Control 

11. Property Damage to Borrowed Equipment 

Each Occurrence L1m1t $ 10,000 
Deductible. $ 250 

C. Coverages: 

1. Employee Benefit Liability Coverage 

a. The followmg IS added to SECTION I 
• COVERAGES: Employee Benefit 
Liability Coverage 

(1) Insuring Agreement 

(a) We w1ll pay those sums that 
the msured becomes legally 
obligated to pay as dam­
ages caused by any act, er­
ror or om1ss1on of the m-
sured, or of any other per­
son for whose acts the m­
sured IS legally liable, to 
wh1ch th1s msurance ap-
plies We will have the nght 
and duty to defend the In-
sured agamst any "sUit" 
seekmg those damages. 
However, we Will have no 
duty to defend against any 
"sUit" seek1ng damages to 
wh1ch th1s insurance does 
not apply. We may, at our 
d1scret1on. mvest1qate anv 
report of. an act,- error or 
om1ss1on and settle any 
cla1m or "sUit" that may re-
sult But 

1) The amount we Will pay 
for damages 1s limited 
as descnbed m SEC­
TION Ill • LIMITS OF 
INSURANCE, and 

RATE ADVANCE PREMIUM 

(For Limits m Excess of 
$5,000) 

(For L1m1ts in Excess of 
$5,000) 

$ 

TOTAL ANNUAL PREMIUM $ 

2) Our right and duty to 
defend ends when we 
have used up the ap­
plicable lim1t of msur­
ance m the payment of 
JUdgments or settle­
ments. 

No other obligation or liabil­
Ity to pay sums or perform 
acts or serv1ces IS covered 
unless explicitly provided for 
under Supplementary Pay­
ments. 

(b) Th1s insurance applies to 
damages only 1f the act, er­
ror or omiss1on, 1s negli­
gently committed 1n the 
"admm1strat1on" of your 
"employee benefit pro­
gram", and 

1) Occurs dunng the pol­
ICY period, or 

2) Occurred pnor to the 
effective date of this 
endorsement provided· 

a) You d1d not have 
knowledge of a 
cla1m or "su1t" on 
or before the ef­
fecbve date of this 
endorsement. 

You Will be 
deemed to have 

GA 233 AZ 09 09 
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knowledge of a 
claim or "sUit" 
when any 
"authonzed repre­
sentative", 

i) Reports all, or 
any part, of the 
act, error or 
OmiSSIOn to US 
or any other 
insurer, 

ii) Rece1ves a 
wntten or ver­
bal demand or 
claim for dam­
ages because 
of the act, er­
ror or omis­
Sion, and 

b) There !S no other 
applicable rnsur­
ance 

1) Fa1lure of any rnvest­
ment to perform, 

2) Errors m prov1ding in­
formation on past per­
formance of mvestment 
vehicles, or 

3) Adv1ce g1ven to any 
person w1th respect to 
that person's dec1s1on 
to part1c1pate or not to 
part1c1pate 1n any plan 
rncluded in the "em­
ployee benefit pro­
gram". 

(f) Workers' Compensation 
and Similar Laws 

(2) Exclusions 

Any cla1m ansrng out of 
your failure to comply w1th 
the mandatory prov1sions of 
any workers' compensation, 
unemployment compensa­
tion Insurance, soc1al secu­
nty or dJsabllfty benefits law 
or any similar law. 

GA 233 AZ 09 09 

This Insurance does not apply 
to 

(a) Bodily Injury, Property 
Damage or Personal and 
Advertising Injury 

"Bod1ly InJUry", "property 
damage" or "personal and 
advertising InJUry" 

(b) Dishonest, Fraudulent, 
Criminal or Malicious Act 

Damages ans1ng out of any 
mtent1onal, dishonest, 
fraudulent, cnm1nal or mali­
CIOUS act, error or om1ss1on, 
comm1tted by any rnsured, 
1ncludrng the Willful or reck­
less v1olat1on of any statute. 

(c) Failure to Perform a Con­
tract 

Damages ansing out of fail­
ure of performance of con­
tract by any rnsurer 

(d) Insufficiency of Funds 

Damages ans1ng out of an 
rnsufficiency of funds to 
meet any obhgat1ons under 
any pian rnciuded rn the 
"employee benefit pro­
gram". 

(e) Inadequacy of Perform­
ance of Investment I Ad­
vice Given With Respect 
to Participation 

Any cla1m based upon 

(g) ERISA 

Damages for wh1ch any In­
sured 1s liable because of 
llab1llty 1mposed on a fiduci­
ary by the Employee Re­
tirement Income Secunty 
Act of 197 4, as now or 
hereafter amended, or by 
any similar federal, state or 
local laws. 

(h) Available Benefits 

Any cla1m for benefits to the 
extent that such benefits 
are available, w1th reason­
able effort and cooperation 
of the Insured, from the ap­
plicable funds accrued or 
other collectible rnsurance 

(i) Taxes, Fines or Penalties 

Taxes, fines or penalties, 
including those Imposed 
under the Internal Revenue 
Code or any s1milar state or 
local law. 

(j) Employment-Related 
Practices 

Any 11ab1llty ansrng out of 
any. 

(1) Refusal to employ, 

(2) Term1nat1on of em­
ployment, 

(3) Coercion, demot1on, 
evaluation, reass1gn-

Includes copynghted matenal of Insurance 
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ment, diSCipline, defa­
mation, harassment, 
hum11iat1on, d1scnmma­
t1on or other employ­
ment-related pract1ces, 
acts or om1ss1ons, or 

(4) Consequential liability 
as a result of (1), (2) or 
(3) above 

Th1s exclusion applies 
whether the msured may be 
held liable as an employer 
or in any other capacity and 
to any obligation to share 
damages With or repay 
someone else who must 
pay damages because of 
the InJUry 

(3) Supplementary Payments 

SECTION I • COVERAGES, 
SUPPLEMENTARY PAY· 
MENTS • COVERAGES A AND 
B also apply to th1s Coverage. 

b. Who is an Insured 

As respects Employee Benefit Liabil­
Ity Coverage, SECTION II • WHO IS 
AN INSURED IS deleted 1n 1ts en­
tirety and replaced by the followmg 

(1) If you are designated m the 
Declarations as 

(a) An ind1v1dual, you and your 
spouse are Insureds, but 
only w1th respect to the 
conduct of a busmess of 
which you are the sole 
owner 

(b) A partnership or JOint ven­
ture, you are an msured. 
Your members, your part­
ners, and their spouses are 
also msureds but only w1th 
respect to the conduct of 
your busmess. 

(c) A lim1ted liability company, 
you are an Insured Your 
members are also insureds, 
but only With respect to the 
conduct of your busmess 
Your managers are in­
sureds, but only w1th re­
spect to the1r dut1es as your 
managers 

(d) An orgamzat1on other than 
a partnership, JOint venture 
or limited liability company, 
you are an msured Your 
"execut1ve officers" and di­
rectors are msureds, but 
only with respect to their 
duties as your officers or d1-

rectors. Your stockholders 
are also msureds, but only 
w1th respect to their liability 
as stockholders. 

(e) A trust, you are an msured. 
Your trustees are also m­
sureds, but only w1th re­
spect to their dut1es as 
trustees. 

(2) Each of the followmg IS also an 
msured 

(a) Each of your "employees" 
who 1s or was authonzed to 
adm1mster your "employee 
benefit program" 

(b) Any persons, organizations 
or "employees" havmg 
proper temporary authon­
zabon to adm1mster your 
"employee benefit program" 
1fyou d1e, but only unt1l your 
legal representative IS ap­
pointed 

(c) Your legal representative if 
you d1e, but only w1th re­
spect to dut1es as such. 
That representative will 
have all your nghts and du­
ties under this Coverage 
Part. 

(3) Any organization you newly ac­
qwre or form, other than a part­
nership, jomt venture or limited 
liability company, and over 
which you ma1ntam ownership 
or majonty mterest, Will qualify 
as a Named Insured 1f no other 
s1m1lar msurance applies to that 
orgamzat1on However, cover­
age under th1s prov1s1on. 

(a) Is afforded only unt1l the 
180th day after you acqwre 
or form the orgamzat1on or 
the end of the policy period, 
whichever 1s earlier, and 

(b) Does not apply to any act, 
error or om1ss1on that was 
comm1tted before you ac­
qwred or formed the or­
gamzatlon 

c. Limits of Insurance 

As respects Employee Benefii Liabil­
ity Coverage, SECTION Ill • LIMITS 
OF INSURANCE IS deleted m 1ts en­
tirety and replaced by the followmg. 

(1) The L1m1ts of Insurance shown 
m Section B. limits of Insur­
ance, 1. Employee Benefit Li­
ability Coverage and the rules 

GA 233 AZ 09 09 
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below fix the most we Will pay 
regardless of the number of. 

(a) Insureds, 

(b) Cla1ms made or "su1ts" 
brought, 

{c) Persons or organ1zat1ons 
makrng cla1ms or bnngrng 
"swts", 

(d) Acts, errors or omiSSions, or 

(e) Benefits included in your 
"employee benefit pro-
gram" 

(2) The Aggregate Ltm1t shown 1n 
Section B. Limits of Insurance, 
1. Employee Benefit Liability 
Coverage of th1s endorsement 
IS the most we Will pay for all 
damages because of acts, er­
rors or omiSSions negligently 
committed m the "admm1stra­
t1on" of your "employee benefit 
program". 

{3) Subject to the hm1t described m 
(2) above, the Each Employee 
L1m1t shown 1n Sect1on B. Limits 
of Insurance, 1. Employee 
Benefit Liability Coverage of 
th1s endorsement IS the most we 
w11l pay for all damages sus­
tamed by any one "employee", 
mcludmg damages sustamed by 
such "employee's" dependents 
and benefic1anes, as a result of. 

(a) 

{b) 

An act, error or omission, or 

A senes of related acts, er­
rors or omiSSions, regard-
less of the amount of ttme 
that lapses between such 
acts, errors or om1ss1ons, 

negligently committed 1n the 
"adm1mstrat1on" of your "em­
ployee benefit program". 

However, the amount pa1d un­
der th1s endorsement shall not 
exceed, and w1ll be subject to 
the l1m1ts and restnct1ons that 
apply to the payment of benef1ts 
m any plan mcluded m the "em­
ployee benefit program" 

(4) Deductible Amount 

(a) Our obhgat1on to pay dam­
ages on behalf of the m­
sured applies only to the 
amount of damages rn ex­
cess of the deductrble 
amount stated m the Decla­
ratrons as applicable to 
Each Employee. The hm1ts 
of rnsurance shall not be 

reduced by the amount of 
th1s deductible. 

(b) The deductrble amount 
stated m the Declaratrons 
applies to all damages 
sustained by any one "em­
ployee", mcludmg such 
"employee's" dependents 
and beneficianes, because 
of all acts, errors or omis­
sions to which th1s msur­
ance applies. 

(c) The terms of th1s msurance, 
mcludmg those w1th respect 
to· 

1) Our right and duty to 
defend the Insured 
aga1nst any "surfs" 
seekmg those dam­
ages,and 

2) Your dut1es, and the 
dut1es of any other In­
volved msured, rn the 
event of an act, error or 
omrssion, or cia 1m, 

apply 1rrespect1ve of the 
application of the deductible 
amount 

(d) We may pay any part or all 
of the deductible amount to 
effect settlement of any 
clarm or "swt" and, upon 
notification of the action 
taken, you shall promptly 
retmburse us for such part 
of the deductible amount as 
we have pa1d 

d. Additional Conditions 

As respects Employee Benefit Li­
ability Coverage, SECTION IV • 
COMMERCIAL GENERAL LIABIL­
ITY CONDITIONS is amended as 
follows 

(1) Item 2. Duties in the Event of 
Occurrence, Offense, Claim or 
Suit IS deleted 1n its ent1rety and 
replaced by the followmg 

2. Duties in the Event of an Act, Error or 
Omission, or Claim or Suit 

a. You must see to 1t that we are noti­
fied as soon as pract!cab!e of an act, 
error or om1ss1on wh1ch may result rn 
a clarm To the extent poss1ble, no­
tice should mclude 

(1) What the act, error or omrss1on 
was and when 1t occurred, and 

(2) The names and addresses of 
anyone who may suffer dam-

GA 233 AZ 09 09 
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ages as a result of the act, error 
or om1ss1on. 

b. If a cla1m 1s made or "suit" IS brought 
aga1nst any msured, you must· 

(1) Immediately record the spec1fics 
of the cla1m or "swt" and the 
date rece1ved, and 

(2) Not1fy us as soon as practicable. 

You must see to 1t that we receive 
written not1ce of the claim or "swt" as 
soon as practicable 

c. You and any other mvolved insured 
must 

(1) Immediately send us cop1es of 
any demands, notices, sum­
monses or legal papers re­
ceived m connection w1th the 
,...(~:urn nr 11cH ut"· 
VIUIIIIVI .,;JUII.' 

(2) Authonze us to obtam records 
and other mformat1on, 

(3) Cooperate w1th us 1n the mvest1-
gat1on or settlement of the cla1m 
or defense aga1nst the "swt"; 
and 

(4) Ass1st us, upon our request, m 
the enforcement of any nght 
against any person or organiza­
tion wh1ch may be liable to the 
Insured because of an act, error 
or om1ss1on to wh1ch th1s msur­
ance may also apply. 

d. No msured Will, except at that In­
sured's own cost, voluntarily make a 
payment, assume any obligation, or 
mcur any expense Without our con­
sent. 

(2) Item 5. Other Insurance is de­
leted m 1ts ent1rety and replaced 
by the following: 

5. Other Insurance 

If other valid and collectible 
Insurance IS available to the 
1nsured for a loss we cover 
under th1s Coverage Part, 
our obligations are lim1ted 
as follows. 

a. Primary Insurance 

Th1s msurance rs pn­
mary except when c. 
below applies If th1s In­
surance IS pnmary, our 
obligations are not af­
fected unless any of 
the other insurance IS 
also pnmary. Then, we 
will share with all that 
other msurance by the 

method descnbed m b. 
below. 

b. Method of Sharing 

If all of the other insur­
ance perm1ts contnbu­
tlon by equal shares, 
we Will follow this 
method also Under 
th1s approach each In­
surer contnbutes equal 
amounts until it has 
pa1d 1ts applicable limit 
of msurance or none of 
the loss remams, 
whichever comes f1rst 

If any of the other in­
surance does not per­
mit contnbut1on by 
equal shares, we will 
contnbute bv limits. 
Under th1s • method, 
each Insurer's share 1s 
based on the rat1o of 1ts 
applicable lim1t of In­
surance to the total ap­
plicable limits of msur­
ance of allmsurers 

c. No Coverage 

This Insurance shall not 
cover any loss for 
wh1ch the msured 1s 
ent1tled to recovery un­
der any other msur­
ance m force prev1ous 
to the effective date of 
this Coverage Part 

e. Additional Definitions 

As respects Employee Benefit Li· 
ability Coverage, SECTION V .. 
DEFINITIONS IS amended as fol­
lows: 

(1) The followmg defin1t1ons are 
added 

1. "Administration" means. 

a. Prov1d1ng mformation to 
"employees", mclud1ng 
the1r dependents and 
benefic1anes, w1th re­
spect to eligibility for or 
scope of "employee 
benefit programs", 

b. Interpreting the "em­
ployee benefit pro­
grams", 

c. Handlmg records m 
connection w1th the 
"employee benefit pro­
grams"; or 

GA 233 AZ 09 09 
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d. Effectmg, contmu1ng or 
terrnrnatrng any "em­
ployee's" part1c1patJon 
in any benefit rncluded 
m the "employee bene­
fit program". 

However, "administration" 
does not mclude 

a. Handling payroll de­
ductions, or 

b. The failure to effect or 
mamtam any msurance 
or adequate 11m1ts of 
coverage of msurance, 
rncludmg but not l1m1ted 
to unemployment In­
surance, soc1al secunty 
benefits, workers' com­
pensation and d1sab1llty 
benefits 

"Cafetena plans" means 
plan authonzed by applica­
ble law to allow "employ­
ees" to elect to pay for cer­
tam benefits with pre-tax 
dollars. 

"Employee benefit pro­
grams" means a program 
prov1d1ng some or all of the 
followmg benefits to "em­
ployees", whether prov1ded 
through a "cafetena plan" or 
otherwise 

a. Group life rnsurance; 
group acc1dent or 
health insurance, den­
tal, VISion and heanng 
plans, and flexible 
spendmg accounts, 
provided that no one 
other than an "em­
ployee" may subscnbe 
to such benefits and 
such benefits are made 
generally available to 
those "employees" who 
satisfy the plan's eligi­
bility reqUirements; 

b. Profit shanng plans, 
employee savings 
plans, employee stock 
ownership plans, pen­
Sion plans and stock 
subscnpt1on plans, 
provided that no one 
other than an "em­
ployee" may subscribe 
to such benefits and 
such benefits are made 
generally available to 
all "employees" who 
are eligible under the 
plan for such benefits, 

c. Unemployment rnsur­
ance, social secunty 
benefits, workers' com­
pensation and d1sab1llty 
benefits, and 

d. Vacat1on plans, mclud­
rng buy and sell pro­
grams; leave of ab­
sence programs, rn­
cludrng m1lltary, mater­
nity, fam1ly, and c1v11 
leave, tUition assis­
tance plans, transpor­
tation and health club 
subs1d1es. 

(2) The followmg defin1t1ons are 
deleted rn the1r ent1rety and re­
placed by the following: 

21. "SUit" means a ciVIl pro­
ceedmg m whrch money 
damages because of an 
act, error or omiSSion to 
wh1ch th1s rnsurance applies 
are alleged "Su1t" includes 

a. An arb1trat1on pro-
ceeding rn wh1ch such 
damages are claimed 
and to wh1ch the rn­
sured must submit or 
does submit with our 
consent, 

b. Any other alternative 
dispute resolution pro­
ceedmg rn wh1ch such 
damages are cla1med 
and to wh1ch the rn­
sured subm1ts With our 
consent, or 

c. An appeal of a CIVIl 
proceeding 

8. "Employee" means a per­
son actively employed, for­
merly employed, on leave 
of absence or disabled, or 
ret1red "Employee" Includes 
a "leased worker". "Em­
ployee" does not Include a 
"temporary worker". 

2. Unintentional Failure to Disclose Haz­
ards 

SECTION IV • COMMERCIAL GENERAL 
LIABILITY CONDITIONS, 7. Represen­
tations IS hereby amended by the addi­
tion of the follow1ng. 

Based on our dependence upon your 
representations as to ex1strng hazards, 1f 
un~ntent1onally you should fall to disclose 
all such hazards at the mcept1on date of 
your policy, we w111 not reject coverage 
under th1s Coverage Part based solely on 
such failure. 

Includes copynghted matenal of Insurance 
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3. Damage to Premises Rented to You 

a. The last Subparagraph of Paragraph 
2. SECTION I • COVERAGES, 
COVERAGE A. • BODILY INJURY 
AND PROPERTY DAMAGE, 2. Ll· 
ABILITY Exclusions IS hereby de­
leted and replaced by the followmg 

Exclusrons c. through q. do not apply 
to damage by frre, explosion, hght­
nmg, smoke or soot to prem1ses 
while rented to you or temporanly 
OCCUpied by you With permiSSIOn of 
the owner 

b. The msurance prov1ded under SEC­
TION I • COVERAGES, COVERAGE 
A. BODILY INJURY AND PROP­
ERTY DAMAGE LIABILITY apphes 
to "property damage" ansmg out of 
water damage to premises that are 
both rented to and occupred by you 

(1) As respects Water Damage Le­
gal L1ab1hty, as prov1ded rn 
Paragraph 3.b. above 

The exclus1ons under SECTION 
I · COVERAGES, COVERAGE 
A. BODILY INJURY AND 
PROPERTY DAMAGE LIABIL· 
ITY, 2. Exclusions, other than i. 
War and the Nuclear Energy 
Liability Exclusion, are deleted 
and the followmg are added 

Th1s rnsurance does not apply 
to 

(a) "Property damage" 

1) Assumed in any con­
tract, or 

2) Loss caused by or re­
sultrng from any of the 
followrng. 

a) Wear and tear, 

b) Rust, corrosion, 
fungus, decay, 

e) Settling, crackmg, 
shnnk1ng or ex­
pansion, or 

f) Nesting or rnfesta­
tlon, or discharge 
or release of 
waste products or 
secretions, by rn­
sects, birds, ro­
dents or other 
ammals 

{b) Loss caused directly or Indi­
rectly by any of the foflow­
mg 

1) Earthquake, volcamc 
eruption, landslide or 
any other earth move­
ment, 

2) Water that backs up or 
overflows from · a 
sewer, dram or sump, 

3) Water under the 
ground surface press­
ing on, or flow1ng or 
seep1ng through 

a) Foundations, 
walls, floors or 
paved surfaces, 

b) Basements, 
whether paved or 
not, or 

c) Doors, Windows or 
other openmgs 

(c) Loss caused by or resulting 
from water that leaks or 
flows from plumbmg, heat­
mg. arr condrtionrng, or fire 
protection systems caused 
by or result1ng from freez­
mg, unless 

1) You d1d your best to 
ma1ntam heat m the 
bwldrng or structure, or 

2) You drarned the 
equ1pment and shut off 
the water supply 1f the 
heat was not main­
tamed 

detenorat1on, hid­
den or latent de­
fect or any quahty 
rn property that 
causes 1t to dam­
age or destroy It­
self, 

(d) Loss to or damage to 

GA 233 AZ 09 09 

c) Smog; 

d) Mechamcal 
breakdown rn­
cludrng rupture or 
burstmg caused 
by centnfugal 
force, 
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1) Plumbmg, heatmg, arr 
condrt1oning, fire pro­
tection systems, or 
other equrpment or ap­
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to personal property in 
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caused by or resultmg 
from ram, snow, sleet 
or 1ce, whether drrven 
by Wind or not. 

c. Limit of Insurance 

The Damage to Prem1ses Rented to 
You L1m1t as shown m the Declara­
tions 1s amended as follows 

(2) Paragraph 6. of SECTION Ill • 
LIMITS OF INSURANCE IS 
hereby deleted and replaced by 
the follow1ng 

6. Subject to 5. above, the 
Damage to Prem1ses 
Rented to You L1m1t IS the 
most we Will pay under 
COVERAGE A. BODILY 
INJURY AND PROPERTY 
DAMAGE LIABILITY, for 
damages because of 
"property damage" to 
premises wh1le rented to 
you or temporarrly occupied 
by you w1th perm1ss1on of 
the owner, arrsrng out of 
any one "occurrence" to 
wh1ch th1s Insurance ap­
plies. 

(3) The amount we will pay 1s lim­
Ited as descnbed rn Sectron B. 
Limits of Insurance, 3. Dam­
age to Premises Rented to 
You of this endorsement. 

4. Supplementary Payments 

Under SECTION I • COVERAGE, SUP· 
PLEMENTARY PAYMENTS • COVER· 
AGESAAND B 

a. Paragraph 2. IS replaced by the fol­
lowmg 

Up to the lim1t shown rn Section B. 
Limits of Insurance, 4.a. Bail 
Bonds of th1s endorsement for cost 
of ball bonds requ1red because of 
acc1dents or traffic law v1olat1ons 
arrsmg out of the use of any veh1cle 
to wh1ch the Bod1ly InJury Lrab1l1ty 
Coverage applies We do not have to 
furnish these bonds. 

b. Paragraph 4. 1s replaced by the fol­
lowmg· 

All reasonable expenses mcurred by 
the Insured at our request to ass1st 
us m the 1nvest1gat1on or defense of 
the cla1m or "suit", rncludrng actual 
loss of earnrngs up to the lim1t shown 
1n Sect1on B. Limits of Insurance, 
4.b. Loss of Earnings of th1s en­
dorsement per day because of t1me 
off from work 

5. Medical Payments 

The Med1cal Expense L1m1t of Any One 
Person as stated 1n the Declarations 1s 
amended to the lim1t shown m Sect1on B. 
Limits of Insurance, 5. Medical Pay­
ments of this endorsement. 

6. Voluntary Property Damage and Care, 
Custody or Control Liability Coverage 

a. Voluntary Property Damage Cov· 
erage 

We w1ll pay for "property damage" to 
property of others ansmg out of op­
erations mc1dental to the msured's 
bus1ness when 

(1) Damage IS caused by the m­
sured, or 

(2) Damage occurs wh1le m the m­
sured's possess1on. 

W1th your consent, we w1ll make 
these payments regardless of fault 

b. Care, Custody or Control Liability 
Coverage 

SECTION I - COVERAGES, COV· 
ERAGE A. BODILY INJURY AND 
PROPERTY DAMAGE LIABILITY, 2. 
Exclusions, j. Damage to Property, 
Subparagraphs (3), (4) and (5) do 
not apply to "property damage" to 
the property of others descnbed 
therern 

W1th respect to the Insurance provided by 
this sect1on of the endorsement, the fol­
lowrng add1t1onal prov1s1ons apply 

a. The Lim1ts of Insurance shown rn the 
Declarations are replaced by the lim­
Its designated rn Section B. Limits of 
Insurance, 6. Voluntary Property 
Damage and Care, Custody or 
Control Liability Coverage of thiS 
endorsement w1th respect to cover­
age provided by th1s endorsement 
These limits are rnclus1ve of and not 
rn add1t1on to the lim1ts be1ng re­
placed. The L1m1ts of Insurance 
shown m Sect1on B. Limits of Insur­
ance, 6. Voluntary Property Dam­
age and Care, Custody or Control 
Liability Coverage of th1s endorse­
ment fix the most we wrll pay rn any 
one "occurrence" regardless of the 
number of 

(1) Insureds, 

(2) Cla1ms made or "su1ts" brought, 
or 

(3) Persons or organrzat1ons mak­
Ing cla1ms or brrng1ng "suits". 

GA 233 AZ 09 09 
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b. Deductible Clause 

(1) Our obligation to pay damages 
on your behalf applies only to 
the amount of damages for each 
"occurrence" wh1ch are 1n ex­
cess of the deductible amount 
stated m Sect1on B. Limits of 
Insurance, 6. Voluntary Prop­
erty Damage and Care, Cus­
tody or Control Liability Cov­
erage of th1s endorsement The 
llm1ts of msurance Will not be re­
duced by the application of such 
deductible amount. 

(2) Cond1t1on 2. Duties in the Event 
of Occurrence, Offense, Claim 
or Suit, applies to each cla1m or 
"swt" 1rrespect1ve of the amount 

(3) We may pay any part or all of 
the deductible amount to effect 
settlement of any cla1m or "swt" 
and, upon notification of the ac­
tion taken, you shall promptly 
re1mburse us for such part of the 
deductible amount as has been 
pa1d by us 

7. 180 Day Coverage for Newly Formed or 
Acquired Organizations 

SECTION II • WHO IS AN INSURED IS 
amended as follows. 

Subparagraph a. of Paragraph 4. 1s 
hereby deleted and replaced by the fol­
lowing 

a. Insurance under th1s prov1s1on 1s af­
forded only unt1l the 180th day after 
you acqwre or form the orgamzat1on 
or the end of the policy penod, 
whichever 1s earlier, 

8. Waiver of Subrogation 

SECTION IV· COMMERCIAL GENERAL 
LIABILITY CONDITIONS, 9. Transfer of 
Rights of Recovery Against Others to 
Us Is hereby amended by the addition of 
the foflowmg 

We waive any nght of recovery we may 
have because of payments we make for 
Injury or damage arising out of your on­
going operations or "your work" done un­
der a wntten contract requmng such 
wa1ver w1th that person or orgamzat1on 
and Included in the "products-completed 
operat1ons hazardll Hovvevei, oui nghts 
may only be wa1ved pnor to the "occur­
rence" g1ving nse to the InjUry or damage 
for which we make payment under this 
Coverage Part. The Insured must do 
nothmg after a loss to 1mpa1r our nghts At 
our request, the msured w1ll bnng "swt" or 
transfer those nghts to us and help us 
enforce those nghts. 

9, Automatic Additional Insured • Speci· 
fied Relationships 

a. The following IS hereby added to 
SECTION II ·WHO IS AN INSURED· 

(1) Any person or orgamzatlon de­
scnbed in Paragraph 9.a.(2) 
below (hereinafter referred to as 
add1t1onal msured) whom you 
are reqwred to add as an addi­
tional insured under th1s Cover­
age Part by reason of 

(a) A wntten contract or 
agreement, or 

(b) An oral agreement or con­
tract where a cert1f1cate of 
msurance showing that per­
son or orgamzabon as an 
add1t1onal insured has been 
Issued, 

is an msured, provided 

(a) The written or oral contract 
or agreement IS 

1) Currently m effect or 
becomes effective 
dunng the policy pe­
nod,and 

2) Executed prior to an 
"occurrence" or offense 
to which th1s Insurance 
would apply, and 

(b) They are not specifically 
named as an add1t1onal m­
sured under any other pro­
VISIOn of, or endorsement 
added to, th1s Coverage 
Part 

(2) Only the foflow1ng persons or 
orgamzat1ons are add1t1onal In­
sureds under this endorsement, 
and msurance coverage pro­
VIded to such add1t1onal In­
sureds IS limited as provided 
herem 

(a) The manager or lessor of a 
prem1ses leased to you With 
whom you have agreed per 
Paragraph 9.a.(1) above to 
prov1de msurance, but only 
wrth respect to liabrlrty ans­
mg out of the ownership, 
m~int.cn~n,...o. nr 11c:.-a nf th~t 
III-II 1\.-1 I-I IV- -· '-IV- -· \.IIU1. 

part of a premrses leased to 
you, subject to the follow1ng 
addrtronal exclusions. 

This msurance does not 
apply to· 

1) Any "occurrence" 
wh1ch takes place after 

GA 233 AZ 09 09 
Includes copyrighted matenal of Insurance 
Serv1ces Office, Inc , w1th 1ts perm1ss1on. Page 10 of14 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

GA 233 AZ 09 09 

you cease to be a ten­
ant in that prem1ses. 

2) Structural alterations, 
new construction or 
demolition operations 
performed by or on be­
half of such add1t1onal 
insured 

(b) Any person or organization 
from wh1ch you lease 
equ1pment w1th whom you 
have agreed per Paragraph 
9.a.(1) above to provide In­
surance Such person(s) or 
orgamzat1on(s) are msureds 
solely with respect to the1r 
liability ans1ng out of the 
maintenance, operation or 
use by you of equ1pment 
leased to you by such per­
son(s) or orgamzation(s) 
However, th1s msurance 
does not apply to any "oc­
currence" wh1ch takes place 
after the equipment lease 
exp1res 

(c) Any person or orgamzat1on 
(referred to below as ven­
dor) w1th whom you have 
agreed per Paragraph 
9.a.(1) above to prov1de In­
surance, but only w1th re­
spect to "bod1ly Injury" or 
"property damage" ans1ng 
out of "your products" wh1ch 
are d1stnbuted or sold in the 
regular course of the ven­
dor's busmess, subject to 
the followmg add1t1onal ex­
clusions 

1) The msurance afforded 
the vendor does not 
apply to 

a) "Bod1ly Injury" or 
"property damage" 
for wh1ch the ven­
dor IS obligated to 
pay damages by 
reason of the as­
sumption of liabil­
Ity 1n a contract or 
agreement. Th1s 
exclus1on does not 
apply to liability for 
damages that the 
vendor would 
have 1n the ab­
sence of the con­
tract or agree­
ment, 

b) Any express war­
ranty unauthonzed 
by you, 

Includes copynghted matenal of Insurance 
Serv1ces Office, Inc , w1th 1ts perm1ss1on 

c) Any physical or 
chem1cal change 
1n the product 
made Intentionally 
by the vendor; 

d) Repackaging, un­
less unpacked 
solely for the pur­
pose of mspect1on, 
demonstration, 
testmg, or the 
subst1tut1on of 
parts under In­
structions from the 
manufacturer, and 
then repackaged 
1n the ongmal 
contamer, 

e) Any failure to 

f) 

make such In­
spections, adJust~ 
ments, tests or 
serv1cmg as the 
vendor has 
agreed to make or 
normally under­
takes to make 1n 

the usual course 
of busmess, in 
connection With 
the d1stnbut1on or 
sale of the prod­
ucts; 

Demonstration, In­
stallation, servic­
mg or repa1r op­
erations, except 
such operations 
performed at the 
vendor's prem1ses 
m connection w1th 
the sale of the 
product, 

g) Products which, 
after distnbut1on or 
sale by you, have 
been labeled or 
relabeled or used 
as a conta1ner, 
part or mgred1ent 
of any other thmg 
or substance by or 
for the vendor. 

2) This msurance does 
not apply to any In­
sured · ·person or or­
gamzatlon 

a) From whom you 
have acqu1red 
such products, or 
any 1ngred1ent, 
part or conta1ner, 
entenng 1nto, ac-

Page 11 of 14 
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company1ng or 
containing such 
products, or 

b) When hab11ity In­
cluded w1th1n the 
"products­
completed opera­
tions hazard" has 
been excluded 
under thiS Cover­
age Part w1th re­
spect to such 
products 

(d) Any state or political subdi­
VISion w1th wh1ch you have 
agreed per Paragraph 
9.a.(1) above to prov1de In­
surance, subject to the fol­
lowrng additional prov1s1on 

This msurance applies only 
With respect to the followrng 
hazards for wh1ch the state 
or political subdiVISion has 
1ssued a perm1t rn connec­
tion w1th prem1ses you own, 
rent or control and to wh1ch 
th1s rnsurance applies 

1) The ex1stence, marnte­
nance, repa1r, con­
struction, erect1on, or 
removal of advert1srng 
s1gns, awmngs, cano­
pies, cellar entrances, 
coal holes, dnveways, 
manholes, marquees, 
ho1st away opemngs, 
Sidewalk vaults, street 
banners, or decora­
tions and s1m1lar expo­
sures, or 

2) The construction, erec­
tion, or removal of ele­
vators, or 

3) The ownership, marn­
tenance, or use of any 
elevators covered by 
th1s Insurance. 

(e) Any state or political subdi­
VISion With which you have 
agreed per Paragraph 
9.a.(1) above to prov1de In­
surance, subject to the fol­
lowrng prov1s1ons 

1) Thrs rnsurance applies 
only wrth respect to op­
erations performed by 
you or on your behalf 
for which the state or 
politrcal subdiVISion has 
1ssued a perm1t 

2) This rnsurance does 
not apply to "bod1ly In­
jury", "property dam­
age" or "personal and 
advert1smg Injury" ans­
rng out of operations 
performed for the state 
or political subdiVISIOn 

(f) Any person or orgamzat1on 
w1th which you have agreed 
per Paragraph 9.a.(1) 
above to prov1de msurance, 
but only w1th respect to li­
ability caused, rn whole or rn 
part, by your ongorng op­
erations performed for that 
add1t1onal rnsured by you or 
on your behalf A person or 
orgamzat1on's status as an 
Insured under th1s prov1s1on 
of th1s endorsement ends 
when your operations for 
that 1nsured are completed. 

(3) Any rnsurance prov1ded to an 
add1t1onal Insured des1gnated 
under Paragraph 9.a.(2) 

(a) Subparagraphs (e) and (f) 
does not apply to "bodily 
InJUry" or "property damage" 
rncluded w1th1n the "prod­
ucts-completed operations 
hazard", 

(b) Subparagraphs (a), (b), (d) 
and (e) does not apply to 
"bodily InJUry", "property 
damage" or "personal and 
advert1srng rnJury" arisrng 
out of the sole negligence 
or Willful misconduct of the 
add1t1onal rnsured or their 
agents, "employees" or any 
other representative of the 
add1t1onalrnsured, or 

(c) Subparagraph (f) does not 
apply to "bod1ly InJUry", 
"property damage" or "per­
sonal and advert1srng Injury" 
ansing out of 

1) The rendenng of or 
failure to render any 
professional serv1ces 
by you or on your be­
half, but only w1th re­
spect to either or both 
of the foiiowrng opera­
tions 

a) Prov1drng engl-
neenng, architec­
tural or surveyrng 
serv1ces to others, 
and 

Includes copynghted matenal of Insurance 
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b) Prov1drng or hmng 
mdependent pro­
fessionals to pro­
Vide engmeenng, 
architectural or 
surveymg serv1ces 
m connection w1th 
the construction 
work you perform 

Subject to the frnal 
paragraph of this ex­
clusion below, profes­
Sional serv1ces mclude 

a) Prepanng, ap-
provmg or fa1lmg 
to prepare or ap­
prove, maps, shop 
drawmgs, opin­
ions, reports, sur­
veys, fie!d orders, 
change orders or 
draw1ngs and 
spec1ficat1ons, and 

b) Supervisory or m­
spectlon actiVIties 
performed as a 
part of any archi­
tectural or engl­
neermg act1V1t1es. 

Professional serv1ces 
do not Include serv1ces 
Wlthrn construction 
means, methods, tech­
niques, sequences and 
procedures employed 
by you rn connection 
w1th construction work 
you perform 

2) "Your work" for which a 
consolidated (wrap-up) 
msurance program has 
been prov1ded by the 
pnme contractor­
project manager or 
owner of the construc­
tion project 1n wh1ch 
you are mvolved. 

b. Only With regard to msurance pro­
Vided to an add1t1onal Insured desig­
nated under Paragraph 9.a.(2) Sub­
paragraph (f) above, SECTION Ill -
LIMITS OF INSURANCE IS amended 
to mclude 

The lim1ts applicable to the add1t1onal 
Insured are those specified rn the 
wntten contract or agreement or rn 
the Declarations of this Coverage 
Part, Whichever are less If no lim1ts 
are specified m the wntten contract 
or agreement, or 1f there ts no written 
contract or agreement, the lim1ts ap-

plicable to the add1t1onal msured are 
those specified m the Declarations of 
th1s Coverage Part The 1im1ts of In­
surance are mclus1ve of and not 1n 
add1t1on to the lim1ts of Insurance 
shown rn the Declarations. 

c. SECTION IV - COMMERCIAL GEN­
ERAL LIABILITY CONDITIONS, 5. 
Other Insurance IS hereby amended 
as follows 

Any Insurance prov1ded by this en­
dorsement shall be pnmary to other 
Insurance available to the add1t1onal 
insured except 

(1) As otherw1se prov1ded 1n SEC· 
TION IV • COMMERCIAL GEN­
ERAL LIABILITY CONDITIONS, 
5. Other Insurance, b. Excess 
Insurance, or 

(2) For any other valid and collecti­
ble msurance available to the 
add1t1onal msured as an addi­
tional rnsured by attachment of 
an endorsement to another In­
surance policy that IS wntten on 
an excess bas1s In such case, 
the coverage provided under 
th1s endorsement shall also be 
excess. 

10. Broadened Contractual Liability- Work 
Within 50' of Railroad Property 

It 1s hereby agreed that Paragraph f.(1) of 
Defin1t1on 12. "Insured contract" (SEC­
TION V • DEFINITIONS) is deleted 

11. Property Damage to Borrowed Equip-. 
ment 

a. The following 1s hereby added to Ex­
clusion j. Damage to Property of 
Paragraph 2., Exclusions of SEC· 
TION I • COVERAGES, COVERAGE 
A. BODILY INJURY AND PROP­
ERTY DAMAGE LIABILITY 

Paragraphs (3) and (4) of th1s exclu­
SIOn do not apply to tools or eqUip­
ment loaned to you, prov1ded they 
are not be1ng used to perform opera­
tions at the t1me of loss. 

b. W1th respect to the msurance pro­
vided by th1s sect1on of the en­
dorsement, the follow1ng additional 
provJsions apply. 

(1) The Lim1ts of rnsurance shown 
m the Declarations are replaced 
by the lim1ts des1gnated m Sec­
tion B. Limits of Insurance, 11. 
of th1s endorsement w1th respect 
to coverage prov1ded by this 
endorsement These limits are 
mclus1ve of and not rn addition to 
the lim1ts be1ng replaced The 

GA 233 AZ 09 09 
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Lim1ts of Insurance shown m 
Sect1on B. Limits of Insurance, 
11. of th1s endorsement f1x the 
most we Will pay m any one "oc­
currence" regardless of the 
number of 

(a) Insureds; 

(b) Cla1ms made or "su1ts" 
brought, or 

(c) Persons or organizations 
mak1ng cla1ms or bnng 
"suits" 

12. Employees as Insureds • Specified 
Health Care Services 

It IS hereby agreed that Paragraph 
2.a.(1)(d) of SECTION II • WHO IS AN 
INSURED, does not apply to your "em­
ployees" who prov1de professional health 
care serv1ces on your behalf as duly li­
censed. 

a. Nurses, 

b. Emergency Medical Technicians; or 

c. Paramedics, 

(2) Deductible Clause m the JUnsdlctlon where an "occurrence" 
or offense to wh1ch th1s msurance applies 
takes place 

GA 233 AZ 09 09 

(a) Our obligation to pay dam­
ages on your behalf applies 
only to the amount of dam­
ages for each "occurrence" 
which are m excess of the 
Deduct1bie amount stated m 
Sect1on B. Limits of Insur­
ance, 11. of this endorse­
ment The limits of msur­
ance w111 not be reduced by 
the application of such De­
ductible amount. 

(b) Cond1t1on 2. Duties in the 
Event of Occurrence, Of­
fense, Claim or Suit, ap­
plies to each claim or "sUit" 
1rrespect1ve of the amount 

(c) We may pay any part or all 
of the deductible amount to 
effect settlement of any 
cla1m or "sUit" and, upon 
not1ficat1on of the act1on 
taken, you shall promptly 
reimburse us for such part 
of the deductible amount as 
has been pa1d by us. 

13. Broadened Notice of Occurrence 

Paragraph a. of Cond1t1on 2. Duties in 
the Event of Occurrence. Offense. 
Cl~im or Suit (SECTION IV •. COMMER~ 
CIAL GENERAL LIABILITY CONDI· 
TIONS) IS hereby deleted and replaced 
by the following 

a. You must see to 1t that we are noti­
fied as soon as practicable of an 
"occurrence" or an offense wh1ch 
may result m a cla1m To the extent 
possible, not1ce should Include 

(1) How, when and where the "oc­
currence" or offense took place, 

(2) The names and addresses of 
any inJured persons and Wlt­
nesses,and 

(3) The nature and locat1on of any 
injury or damage ansmg out of 
the "occurrence" or offense 

Th1s requirement applies only when 
the "occurrence" or offense IS known 
to an "authonzed representative". 

Includes copynghted matenal of Insurance 
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

ARIZONA AUTOMATIC ADDITIONAL INSURED· WHEN 
REQUIRED IN CONTRACT OR AGREEMENT WITH YOU -

COMPLETED OPERATIONS 

Thts endorsement modtftes msurance provtded under the followmg: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

A. SECTION II • WHO IS AN INSURED, 2. IS 
amended to mclude 

e. Any person or orgamzatton, heretnafter 
referred to as Additional Insured: 

(1) Who or whtch is not spectfically 
named as an addtttonal msured un­
der any other provtston of, or en­
dorsement added to, thts Coverage 
Part, and 

(2) For whom you are reqwred to add as 
an addtttonalmsured, except any ar­
chitect, engmeer or surveyor, on a 
completed operattons basts on thts 
Coverage Part 

under a wntten contract or wntten agree­
ment 

(1) But only wtth respect to liabtlity 
caused, m whole or m part, by "your 
work" performed for that additional 
msured by you or on your behalf, 
and 

(2) If the wntten contract or wntten 
agreement spectfies coverage for 
the addtttonal msured m the "prod­
ucts-completed operatton hazard" 

Wtth respect to the person(s) or organiza­
tton(s) referenced tn Paragraph A.2.e. above, 
thetr status as an addtttonal tnsured under thts 
endorsement wtll not apply beyond the period 
of ttme requtred tn that wntten construction 
contract or agreement referred to m Para­
graph A.2.e. above If that wntten construction 
contract or agreement does not spectfy a pe­
nod of ttme, this coverage Will not apply be­
yond 1 year from the completton of "your 
work" where the work that caused the "bodtly 
InJury" or "property damage" occurred. "Your 
work" wtll be deemed completed as spectfied 
m Paragraph a.(2) of SECTION V - DEFINI­
TIONS, 19. "Products-completed operattons 
hazard" 

B. Wtth respect to the addtttonal insureds refer­
enced m Paragraph A.2.e. above, the follow­
mg excluston is added to Paragraph 2. Ex· 

elusions of SECTION I • COVERAGES, 
COVERAGE A. BODILY INJURY AND 
PROPERTY DAMAGE LIABILITY, thts msur­
ance does not apply to "bodtly inJury" or 
"property damage" ansmg out of 

1. The rendenna of or fatlure to render anv 
professional services by you or on you"r 
behalf, but only wtth respect to etther or 
both of the followmg operattons 

a. Provtdtng engineenng, architectural 
or surveymg servtces to others, and 

b. Provtdtng or hmng mdependent pro­
fessionals to provtde engmeenng, 
architectural or surveymg servtces m 
connectton wtth the construction 
work you perform. 

Subject to the final paragraph of thts ex­
clusion below, professtonal servtces In­
clude 

a. Prepanng, approvmg or failing to 
prepare or approve, maps, shop 
drawings, opintons, reports, surveys, 
field orders, change orders, or 
drawtngs and spectftcattons, and 

b. Supervtsory or mspectton acttvtttes 
performed as a part of any architec­
tural or engmeenng acttvittes 

Professtonal servtces do not include 
servtces wtthm construction means, 
methods, techmques, sequences and 
procedures employed by you m connec­
tion wtth construction work you perform 

2. "Your work" for whtch a consolidated 
(wrap-up) msurance program has been 
provtded by the pnme contractor I proJect 
manager or owner of the construction 
project tn whtch you are Involved 

3. "Bodtly InJUry" or "property damage" aris­
mg out of "restdenttal construction" 

GA 4316 AZ 09 09 
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C. SECTION Ill • LIMITS OF INSURANCE IS 
amended to mclude. 

The llm1ts of insurance available to the addl­
tlonalmsured(s) Will not exceed 

1. Those llm1ts spec1fied in the wntten con­
struction contract or agreement referred 
to m Paragraph A.2.e. above, or 

2. The Lim1ts of Insurance specified in the 
Declarations of th1s Coverage Part, 

whichever are less. If no llm1ts are spec1fied m 
that wntten construction contract or agree­
ment, the hm1ts available to the add1t1onal m­
sured(s) w111 not exceed the L1m1ts of Insur­
ance specified m the Declarations of th1s Cov­
erage Part The llm1ts of msurance available to 
the add1t1onal msured(s) are mclus1ve of and 
not m add1t1on to the L1m1ts of Insurance 
shown m the Declarations 

D. SECTION IV • COMMERCIAL GENERAL Ll· 
ABILITY CONDITIONS is amended to Include 
the followmg 

AUTOMATIC ADDITIONAL INSURED PRO· 
VISION 

The wntten construction contract or agree­
ment referred to 1n Paragraph A.2.e. above 
must 

1. Be currently m effect or become effective 
dunng the term of this Coverage Part, 
and 

2. Have been executed prior to the "bod1ly 
InJUry" or "property damage" to wh1ch th1s 
endorsement pertains 

E. SECTION IV • COMMERCIAL GENERAL Ll· 
ABILITY CONDITIONS, 5. Other Insurance, 
b. Excess Insurance 1s amended to mclude 
the follow1ng 

1. Where reqwred by the wntten construc­
tion contract or agreement referred to m 
Paragraph A.2.e. above, th1s msurance 1s 
pnmary and I or noncontnbutory as re­
spects any other msurance policy 1ssued 
to the add1t1onal insured, and such other 
Insurance policy shall be excess and I or 

noncontnbutmg, whichever applies, w1th 
th1s insurance. 

2. Any insurance prov1ded by this endorse­
ment shall be pnmary to other msurance 
available to the additional msured except 

a. As otherwise proVIded In SECTION 
IV • COMMERCIAL GENERAL Ll· 
ABILITY CONDITIONS, 5. Other In­
surance, b. Excess Insurance; or 

b. When other valid and collectible In­
surance is available to the additional 
msured· 

(1) As an add1t1onal insured by at­
tachment of an endorsement to 
another msurance policy, and 

(2) On an excess bas1s 

!n such case the coverage provided 
under th1s endorsement shall also be 
excess. 

F. SECTION V • DEFINITIONS IS amended to 
mclude 

1. "Residential construction" means: 

a. A structure where any of the struc­
ture's square foot area 1s used, or is 
Intended, for the purpose of human 
hab1tat1on and mcludes, but IS not 
limited to, single-fam1ly housmg, 
multi-family housmg, apartments, 
condommiums, townhouses, and 
s1m1lar structures Intended for human 
hab1tat1on, and 

b. Common areas and appurtenant 
structures of those structures listed 
m Paragraph 1.a. above 

"Residential construction" does not In­
clude 

a. Hospitals or pnsons; and 

b. Military hous1ng, dormitories, long­
term care fac1ht1es, hotels or motels, 
prov1ded there 1s no md1v1dual own­
ership of umts 

GA 4316 AZ 09 09 
Includes copynghted material of ISO 
Properties, Inc, w1th 1ts perm1ss1on. Page 2 of2 
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

PRIMARY I NONCONTRIBUTORY AMENDMENT OF 
CONDITIONS FOR DESIGNATED ADDITIONAL 

INSUREDS 

Th1s endorsement modifies msurance provided under the following 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

SCHEDULE 

Name of Person or Organization (Additional Insured): 

When Requ1red In a Wntten Contract 

W1th respect to msurance provided the add1t1onal 
insured shown m the Schedule, SECTION IV -
COMMERCIAL GENERAL LIABILITY CONDI­
TIONS, 5. Other Insurance 1s deleted m 1ts en­
tirety and replaced by the follOWing 

5. Other Insurance 

If other valid and collectible msurance 1s avail­
able to the add1t1onal msured for a loss we 
cover under Coverages A or B of th1s Cover­
age Part, our obligations are l1m1ted as follows· 

a. Primary Insurance 

When th1s Insurance IS excess over any 
other msurance, we Will pay only our 
share of the amount of the loss, 1f any, 
that exceeds the sum of 

(1) The total amount that all such other 
msurance would pay for the loss m 
the absence of th1s msurance, and 

(2) The total of all deductible and self-
msured amounts under all that other 
msurance. 

We w1ll share the remammg loss, if any, 
w1th any other Insurance that was not 
bought speaf1cally to apply m exress of 
the L1m1ts of Insurance shown 1n the Dec­
larations of this Coverage Part. 

Where requ1red by a wntten contract, th1s 
Insurance 1s pnmary and noncontnbutory 
as respects any other msurance policy IS­
sued to the add1t1onal1nsured. Otherw~se, 
b. below applies c. Method of Sharing 

b. Excess Insurance 

This Insurance IS excess over any of the 
other msurance available to the additional 
msured whether pnmary, excess, contin­
gent or on any other bas1s 

When th1s Insurance IS exress, we Will 
have no duty under Coverages A or B to 
defend any da1m or "sUit" that any other 
msurer has a duty to defend. If no other 
msurer defends, we Will undertake to do 
so, but we w1ll be entitled to the Insured's 
nghts against all those other msurers 

GA409410 01 

If all of the other msurance perm1ts contn­
butlon by equal shares, we w1ll follow th1s 
method also Under th1s approach each 
msurer contnbutes equal amounts until 1t 
has pa1d 1ts applicable limit of msuranre 
or none of the loss rema1ns, whichever 
comes first. 

If any of the other Insurance does not 
perm1t contnbut1on by equal shares, we 
Will contnbute by lim1ts. Under th1s 
method, each msurer's share IS based on 
the rat1o of its applicable limit of Insurance 
to the total applicable lim1ts of msuranre 
of all Insurers 
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WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT 

We have the nght to recover our payments from anyone hable for an mJury covered by th1s pohcy We w1ll not 
enforce our nght agamst the person or orgamzat1on named m the Schedule {Th1s agreement applies only to the 
extent that you perform work under a wntten contract that reqUJres you to obtam this agreement from us ) 

Th1s agreement shall not operate directly or Jnd1rectly to benef1t anyone not named m the Schedule 

Schedule 

All persons or orgamzat1ons that are part1es to a contract that requ1res 
you to obtam th1s agreement, provided you executed the contract before 
the loss 

The charge for th1s endorsement 1n the State of AZ, shalf be 2% of the 
manual prem1um, subject to a $250 m1mmum 

The charge for th1s endorsement m the State of NV, shall be 2% of the 
manual prem1um 

The charge for th1s endorsement 1n the State of NM, shall be 1% of the 
manual prem1um 

The prem1um for th1s endorsement 1s subject to aud1t 

Th1s endorsement 1s executed by the L1berty Mutual F1re Insurance Company 16586 

Prem1um $ 

Effective Date Exp1rat1on Date 

I For attachment to Pol1cy No WC2-Z91-447831-013 

I 
I 

we ooo313 
Ed 4/1/1984 

© 1983 National Counc1l on Compensation Insurance Page 1 of 1 
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CERTIFICATE OF LIABILITY INSURANCE I DATE (MM/DDNYYY) 
ACORD' 

10/07/2014 .............. 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER THIS 

I 
I 

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER 

IMPORTANT: If the certificate holder IS an ADDITIONAL INSURED, the pollcy(1es) must be endorsed If SUBROGATION IS WAIVED, subject to 
the terms and cond1t1ons of the pohcy, certam pollc1es may requ1re an endorsement A statement on th1s cert1f1cate does not confer nghts to 
the cert1f1cate holder m lieu of such endorsement(s) 

PRODUCER CONTACT 
NAME 

Applied Risk Services, Inc. PHONE 1
1
FAX 

10825 Old Mill Rd (AIC, No, Ext) (877)234-4420 (AIC, No) ( 877) 2 34-4421 
I 

Omaha, NE 68154 E·MAIL 
ADDRESS 
PRODUCER 

(877)234-4420 CUSTOMER ID # I 
INSURER($) AFFORDING COVERAGE NAIC# 

--~ ----
INSURED INSURER A Cal1fornia Insurance Co. 38865 

INSURER B 
Cactus Transport, Inc. ··-· 

8211 W Sherman St INSURER C 
-

I 
Tolleson, AZ 85353-3303 INSURER D 

.... ~••n~n c 

I CTL 1273 930729 

COVERAGES CERTIFICATE NUMBER· REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS 

INSR ~~J>i SUBR ~~:8~~g'fvv:.(l I c:;~~~%'fvWYl LUI/ITS LTR TYPE OF INSURANCE WVD POLICY NUMBER 

I 
~ERAL LIABILITY 

EACH OCCURRENCE $ 
COMMERCIAL GENERAL LIABILITY D D ~~~~g~J?E~~~ci,~r~ncel $ i---tJ CLAIMS MADE D OCCUR 

~ MED EXP lanv one oersonl $ I 
~ PERSONAL & ADV INJURY $ 

r-- GENERAL AGGREGATE $ 
GEN'L AGGREGATE LIMIT APPLIES PER 

PRODUCTS - COMP/OP AGG $ 

~~ POLICY r -l ~~c?r n LOG $ 
I 

~OMOBILE LIABILITY 

D D ~~~~~~~~~~INGLE LIMIT $ ANY AUTO 
1--

BODILY INJURY (Per person) $ ALL OWNED AUTOS 
~ 

BODILY INJURY I Per acctdentl $ SCHEDULED AUTOS 
I 

~ 

rp~~:;c~d;,~gAMAGE HIRED AUTOS $ 
~ 

NON-OWNED AUTOS $ -
$ I 

UMBRELLA LIAB H OCCUR EACH OCCURRENCE $ r--
EXCESS LIAS CLAIMS MADE 

D D 
AGGREGATE $ 

DEDUCTIBLE $ 
r--

RETENTION $ $ I 
WORKERS COMPENSATION x l~g,JT~~;, I I OJ~· 
AND EMPLOYERS' LIABILITY y 1 N 

$1,000,000 
A 

ANY PROPRIETOR/PARTNER/EXECUTIVE lli: N/A D 73-882623-01-01 01/01/2014 01/01/2015 E L EACH ACCIDENT 
OFFICER/MEMBER EXCLUDED? 
(Mandatory In NH) E L DISEASE- EA EMPLOYEE $1,000,000 I 
If yes, descnbe under 

$1,000,000 SPECIAL PROVISIONS below E L DISEASE - POLICY LIMIT 

I D D 
DESCRIPTION OF OPERATIONS/ LOCATIONS/ VEHICLES (Attach Acord 101, Add1t1onaf Remarks Schedule, If more space IS required) 

I 
CERTIFICATE HOLDER CANCELLATION 

City of Glendale SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED 

5850 W. Glendale Ave. BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED 

Glendale, AZ 85301 IN ACCORDANCE WITH THE POLICY PROVISIONS 
I 
I AUTHORIZED REPRESENTATIV-e:~ L ~-

~y -& 106468 

I 
ACORD 25 (2009/09) ©1988-2009 Ae'ORD CORPORATION All nghts reserved 
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Project 131430 
CITY OF GLENDALE, ARIZONA 

PUBLIC WORKS/ENGINEERING DEPARTMENT 

CONTRACTOR'S AFFIDAVIT 
REGARDING 

SETTLEMENT OF CLAIMS 

PROJECT 131430- FY2014 PAVEMENT MANAGEMENT PROGRAM, OVERLAY 

To the City of Glendale, Arizona 

Gentlemen: 

31 

This is to certify that all lawful claims for materials, rental of equipment and labor used in connection 
with the construction of the above project, whether by subcontractor or claimant in person, have been 
duly discharged. 

The undersigned, for the consideration of $ , as set out in the final pay estimate, as 
frill a.nd complete payment under the terms of the contract, hereby waives and relinquishes any and all 
further claims or right of lien under, in connection with, or as a result of the above described project. 
The undersigned further agrees to indemnify and save harmless the City of Glendale against any and 
all liens, claims of liens, suits, actions, damages, charges, costs, litigation expenses, attorneys' fees 
and any other and expenses whatsoever, which said City may suffer arising out of the failure of the 
undersigned to pay for all labor performance and materials furnished for the performance of said 
installation. 

Signed and dated at ______ , this __ day of ____ , 20_. 

STATE OF ARIZONA 

COUNTY OF MARICOPA 

) 
) ss. 
) 

Contractor 

By __________________ ___ 

The foregoing instrument was subscribed and sworn to before me this _ day of----~ 20 

Notary Public 

My Commission Expires: ----------------
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Project 131430 32 
SUPPLEMENTAL GENERAL CONDITIONS 

1. GENERAL: By Ordinance No. 1110 New Series, the City of Glendale adopted the "Uniform 
Standard Specifications for Public Works Construction," which are sponsored and distributed by the 
Maricopa Association of Governments. Copies of these documents, with revisions, are on file in the 
office of the City Engineer of the City of Glendale, and are hereby made a part of these Contract 
Documents. 

Whenever in the Uniform Standard Specifications, the words "The Contracting Agency" are used, the 
meaning shall be the City of Glendale. 

In all cases where ASTM, AASHTO, AWWA, USAG, Federal, City of Phoenix, MAG 
Specifications, Maricopa County, Arizona State Highway, City of Glendale or other standard 
specifications are referred to, unless otherwise stated, revisions, supplements or addenda issued on or 
before the date of this contract, shall prevail. In the event of any conflict between these project 
specifications and the requirements of the plans, detail drawings, MAG Standard Details and 
Specifications, these project specifications shall prevail. 

2. DEFINITIONS: The following terms, as used in or pertaining to the Contract Documents, are 
defined as follo\1/S: 

CITY: The word "City" refers to the City of Glendale, Arizona. The official representative of said 
City in these proceedings shall be the City Engineer. 

CONTRACTOR: The word "Contractor" means the person, firm, or corporation with whom the 
Contract is made by the City. 

MATERIALS: The term "Materials" includes, in addition to materials incorporated in the project, 
equipment and other material used and/or consumed in the performance of the work. 

SUBCONTRACTOR: The word "Subcontractor" includes those having a direct contract with the 
Contractor and those who furnish material worked to a special design according to the plans and/or 
specifications for this work, but does not include those who merely furnish materials not so worked. 

ENGINEER: The word "Engineer" means a person, firm or corporation du1y authorized by the City, 
to act for the City in staking out the work, inspecting materials and construction, and interpreting 
plans and specifications. 

CONTRACT DOCUMENTS: The words "Contract Documents" mean the Notice to Contractors, 
Information for Bidders, "Uniform Standard Specifications for Public Works Construction," MAG 
General Conditions, Supplemental General Conditions, Special Provisions, Supplemental 
Specifications, Proposal, Contract, Payment Bond, Performance Bond, Certificates of Insurance, 
Plans and Addenda thereto. 

3. PROPOSAL QUANTITIES: It is expressly understood and agreed by the parties hereto that the 
quantities of the various classes of work to be done and material to be furnished under this Contract, 
which have been estimated as stated in the Proposal, are only approximate and are to be used 
SOLELY for the purpose of comparing, on a consistent basis, the proposals offered for the work 
under this Contract; and the Contractor further agrees that the City will not be held responsible if any 
of the quantities shall be found incorrect; and the Contractor will not make any claim for damages or 
for loss of profits because of a difference between the quantities of the various classes of work as 
estimated and the work actually done. If any error, omission, or mis-statement is found to occur in 
the estimated quantities, the same shall not invalidate this Contract or release the Contractor from the 
execution and completion of the whole or any part of the work in accordance with the specifications 
and the plans herein mentioned, or for the prices herein agreed upon and fixed therefore, or excuse 
him from any of the obligations or liabilities hereunder, or entitle him to any damages or 
compensation except as may be provided for in this Contract. 

4. WITHDRAWAL OF PROPOSALS: No proposal shall be withdrawn following the opening and 
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Project 131430 33 
reading of the bids for a period of SO days from the date of opening without the consent of the 
contracting agency through the body or agent duly authorized to accept or reject the proposal. 

5. LOSSES AND DAMAGES: All loss or damage arising out of the nature of the work to be done or 
from the action of the elements, or from any unforeseen circumstances in the prosecution of the same, 
or from any unusual obstructions or difficulties which may be encountered in and/or during the 
prosecution of the work, or from any casualty whatsoever of every description, shall be sustained and 
borne by the Contractor at his own cost and expense except as otherwise provided by the contract 
documents or the laws of the State of Arizona. 

6. DUST PREVENTION: The Contractor shall take whatever steps, procedures or means required to 
prevent abnormal dust conditions due to his construction operations in connection with this contract. 
The dust control measures shall be maintained at all times during construction of the project, to the 
satisfaction of the Engineer, in accordance with the requirements of the "Maricopa County Health 
Department Air Pollution Control Regulations" which have been adopted pursuant to A.R.S. § 
36-779. 

The Contractor shall be required to obtain the necessary permit from the Maricopa County Air 
Pollution Control Bureau, 1001 N. Central Ave., Phoenix, Arizona 85004- telephone (602) 506-6727. 

7. EXCESS MATERIAL: Excess material shall be removed from the work site and wasted at a 
location approved by the Engineer. Broken concrete and asphalt may be delivered to the Glendale 
Sanitary Landfill located at 115th Avenue and Glendale Avenue. The prevailing regulations and fee 
schedule will not be waived for work under this project. All materials, to be disposed of at the 
landfill, shall be weighed and disposed of at the prevailing rate. 

8. STOCKPILE OF MATERIALS: The Contractor may place or stockpile materials in the public 
right-of-way, if approved by the Engineer, provided they do not prevent access to adjacent properties 
or prevent compliance with traffic regulations. 

Traffic shall not be required to travel over stockpiled materials, and proper dust control shall be 
maintained. 

9. REFUSE COLLECTION ACCESS: At any time the project construction shall require the closure 
or disruption of traffic in any roadway, alley, or refuse collection easement such that normal refuse 
collection will be interfered with, the Contractor shall, at least 48 hours prior to causing such closure 
or disruption, make arrangements with the Field Operations Department in order that refuse collection 
service can be maintained. 

10. CLEAN-UP: After all work under this contract is completed, the Contractor shall remove all 
loose concrete, lumber, wire, reinforcing, debris, and other materials not incorporated in the work, 
from the site of the work. Clean-up shall include the removal of all excess pointing mortar materials 
within pipes and removal of over-size rocks and boulders left after finish grading. The contractor 
shall provide for the legal disposal of all waste products, debris, etc., and shall make necessary 
arrangements for such disposal. 

11. SHOP DRAWINGS: The Contractor shall provide shop drawings as may be necessary for the 
prosecution of the work as required by the contract documents. The Engineer shall promptly review 
all shop drawings. The Engineer's approval of any shop drawing shall not release the Contractor from 
responsibility for deviations from the contract documents. The approvai of any shop drawing wllich 
substantially deviates from the requirements of the contract documents shall be evidenced by a change 
order. 

When submitted for the Engineer's review, shop drawings shall bear the contractor's certification that 
he has reviewed, checked, and approved the shop drawings and that they are in conformance with the 
requirements of the contract documents. 

Portions of the work requiring a shop drawing or sample submission shall not begin until the shop 
drawing or sample submission has been approved by the Engineer. A copy of each approved shop 
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Project 131430 34 
drawing and each approved sample shall be kept in good order by the Contractor at the site and shall 
be available to the Engineer. 

12. PROTECTION OF FINISHED OR PARTIALLY FINISHED WORK: The Contractor shall 
properly guard and protect all finished or partially finished work, and shall be responsible for the 
same until the entire contract is completed and accepted, in writing, by the City. The Contractor shall 
turn over the entire work in full accordance with the specifications before final settlement shall be 
made. 

13. STATUS OF EMPLOYEES: Contractor shall be responsible for assuring the legal working 
status of its employees and its subcontractor's employees. 

14. LAWS AND REGULATIONS: This Contract shall be governed by and constructed in 
accordance with the laws of the State of Arizona. The Contractor shall keep himself fully informed of 
all existing and future City and County Ordinances and Regulations and State and Federal Laws and 
Occupational Safety and Health Standards (OSHA) in any manner affecting the work herein specified. 
He shall at all times observe and comply with said Ordinances, Regulations, or Laws. 

15. PERMITS: The City has obtained certain required permits which are included in the project 
specifications, but it '\\ill be the duty of the Contractor to determi..11e L~at all t.lte necessa..ry pe11!tits have 
been obtained. The Contractor shall, at his own expense, obtain all required permits which have not 
been furnished by the City. A no-fee permit will be issued for work in the City of Glendale 
right-of-way and easement. (Also see Paragraph 7. Dust Prevention.) 

16. ELECTRIC POWER AND WATER: The Contractor shall make his own arrangements for 
electric power and water. Subject to the convenience of the City, he may be permitted to connect to 
existing facilities where available, but he shall meter and bear the cost of such power or water. Fire 
hydrant meters may be obtained from the City of Glendale. Installation and removal of meters should 
be scheduled through the City's Water Services/Utilities Division at 930-2700. For details and current 
rates, please visit http://www.glendaleaz.com/CrossConnectionlfirehydrantmetemrogram.cfm. 

17. SURVEY CONTROL POINTS AND MONUMENTS: Existing survey monuments indicated on 
the plans or found during construction shall be protected by the Contractor, and in the event removal 
is necessary, removal and replacement shall be performed by permission of the Engineer, under direct 
supervision of the Engineer or his authorized representative. Survey monuments shall be constructed 
to conform to the requirements of MAG Specifications, Section 405, and Standard Details. 

18. EXISTING UTILITIES: The Contractor is hereby advised that the location of all utilities, as 
shown on the plans, may not be complete nor exact and the Contractor shall satisfy himself as to the 
exact location of the utilities by contacting Blue Stake or the utility companies before proceeding with 
the work. After the underground utilities are located by Blue Stake or the utility company, the 
contractor shall excavate in a careful and prudent manner to prevent unwillful damage to the 
underground utilities. 

In the event the Contractor or its Subcontractor damages an existing, properly identified underground 
City of Glendale water or sewer line, the Contractor shall be responsible for the repairs at its expense. 

The exact location of all existing underground service utilities, whether or not indicated on the plans, 
shall be determined by the Contractor at no expense to the City, and he shall conduct his work so as to 
prevent interruption of service or damage to them. 

The Contractor shall protect existing utility services and be responsible for their replacement if 
damaged by him, or to make necessary adjustment in their location, if required, in order to complete 
the work for his Contract. 

Utility companies and other interested parties have been provided with construction plans and the 
construction schedule for this project. The Contractor shall comply with MAG Specifications 105.6 
to cooperate with the utility companies. 
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Project 131430 35 
19. MAINTENANCE OF IRRIGATION FACILITIES: Where irrigation facilities interfere with 
construction, the Contractor shall remove and replace the affected irrigation facilities to its original 
condition. Final acceptance of replaced facilities will depend upon final approval ofthe Engineer. 

20. OVERHEAD UTILITY LINES AND POLES: Contractor is advised that when work around 
overhead lines and poles is required on a project the Contractor is required to coordinate with Utility 
Companies who own and operate overhead lines and poles. The coordination may include, but not be 
limited to the following activities; pole bracing, de-energizing of lines, and temporary relocations. 
Contractor is responsible to contact the applicable Utility Company representative and discuss his 
proposed construction methods; in order to determine what actions the Utility Company must take 
and the costs related to those actions. The Contractor shall include these costs in the applicable bid 
items for this project. 

The primary and the backup representatives for this review and cost determinations are as follows: 

Arizona Public Service: 
Qwest: 
Salt River Project: 
Salt River Project: 
Cox Co:nltnu..Tlications: 
Cox Communications: 

Mr. Bobby Garza 
Mr. Ron Floyd 
Mr. TimRinn 
Ms. Mariann Ward 
M..r. Ron Pint 
Ms. Linda Facio 

602-371-7989 
602-630-1932 
602-23 6-8694 
602-236-6389 
623-328-3529 
623-328-3500 

21. SOUTHWEST GAS FACILITIES EXPOSED DURING CONSTRUCTION: The Contractor, 
upon exposing a gas line during construction, shall call SOUTHWEST GAS at 602-271-4277. The 
Southwest Gas patrolman will respond, usually within an hour, to inspect the line. Minor cuts or 
abrasions to the pipe coating will be rewrapped and tracer wire will be reconnected at no cost to the 
City. 

22. UNDERGROUND UTILITIES' BEDDING: All water, sewer, storm drain, irrigation and other 
conduits installed within the City of Glendale shall be bedded from bottom of excavation to one foot 
above the pipe with granular bedding material meeting the requirements of Section 601.4.6 of MAG 
Uniform Standard Specifications. The initial bedding under the pipe shall follow City of Glendale 
Detail G-690. 

23. SEWER SERVICE LINES: The Contractor shall be responsible for locating, and protecting from 
damage during construction, all sewer service lines within the project which are not owned by the City. 
Contractor will be permitted to review the "as-builts" to assist Contractor in locating the non-City 
owned sewer service lines. These "as-builts" were prepared, and supplied to the City, by private 
developers or contractors who installed the non-City owned sewer service lines. Therefore, the City 
does not guarantee or warranty the accuracy of such "as-builts" and the contractor, as a condition for 
being allowed to review such "as-builts", hereby agrees to hold the City harmless for any and all 
damages or other expenses contractor may incur as a result of any inaccuracies or incorrect information 
in these "as-builts". 

24. RIGHTS-OF-WAY: The City will provide rights-of-way and easements for all work 
specified in this Contract, and the Contractor shall not enter or occupy with man, tools, equipment 
or materials any private ground outside the property of the City of Glendale, Maricopa County, 
Arizona, without the consent of the property owner. 

25. Su"BCON!KACTS: Subcontracts shaH be in accordance with, and the Contractor shall be 
bound by, the following provisions: 

All subcontracts shall be subject to the approval of the City. 

All subcontracts shall be in writing and shall provide that all work to be performed 
thereunder shall be performed in accordance with the terms of the Contract. 

Certified copies of any and all subcontracts shall be furnished to the City Engineering 
Department; however, prices may be omitted. 
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Project 131430 36 
Subcontracts shall conform to the regulations governing employment oflabor. 

The subcontracting of any part of the work will in no way relieve the Contractor of his 
responsibility under the Contract. 

26. PRE~CONSTRUCTION CONFERENCE: After completion of the Contract Documents, to 
include bonds, insurance and signatures, and prior to the commencement of any work on the 
project, the Engineer will schedule a Pre-Construction Conference. This will be held at the City of 
Glendale, 5850 West Glendale Avenue, Glendale, Arizona. 

The purpose of this Conference is to establish a working relationship between the Contractor, 
Utility Companies, and the Engineer. The agenda will include critical elements of the construction 
schedule, procedures for handling shop drawings and other submittals, cost breakdown of major 
lump sum items, payment application and processing, coordination with the involved utility 
companies, emergency telephone numbers for all representatives involved in the course of 
construction, and establishment of the Notice to Proceed date. 

Minimum attendance by the Contractor shall be a responsible official of the company/corporation, who 
is authorized to execute and sign documents on behalf of the company/corporation. 

27. OVERTIME: 

Regular Work Hours: The work required to be performed by the Plans and Specifications for the 
Project shall be performed only during regular working hours, unless the City has authorized overtime 
work in accordance with the procedures set forth below. Regular working hours shall be defined as 
one 8-112 hour shift per day, Monday through Friday, or, upon prior approval of the City, one 10-1/2 
hour shift per day on a compressed four day work week during Monday through Friday. Regular 
working hours shall not include Saturdays, Sundays or City recognized legal holidays. 

Authorization and Costs: If the Contractor desires to schedule work for times other than regular work 
hours (overtime), the Contractor shall make a written request to the City at least two business days 
prior to the scheduled overtime. The City reserves the right to deny the request to work overtime 
based on the best interest and needs of the City. If an overtime request is denied, the City may, at its 
sole discretion, extend the contract time at no additional costs to the City. 

In the event the Contractor does perform work overtime, with or without the prior approval of the City, 
the Contractor shall be responsible to the City for all additional costs that may be incurred by the City 
as a result of the Contractor's overtime work, including costs for engineering, inspections, testing, 
surveying and construction administration, all in accordance with MAG Section 108.5. However, the 
Contractor shall not be responsible for City's costs incurred as a result of overtime work requested by 
the City or overtime work resulting from an emergency which is not the responsibility of the 
Contractor or its employees, subcontractors or suppliers. The City's cost will be billed directly to the 
Contractor or may, at the City's option, be deducted from monies due the Contractor. 

28. CONTRACTOR'S CONSTRUCTION SCHEDULE: Concurrently, with the execution of the 
contract and prior to the pre construction conference, the Contractor shall submit a preliminary 
schedule for the Engineer's review and acceptance. The schedule shall be in sufficient detail to allow 
the Engineer to determine if the proposed schedule will conform to an acceptable program of 
construction operations, as determined by the contracting agency. Within ten calendar days after the 
preliminary schedule, described above, has been accepted by the Engineer, the Contractor shall submit 
a progress schedule, utilizing the critical path method scheduling technique, showing the order in 
which he proposes to carry out the work, the dates on which he will start each phase of the work, and 
the contemplated date for completion of each phase. The Contractor shall not be permitted to 
commence construction until the schedule complying with this paragraph has been submitted to the 
City. The Contractor will not be granted any extension to the contract time or compensation for any 
damages as a result of the City's refusal to allow Contractor to commence construction until the critical 
path method progress schedule has been submitted and accepted by the Engineer. 

The critical path method (CPM) scheduling technique requires a breakdown of the entire work into 
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individual tasks and an analysis of the number of days required to perform each task. The schedule 
submitted to the City should highlight and identify the critical path for the project. After the work is in 
progress, the Contractor shall submit supplementary progress schedules, using the critical path method 
technique, of the progress to date and projection for completion. The supplementary progress 
schedules shall be submitted with each pay request in accordance with the paragraph, "Payments to 
Contractors," of these Supplemental General Conditions. The progress schedules shall be subject to 
the acceptance of the Engineer. In the event the Contractor fails to submit a supplementary progress 
schedule acceptable to the Engineer, the City may withhold further progress payments to the 
Contractor until the Contractor submits an acceptable supplementary progress schedule, which is 
accepted by the Engineer, to the City. Schedule changes requiring an increase in the City's engineering 
personnel on the project shall not be put into effect until the Engineer has approved such increase and 
made arrangements for the required additional personnel. 

29. CHARACTER OF WORKMEN: None but skilled foremen and workmen shall be employed on 
work requiring special qualifications. When required by the Engineer, the Contractor shall discharge 
any person who is, in the opinion of the Engineer, disorderly, dangerous, insubordinate, incompetent, 
or otherwise objectionable. The Contractor shall keep the City harmless from damages or claims for 
compensation that may occur in the enforcement of this section of the specifications. 
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by the Contractor for hindrances or delays from any cause during the progress of the work embraced in 
this Contract; but such delays, if due to no fault or neglect of the Contractor, shall entitle the 
Contractor to an extension of time allowed for completing the work, sufficient to compensate for the 
delay, the amount of the delay to be determined by the Engineer, provided the Contractor shall give 
said Engineer immediate notice in writing of the cause of such delay. 

30.1 Delay: In the event of a delay for which the City is solely responsible, which is unreasonable 
under the circumstances and which was not within the contemplation of City and Contractor at the time 
this Contract is executed, City and Contractor shall negotiate, in good faith, a payment by the City to 
Contractor for the expenses incurred by Contractor as a result of such delay, in accordance with the 
City of Glendale Engineering Department's POLICY STATEMENT FOR CALCULATING DELAYS 
AND DAMAGES. This provision shall not be construed to void any provision in the contract which 
requires notice of delay or provides for liquidated damages. However, if the delay is the result of any 
act or neglect of a third party, including the architect, engineer or other contractor employed by the 
City, or by labor disputes, fire, unusual delay in transportation, adverse weather conditions not 
reasonably foreseeable, unavoidable casualties, or any causes beyond the Contractor's control, the 
Contractor shall not be entitled to any payments or compensation for expenses incurred as a result of 
such delay, but the Contract Time shall be extended by Change Order for such reasonable time as the 
Engineer may determine. No extension or compensation will be granted for any delay which is the 
result, wholly or partially, of any act or neglect of Contractor or any Subcontractor hired by 
Contractor. 

31. LIQUIDATEDDAMAGES: 

31.1 Should the contractor fail to substantially complete the work under this contract within the time 
for completion stated in the paragraph "Time of Completion," in the Information for Bidders, then the 
contractor shall pay the City of Glendale, Arizona, liquidated damages, pursuant to the provisions of 
Section 108.9, Standard Specifications for Public Works Construction, Maricopa Association of 
Governments, until the work is substantially complete. 

31.2 Should the contractor fail to fully and fmally complete the work under this contract within the 
time for completion set forth in the paragraph "Time of Completion," in the Information for Bidders, 
even though the contractor has achieved substantial completion of the work within such time, then the 
contractor shall pay the City of Glendale, liquidated damages (pursuant to the provisions of Section 
108.9, Standard Specifications for Public Works Construction, Maricopa Association of Governments), 
in an amount equal to 100% of the applicable liquidated damage rate set forth in MAG Section 108.9 
for each and every calendar day of delay until the work is fully and finally complete and accepted. 

31.3 The date of substantial completion shall be the date when the work is sufficiently complete, in 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I. 
I 
I 
I 

Project 131430 38 
accordance with the contract documents, so the owner can fully occupy and utilize the work or 
designated portion thereof for the use for which it is intended, with all the project's parts and systems 
operable as required by the contract documents and all the work is complete, accessible, operable, and 
usable by the owner for its intended purpose(s), and all parts, systems and sitework are 100% complete 
and cleaned for the owner's use. Only incidental corrective work and final cleaning (if required), 
beyond cleaning needed for the owner's full use, may remain for final completion. 

31.4 Full and final completion shall be that date when all work under the project, including incidental 
corrective work under punch list and final cleaning, has been completed and the entire project is 
accepted by the owner. 

32. PAYMENTS TO CONTRACTOR: The measurements of quantities and the payments to the 
Contractor shall be in accordance with MAG Unifonn Standard Specifications for Public Works 
Construction, Part 1 00 - General Conditions, Section 1 09 - Measurements and Payments. 

Payments will be made on the basis of itemized, monthly statements prepared by the City and signed 
by the Contractor. The Contractor shall submit an itemized, duly certified and approved estimate for 
work completed through the last day of the preceding month in accordance with MAG Specifications, 
as amended by these Supplemental General Conditions. Upon approval of the pay estimate, the City 
will mail the check directly to the Contractor. 

The pay estimate shall be accompanied by an updated progress schedule as required by these 
Supplemental General Conditions and a cash flow report when required by the Special Provisions. 
Approval of progress payments shall be conditional upon submittal of progress schedules and cash 
flow reports, when required, which are acceptable to the Engineer. 

Upon 100% completion and acceptance of the project, and with the request for final payment, the 
Contractor shall complete and submit the "Contractor's Affidavit Regarding Settlement of Claims" 
fonn which is included in these specifications. Before final payment and release of retention, 
Contractor must arrange for its Surety to provide the City with a fully executed AlA Consent of Surety 
form. To avoid delays in the fmal payment, the Surety may send the Consent of Surety directly to the 
City via fax at (623) 915-2861, and mail the original to the City of Glendale Engineering Department, 
5850 West Glendale Avenue, Glendale, Arizona 85301. Should any ambiguity arise between the 
Contract and these Conditions, the provisions of the Contract shall prevail. 

33. WARRANTY: This project shall have a 2 year warranty. The warranty period shall begin upon 
final acceptance of the work by the City of Glendale. 

***END OF SUPPLEMENTAL GENERAL CONDITIONS*** 
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SPECIAL PROVISIONS 

1. SCOPE OF WORK: Project includes approximately 130,000 square yards of milling, and 
approximately 12,000 square yards of full asphalt removal and reconstruction. Total new asphalt 
tonnage is approximately 21,000 tons. Also included are ADA sidewalk, ramps and minor sidewalk 
and curb repairs. 

2. DEFINITIONS: 

A. Section: Reference to a Section on the plans or in these Specifications shall mean a Section of the 
Uniform Standard Specifications for Public Works Construction, sponsored and distributed by 
Maricopa Association of Governments (MAG), latest revision. The provisions of MAG Uniform 
Standard Specifications and Details for Public Works Construction, which are not altered or modified 
by the drawings or by these Special Provisions or by any subsequently issued Addendum, shall apply 
to the contract even though the Contractor's attention is not specifically drawn to such provisions. 

B. Standard Detail: Reference to a MAG Standard Detail (MAG S.D.) on the plans or in these 
specifications shall mean a standard detail drawing in the latest revision of the Uniform Standard 
Specifications for Public Works Construction, sponsored and distributed by Maricopa Association of 
Governments. City of Glendale Standard Detail (C.O.G. S.D.) sh~ll mean a stanrl.Hrd detRil rlrawing in 
the City of Glendale's Engineering Design and Construction Standards, latest revision. City of 
Phoenix Standard Detail (C.O.P. S.D.) shall mean a standard detail drawing in the Phoenix 
Supplemental Standard Details for Public Works Construction, latest revision. 

3. CONSTRUCTION SURVEYING AND LAYOUT: The work under this item shall consist of 
furnishing all materials, personnel, equipment, and traffic control necessary to perform all surveying, 
staking, and verification of the accuracy of all control points per the plans and as directed by the 
Engineer. Included in this work shall be all calculations required for the satisfactory completion of 
the project in conformance with the plans and these Special Provisions. The work shall be done 
under the direction of a registered professional engineer or a registered land surveyor employed by 
the Contractor. The crew chief shall be NICET Certified Level III or a registered land surveyor. The 
Contractor shall furnish all equipment, materials and other devices necessary for establishing, checking, 
marking and maintaining points, lines, grades and layouts. 

Throughout the work, the Contractor shall set all stakes including, but not limited to; centerline 
stakes; offset stakes; reference point stakes; slope stakes; pavement lines, curb lines and grade stakes 
at intervals not greater than 25 feet; stakes for sewers, roadway drainage, pipe, under drains, clearing, 
paved gutter, fence, right of way markers, and survey monuments; blue tops of subgrade, subbase and 
base courses at intervals not greater than 50 feet; permanent as-built elevation marks; and all other 
horizontal or vertical controls necessary for complete and accurate layout and construction of the 
work. Stakes for horizontal and vertical curves shall be set at intervals appropriate for the length of 
curve. The coordinates of any new control points established by the Contractor during the course of 
the work shall be given to the Engineer within five working days of control point establishment. 

Field notes shall be kept in standard field notebooks furnished by the Contractor. Field notes shall be 
kept in a clear, orderly and neat manner consistent with standard surveying practices. The standard field 
notebooks or copies of, shall be made available to the Engineer upon request at any time during the 
prosecution of the work. 

When utility adjustments are a part of the contract, the Contractor shall perform all layout work and 
set all control points, stakes and references necessary for carrying out all such adjustments. 

The Contractor shall cross-section all fill areas for monthly, quantity estimates and as directed by the 
Engineer. The Engineer may verify the accuracy of same. The Engineer shall check all measurements 
that involve determination of final quantities. 
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Any errors, omissions or discrepancies in the project plans shall be immediately brought to the 
attention of the Engineer. The Contractor shall promptly notify the Engineer in writing, explaining 
the problem in detail. The Engineer will advise the Contractor within three working days of any 
corrective actions deemed necessary. No changes in the project plans will be allowed without the 
approval of the Engineer. 

The Contractor shall be compensated for additional work associated with survey and layout when: 

A. The project plans do not provide sufficient information and new calculations must be 
performed. 

B. The Contractor performs survey work based on erroneous plan information, which results in 
the duplication of work. 

C. Changes by the Engineer to the plan information for which the Contractor has already 
performed the work and results in the duplication of such work. 

The Contractor shall not be due compensation for any survey work when: 

A. Information provided on the plans is sufficiently complete to allow any additional information 
necessary for the complete layout of the work to be routinely calculated. 

B. The Contractor fails to inform the Engineer of discovered plan errors before the performance 
of any extra survey work. 

C. Work is included in any other pay item. 

The Contractor shall inform the Engineer in a timely manner of any omissions, ambiguities, or errors 
which the Contractor feels may result in extra calculations or survey work, so as not to delay the 
project or create any unnecessary calculations. 

All additional survey work shall be documented by the Contractor and verified by the Engineer before 
compensation may be granted. Documentation shall consist of a detailed diary specifically 
addressing the work involved in the alleged problem area. The Contractor may be required to provide 
calculations, charts, graphs, drawings, or any other physical evidence, which will verify additional 
work. 

The Contractor shall be responsible for verifying curb and gutter grades before placement of concrete 
using a steel straightedge, string line or other method approved by the Engineer. The field 
verification shall be performed in the presence of the Engineer or designated representative. 

The Engineer reserves the right to make inspections and random checks of the staking and layout. 
Inspection or acceptance of all or any part of the Contractor's staking and layout by the Engineer does 
not relieve the Contractor of full responsibility to secure the proper dimensions, grades and elevations 
of the work. 

If, in the Engineer's opinion, the work is not being performed in a manner that will assure proper 
controls and accuracy, the Engineer will order any or all of the staking and layout work redone at no 
additional cost to the City. If any portion of the Contractor's staking and layout work is ordered 
redone and requires additional rechecking by the Engineer, the City shall be reimbursed for all costs 
for such additional checking. The amount of such costs will be deducted from the Contractor's 
monthly estimate. 
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The Contractor shall provide final "as-constructed" field surveying, including both vertical and 
horizontal data based on the finished work. The Contractor shall also furnish final Record Drawings for 
all improvements. The Record Drawings shall be prepared by a Registered Land Surveyor and 
submitted to the Owner for approval prior to final acceptance of the project. The Record Drawings shall 
be prepared on a set of reproducible copies of the construction plans. The completed drawings shall be 
signed and sealed by the Registered Land Surveyor responsible for obtaining the As-built information 
and preparing the Record Drawings. 

All survey field books and documentation shall be available for inspection by the Engineer. 

Payment for this item will be made at the contract lump sum price fully complete for 
CONSTRUCTION SURVEYING AND LAYOUT. 

4. SUSPENSION OF WORK: The Engineer reserves the right to suspend the work wholly or 
in part if deemed necessary for the best interest of the City. This suspension will be without 
compensation to the Contractor, other than to adjust the contract time in accordance with MAG Section 
108. 

5. COMPLIANCE WITH MANUFACTURER'S INSTRUCTIONS: In all instances wherein 
the item and/or specifications require installation or construction in accordance with either 
manufacturer's or supplier's recommendations and/or instructions, said recommendations and/or 
instructions shall be submitted with the applicable portions clearly marked for approval prior to the 
commencement of work on that item or portion of the contract. 

6. TRAFFIC REGULATIONS: 

6.1 All traffic affected by this construction shall be regulated in accordance with the City of 
Phoenix "Traffic Barricade Manual," the "Manual of Uniform Traffic Control Devices" and these 
Special Provisions. The following traffic restrictions are minimum requirements throughout the 
construction period: 

6.1.1 All references in the City of Phoenix "Traffic Barricade Manual" and the "Manual of 
Uniform Traffic Control Devices" to "arterial" and/or "collector" streets shall mean 
"arterial and/or major arterial" streets and are referred to as "major" streets in the 
following sections. 

6.1.2 A minimum of two travel lanes (one for each direction) shall be maintained open to 
traffic at all times on all major streets. All work that enters or crosses a major street must 
be done at times other than 6:00a.m. to 8:30 a.m., and 4:00p.m. to 6:00p.m. unless 
approved by the Transportation Director or Designee. 

6.1.3 

6.1.4 

6.1.5 

6.1.6 

A travel lane shall be defmed as ten (1 0) feet of roadway not obstructed by traffic control 
devices with a safe motor vehicle operating speed of twenty-five (25) miles per hour. 

A travel lane will not be considered as open to traffic until it has been graded reasonably 
smooth and is paved with a minimum of two (2) inches of asphalt. This shall be 
considered temporary pavement and shall be removed completely before proceeding \Vith 
final surfacing. 

The Contractor shall provide and maintain all required and requested traffic control 
devices to protect and guide traffic for all work in the construction area. 

Intersection area shall be defmed as all of the area within the right-of-way of intersecting 
streets, plus two-hundred fifty (250) feet beyond the center of the intersected streets on 
all legs of the intersection. 

6.1. 7 The Contractor shall maintain all existing traffic signs erect, clean and in full view of the 
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intended traffic at all times. Street name signs at major street intersections shall be 
maintained erect at all times. If any signs interfere with construction, the Contractor shall 
notify the Transportation Department at least 48 hours in advance before covering or 
removing said signage. The Contractor shall be responsible for reinstalling all signs 
removed or covered and verifying they are correctly placed. The Transportation 
Department will inspect all signage prior to completion of the project. 

6.1.8 Local access to all properties on the subject project shall be maintained at all possible 
times in the form of a safe and reasonable direct route to at least one of the above defined 
major streets. Whenever local access cannot be maintained, the Contractor shall notify 
the affected property owner or user and the Engineer at least Seventy-Two (72) hours in 
advance. 

6.1.9 The Contractor shall be required to provide a uniformed off-duty City of Glendale police 
officer to assist with traffic control whenever traffic in any one direction is restricted to 
one lane at a signalized major intersection or at other locations if it should become 
necessary in the opinion of the Transportation Director or Designee. If the Contractor 
chooses to use a police officer at other locations during peak traffic hours or to assist with 
his other traffic control operations, the cost shall be included in the lump sum for "Traffic 
Control" and not paid out of the hours allO\\'ed for "Off Duty Glendale Police Officer." 
All requests for off-duty officers will be made through the Glendale Police Department, 
Off-Duty Work Administrator. The Contractor must provide evidence of workmen's 
compensation coverage before any officer will be permitted to work. 

6.1.10 

6.1.11 

Measurement for payment of the uniformed off-duty Glendale police officer hours will be 
made by the actual number of man-hours used for traffic control at signalized m~or 
intersections or as approved by the Engineer. Because the quantity of hours is dependent 
on the Contractors schedule of activities, the unit price bid for this item will be 
administered as a contingency bid item and any adjustment in hours will not be subject to 
the 20 percent limitation. 

Payment for the off-duty Glendale police officer will be made at the contract unit price 
bid per hour for OFF DUTY GLENDALE POLICE OFFICER and shall include the net 
hourly rate of $35.00 per police officer with a three (3) hour minimum. The net hourly 
rate shall be increased to include withholding for Federal, State, FICA, Medicare, 
Workmen's Compensation insurance and any payroll administrative costs. 

The Contractor shall prepare a traffic control plan for the project and submit it to the City 
Transportation Director or Designee for review and approval at least fifteen ( 15) working 
days prior to the start of construction. The traffic control plan must be submitted through 
the City of Glendale on-Line Traffic Control Plan application process at 
www.glendaleaz.com/transportation!TrafficControlForm.cfm. The traffic control plan 
shall include message boards installed a minimum of seven (7) working days prior to 
restrictions when requested by the Transportation Director or Designee, additional public 
notification shall be required for major restrictions that impact adjacent stakeholders. Any 
changes to the traffic control plan during construction shall be submitted to the City 
Transportation Director or Designee for approval at least seventy-two (72) hours before 
implementation. 

Payment for this item shaH be made at the contract lump sum price for TKAFFIC 
CONTROL. 

It is the City's desire to maintain one lane of traffic in each direction on minor streets 
whenever possible. Should it become imperative for the Contractor to close off a portion 
of any minor street or reduce the travel way to a single lane, he/she must obtain approval 
from the City Transportation Director or Designee Seventy-Two (72) hours prior to 
implementing a traffic control change. He/she must provide all the necessary signs to 
detour traffic and/or flag person to control traffic for a single lane. The maximum 
amount of time that the street may be closed is from 9:00a.m. unti14:00 p.m. 
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6.1.12 Flagger Requirements: All flaggers shall be properly trained and certified by a recognized 

source, such as the American Traffic Safety Services Association (ATSSA) or National 
Safety Council, and shall carry with them at all times proof that training and certification 
requirements have been completed within the 1ast two years. 

7. . ENERGIZED AERIAL ELEC1RICAL POWER LINES: The utility company maintains 
energtzed aerial electrical power lines in the immediate vicinity of this project. Do not consider these 
lines to be insulated. Construction personnel working in proximity to these lines are exposed to an 
extreme hazard from electrical shock. Contractors, their employees, and all other construction 
personnel working on this project must be warned of the danger and instructed to take adequate 
protective measures, including maintaining a minimum ten (1 0) feet clearance between the lines and 
all construction equipment and personnel. (See: OSHA Standard 1926.550(a)l5.) As an additional 
safety precaution, Contractors should also be instructed to call the utility company to arrange, if 
possible, to have these lines de-energized or relocated when the work reaches their immediate vicinity. 
The cost of such temporary arrangements would be borne by the Contractor. The utility company can 
often respond to such requests if two days advance notice is given, but some situations may require up 
to sixty ( 60) days lead time for relocation or other arrangements. 

8. CONCRETE GUTTER WATER TESTING: The MAG Uniform Standard 
Specifications, Section 340.3, CONSTRUCTION :t-.. 1ETHODS, shall be modified as follows: The 112 
inch referenced in Paragraph 16 beginning, "When required by the Engineer, gutter having a slope of 
0.8 foot ... ," shall be changed to 1/4 inch. 

9. RECORD DRAWINGS: The Contractor shall maintain one set of contract drawings with 
all changes, deviations, additions and deletions clearly marked thereon. Upon completion of the work, 
this set of drawings, shall be marked "RECORD DRAWINGS," dated, and delivered to the Engineer 
prior to approval of the Contractor's final payment request. 

10. AZPDES Permit Requirements: 

A. This project is subject to the Arizona Pollutant Discharge Elimination System (AZPDES) 
Stormwater requirements for construction sites under the Environmental Protection Agency (EPA) 
General Permit for Arizona. Under provisions of that permit, the Contractor shall be designated as 
permittee, and shall take all necessary measures to assure compliance with the AZPDES General 
Permit for Arizona as well as all other applicable Federal, State and local laws, ordinances, statutes, 
rules and regulations pertaining to stormwater discharge. As the permittee, the Contractor is 
responsible for preparing, in a manner acceptable to the EPA, ADEQ, and the City of Glendale, all 
documents required by this regulation, including but not necessarily limited to: 

1. Stormwater Pollution Prevention Plan (SWPPP) for the project, including certification 
of compliance form. Contractor shall be required to develop, implement, update and revise the 
SWPPP, as necessary, in order to assure compliance with the ADEQ permit requirements. All 
SWPPP revisions must be reviewed by the City of Glendale's Engineering Department 
prior to implementation. The SWPPP shall be retained on the project site at all times during 
construction. 

2. Notice of Intent {NOI) to assure compiiance with the AZPDES General Pennit for 
Arizona, including certification of signatures. 

3. Notice of Termination (NOT) of coverage under AZPDES General Permit for Arizona. 

B. Three copies of the SWPPP and the NOI shall be submitted to the City of Glendale during the 
pre-construction meeting and shall be subject to review by the City prior to implementation. 

C. Contractor shall submit the completed and duly signed NOI forms no later than forty-eight ( 48) 
hours prior to the pre-construction meeting for the project to the following agency: 
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Arizona Department of Environmental Quality; Surface Water Section/Storm water 
and General Permits Unit 
1110 West Washington, 5415A-1 
Phoenix, AZ 85007 

The contractor may also go online and use the Stormwater SMART NOI System at: 

http://www.az.gov/webapp/noilmain.do 
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Failure by the Contractor (or Subcontractors of any tier) to submit NOI's within the mandated time 
frame shall result in delay of the construction start date, and no claim for extension of time will be 
granted for such delay. A copy of the completed NOI shall be posted at the construction site. 

D. Inspections of all stormwater pollution control devices on the project shall be performed by the 
Contractor on a monthly basis and following each rainfall of 0.50 inches or more in a 24-hour period at 
the project site as required under provisions of the AZPDES General Permit for Arizona. Contractor 
shall prepare reports on such inspections and retain the reports for a period of three years following the 
completion of the project. Inspection reports shall be submitted monthly to the City along with 
progress payment requests. Additionally, Contractor shall maintain all stormwater pollution control 
devices on the project in proper working order, which shall include cleaning and/or repair during the 
duration of the project. 

E. Contractor warrants that its employees and Subcontractors of any tier 
and their employees shall at all times comply with all applicable laws, ordinances, statutes, rules and 
regulations set forth by all federal, state and local governments and the Arizona Department of 
Environmental Quality in connection with AZPDES Permitting requirements and laws and regulations 
pertaining to air, groundwater and surface water quality. 

Fines and penalties imposed by the ADEQ against the City of Glendale or the Contractor, for 
Contractor's failure to comply with any of the requirements of AZPDES General Permit of Arizona, 
shall be borne by the Contractor. 

F. Upon project completion, acceptance and demobilization, Contractor shall use the SMART 
NOI web-based service to complete the NOT process and also provide a copy of the NOT to the City 
of Glendale thereby terminating all AZPDES permit coverage for the project. Contractor shall then 
surrender to the City all inspection information and other documents prepared and maintained by the 
Contractor in compliance of the AZPDES General Permit. Contractor shall retain the originals of such 
documents for a period of three (3) years following the completion of the project. 

G. Copies of a!! re.qn1red forms and guidance for preparing the SWPPP are available at the ADEQ 
website http://www.azdeq.gov/environlwater/pennits/stormwater.html. 

H. The Lump Sum price for the SWPPP shall include all material, labor, and all other costs relating 
to the preparation, installation and maintenance of the SWPPP during project construction, including 
assuring proper operation of the pollution control devices installed, and all maintenance, cleaning, and 
disposal costs associated with clean-up and repair following storm events, runoff or releases on the 
project. The Lump Sum price for the SWPPP shall be inclusive of all costs, and no additional claims 
shall be made by Contractor under any other specification provision of these documents, including 
Change Conditions. Payment for this bid item shall be upon final completion and acceptance of the 
project, as per Section 109 .1. 
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Payment for AZPDES permit requirements shall be made on the basis, of lump sum for all work for 
STORMW ATER POLLUTION PREVENTION PLAN. Payment shall include installation of inlet 
markers, supplied by the City, on all catch basins, scuppers, drywells and elsewhere as directed by the 
City. Markers shall be installed using a suitable 2-part epoxy as approved by the City. 

11. CONSTRUCTION MATERIALS SAMPLING AND TESTING: The contractor, at their expense, 
shall provide adequate personnel for construction materials sampling and testing functions as required 
by the City of Glendale. Proof of certifications of the following requirements shall be provided to the 
City of Glendale prior to commencement of construction: 

A. LABORATORY TESTING SERVICES: Construction materials testing laboratories must 
meet the following requirements in order to perform laboratory testing on construction 
materials samples: 

a. Possess and maintain current AASHTO accreditation (including R18) provided 
by the AASHTO Materials Reference Laboratory (AMRL), and Cement and 
Concrete Reference Laboratory (CCRL) in any test methods preformed and be 
currently participating in their respective proficiency programs. 

b. Concrete strength testing must be performed by a technician currently certified 
by the American Concrete Institute (ACI) as a "Concrete Strength Testing 
Technician''. 

B. FIELD TESTING AND SAMPLING SERVICES: Field technicians shall be employed by 
the construction materials testing laboratory noted above and have current "Field 
Technician Certification" from the Arizona Technical Testing Institute (ATTI) and current 
"Concrete Field Testing Technician- Grade 1" certification from the American Concrete 
Institute. 

C. TESTING FREQUENCIES: Laboratory and field testing and sampling shall adhere to the 
current City of Glendale minimum frequencies (see tables below) formal documentation, 
records etc. shall be provided to the City in a timely manner and as part of required project 
documentation for overall project acceptance. The City reserves the right to utilize 
independent I additional testing to confirm prior results. 

Payment for this item will be made at the contract lump sum price fully complete for 
CONSTRUCTION MATERIALS SAMPLING AND TESTING. 
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CITY OF GLENDALE .. CONSTRUCTION ENGINEERING 
MATERIALS TESTING SECTION 

ASPHALTIC CONCRETE MINIMUM SAMPLING AND TESTING FREQUENCY 
TYPE OF REQUIRED TEST METHOD MINIMUM SAMPLE MINIMUM SIZE 
SAMPLE TEST(S) DESIGNATION FREQUENCY OF SAMPLE 

COLO FEED SIEVE ANALYSIS AS.TJI-A C -136 1 • EVERY 500 TONS 25Kg 

AGGREGATE 

OR SAND EQUIVALENT A.S.T.M D-2419 1-PERDAY 10Kg 

COMBINED 

HOT-BIN S?ECIFIC GRAVID ASTM C-127/C-128 1-PERDAY 12Kg 

AGGREGATE tCOARSE & FINE\ 

SAMPLES SIEVE ANALYSIS AS.T t,t C • 136 1 • PER EACtl ADDITIONAL 25k~ 

50.0 TONS PRODUCED 

UNCOMPACTED IGNITION-GRADATION ARIZ427 1 • PER FIR':>T 500 TONS PER DAY 9Kg 

AS?HALTIC GYRATORY COMPACTION MSHTOTP4 1 -PER FIRST 500 TONS PER DAY 9KS 

CONCRETE MAX THEOR.."'TICAl A.S.T.M. D-20..J1 I· PER FIRST 500 TONS PER DAY 7Kg 

UIXTURE SPECIAC GRA\IITY 

IGNITION-GRADATION ARIZ.427 1 • PER EACH ADOITIOtW.. 9Kg 

5W TONS PRODUCED . 
f.1ARSHAL CQl',1PACTION ASTM D-692&'06927 1 - ?i::H FIRST ~DO TONS PER DAY 9Kg 

C!:lf.!PACTEO NUCLEAR DENSilY A.S. T M. D - 2950 1 • PER 7:SQ LINEAR FT N/A 

AS?HALTIC PER PASS OR RIBBON --= 

CONCRETE SPECJFJC GRAVITY A.S.TM 0-2726 1 - PER 750 LINEAR FT N/A 

MIX JURE BY CORE SAMPLE PER PASS OR ~tBBON 

r~v!Sed lfJ7!2U 13 
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City of Glendale 

Minimum Construction Materials Field Testing Frequency 

Type or Type of Minimum Test Minimum Test Test 

Matenal structure Frequency Reqmrement Method 

N~Wve 11'-Sitl.l CUrb, Gutier &. S::Jevi.alk 1-ps 51r.l1J1.fl ~ 3: +2 -4'1<-olc:t-'"'" .... """""'" ASTM o-69! f D-2922 

NatHe IJI.Sllu Ro311way SUbgr.l:le 1.par 50!! lin.IL 95~~ & +2 -4o;foof_...,.......,,_,.. ASTM 0.0981 D-2922 

Nal.l'¥8 ln-Silu Trend! 8al:kfll 1-p~.: !iG~ lin.lt. pel 11llill 95<;1;& +::: ... q,..,~""'" ,.....,_ .. ASTM ~9eto-~ 

N:JI<\'&Jn.&l.l .'>:Juau.""l!!Flli 1-f.ll!rl!.'l SS~&+2-4%ol~.,.,....., ASrM ;).698 I D-:::922 

N!lli>e On-Sitil O.:.ewa:~&. ~or11>, Vailflr/ Gt.iters 1- Pfjr ~"UdUre ss,&•::!..c,;,a~,_..,_ ASThl ~I D-2922 

.<;goRlgate Base Pill& Bt.-:1~ 1-'.#5Cil t;nf .. 95lill A&TM ~9 I D-a=:2 

~..,ate&.- Cl..'b, ~r & ~.t.ail.: 1-P&f 500 en ft. 9511: ...s"'M 0«;8 J 0-2922 

N,t;JIB9'3t& a- Rcaca~·s.- 1-per 5l>J ~n.t. !fj(ll!!, ASTM D$8 I U-::922 

AQIJ:E-)ate Base S!1uclu.'ai Al 1-f!dr lit. l!5'n ASTM LHI9S 1 D-2922 

Col :crete Cu:o. GUile•, SHJE.W.llt~ 0."f.1tlll.l;15 111e1 per 50 yards or 112 03)'S P'lW" 1 !a!ofi414~C;~ ASTM c-711 c-112 

~"1«l<e Concrfr.<! Roatl'N'.I/t~·.:llj 1-pe;7f:{H'Il.IL perp;15S ~-NutlHI' Dl!niifi \STM D-29!:i0/D-::!041 

~--.-c Cool:re;& Roao.\'!l'J !llrterilll) 11l!ll" 7"...U i!n It P4l' J):kl$ !':2'B- cere l:k.~tt ASThlD'Z1..6 

Aspt~;~~c Conall\e RaW...a.~ (Re;JAe!mJJI 1;Nr 75ii ::11Jt. per~ 95~-Ma·.h:lll ~ /.sThl 0-6~7 

A!lp~CQ~c:l\liol ~~(R..~ 1i)OI 'FA; ll!l.lt p.~r P3!1G 95'k • C<Jr.i Oe!Voll'/ .:.S TM !J-2726 

As~;.oor.c: Cooae'.a Roat.VlY I Sll/l:i)le I'~ !".00 tr.r.s uw....mr~ F~ sa:npe AC 1.31l>:ratay res~s• 

NOTE: This table is based on the approximate minimum number of tests to be performed and requirements 

may be ina eased depending on site conditions or other cirrumstances at the discretion of the City of Glendale. 

* All Asphaltic Concrete laboratory Tasts we covered on another sheet provided upon ri'JQU8St 
·-- ..... 

12. CASH FLOW REPORT: The Contractor shall prepare a Cash Flow Report for projected 
monthly project cash flow on a City provided form and submit it for approval prior to issuance of the 
Notice to Proceed. The accumulation of monthly pay estimate costs shall be plotted versus time in 
accordance with the proposed construction schedule. After approval, the Contractor shall submit an 
updated Cash Flow Report prior to the receipt of each Progress Payment. Each updated Cash Flow 
Report shall reflect the Contractor's actual monthly payment versus the actual elapsed contract time. 

At the City's request, if the projected quarterly project cash flow varies by more than ten percent of the 
totai contract price, the Contractor shaH prepare a revised Cash Fiow Report. Each revised Cash Flow 
Report is subject to approval by the City prior to issuance of the progress payment. 

Revisions to the report resulting from Contractor initiated delays or work schedule changes shall be at 
no cost to the City. Any revisions required by City initiated delays or changes to the work shall be 
paid as an integral part of the approved Change Order. 

13. CONSTRUCTION SIGN: The project type to be indicated on the sign shall be 131430-
FY2014 PAVEMENT MANAGEMENT PROGRAM, OVERLAY. 

14. ALLOWANCE FOR CONSTRUCTION CONTINGENCIES: Bid schedule includes a 
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lump sum contingency allowance. This allowance is at all times the property of the City and is for the 
sole purpose of reimbursing Contractor for any unforeseen work not apparent at the time of bidding or 
additional work requested by the CITY OF GLENDALE. 

No work anticipated for reimbursement under this Bid Item shall be initiated by Contractor until 
Contractor, City of Glendale Representative and City of Glendale agree on the scope and cost to 
perform the additional work. The Contractor shall prepare and submit to City of Glendale 
Representative a cost itemization and summary for the additional work. City of Glendale 
Representative and City of Glendale shall review and approve prior to Contractor proceeding with 
any additional work. Any portion of the stated sum not expended remains the property of the City of 
Glendale. 

Work under this section shall consist of any additional work identified by the owner and contractor 
due to construction activity. All work under this item shall be itemized as per MAG requirements and 
deducted from the set amount of $300,000. All work under this section shall include but is not limited 
to all necessary materials, tools, layout, survey and labor required to complete each task. 

Measurement and payment for this item shall be made on an individual basis per task and as described 
above. Limit for this item is set at $300,000 on the bid form, under line item ALLOWANCE FOR 
CONSTRUCTION CONTINGENCY. 

***END OF SPECIAL PROVISIONS*** 
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Project Start Date: b~..,..... ___ _.l 
Original 

Project Completion bate~~.l -~---~::J..-. ..... 
Updated 0 Revised L_J 

Estimated Actual 

Qtr. Fiscal Yr. Amount Accum. Amount Accum. 
1 1st 07/13- 09/13 

2nd 
- - -

10/13- 12/13 
3rd 01/14- 03-14 
4th 04/14 - 06/14 

1st 07/15-09/15 
2nd 10/15- 12/15 
3rd 01/16-03/16 
4th 04/16- 06/16 

1st 07/16- 09/16 
2nd 10/16- 12116 
3rd 01/17-03/17 
4th 04117 - 06/17 

1st 07/17-09/17 
2nd 10/17- 12/17 
3rd 01/18- 03/18 
4th 04/18 06/18 

1st 07/19-09/19 
2nd 10/19- 12119 
3rd 01/20-03/20 
4th 04/20- 06120 

1ota1s1, - $ - I :p - $ - I 
"'COGis fiscal year is July 1, (current year) through june 30, (foiiowing year) 

I For Engineering Use Only: 

I 
Account No: 

------------------------
PO No. -----

I 
1 Master Form 
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Project No. 131430 
City of Glendale Overlay Program 

SPECIAL PROVISIONS 

PART A: SUPPLEMENTAL SPECIAL CONDITIONS 

The C1ty of Glendale has adopted the Umform Standard Specification for Public 
Works Construction (Current Vers1on) wh1ch are sponsored and distributed by the 
Maricopa Association of Governments. These documents, with current revisions, are 
hereby made part of these contract documents. "The Contracting Agency" as 
referred to m Uniform Standards and Specifications shall be the City Of Glendale. 
In all cases where ASTM, AASHTO, AWWA, USAS, Federal, City of Phoenix, MAG 
Specifications, Maricopa County, Arizona Department of Transportation, or other 
standard specifications are referred to, unless otherwise stated, revis1on, 
supplements or addenda issued on or above the date of this contract shall prevail 
In the event of any conflict between these project specifications and the 
requirements of the plans, detail drawings, MAG Standard Details and 
Specifications, These Project Specifications Shall Prevail. 

The Information written mto these special provisions will: 

1. Describe any special or unusual conditions 
2. Explain details of the work not covered in the MAG Specifications and Deta1ls 

or the City of Glendale supplements thereto 
3. Relate certain work to specific bid items or payment quantities. 

General construction notes for City of Glendale Public Works projects are included in 
the plan set and shall be representative, unless spec1f1cally noted otherwise, to all 
plan sheets. 

4 
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PART B: BID ITEMS 

The following bid 1tems are numbered to correspond to the Schedule of Bid Items. 
They are Included to explain details of work not covered by applicable Standard 
Specifications and to relate work and pay quantities to the specific B1d Item. Any 
work shown on the plans and not included 1n a b1d 1tem shall be considered 
1nc1dental to the project. 

ITEM 1 MOBILIZATION/DEMOBILIZATION 

General· 
Mobilization/demobilization shall include movement of Contractor's personnel, 
equipment, supplies and incidentals, including establishment of offices, buildings and 
other facilities requ1red for the performance of the work on the project, as well as 
preparatory work and operations prior to the commencement of the work on the project 
locations. 

Measurement and Payment: 
Mobilization/demobilization will be measured for payment by the lump sum as a single 
complete unit of work. Payment for mobilization/demobilization will be made at the 
contract lump sum price. Payment shall be made in equal one-third portions. The first 
payment will be paid with the Contractor's initial billing. The second payment w1ll be 
made when the total payments to the Contractor for the pay 1tems, exclusive of 
payments for mob1llzat1on/demobilization, equal greater than one-half of the initial 
contracted amount, exclusive of mobilization/demobilization. The remaining one-third 
Will be paid as part of the final payment due to the Contractor. 

ITEM2 PROJECT SIGNS 

General: 
The contractor shall prov1de a mimmum of two (2) portable signs at each work 
location, minimum size 48" x 30" w1th the following Information - C1ty of Glendale 
2014 Slurry Seal Program, Project Hotline 000-000-0000 (Phone number to be 
provided by the City). Signs shall be 1n place at each locat1on prior to the start of 
construction, placed to be visible to motonsts and kept clean. 

Me_~~urement and Payment: 
This item will be measured on an EACH bas1s and paid at the price established in 
the Bid Scheduled for all labor, materials, tools and equipment to complete the work. 

P 120130911\Records\Project Documents\Specs\MILL and OVERLAY. Glendale Pavement Spec1al Prov1s1ons doc 
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ITEM 3 CONSTRUCTION MATERIAL SAMPLING & TESTING 

General· 
The Contractor, at their expense, shall provide adequate personnel for construction 
matenals sampling and testing functions as requ1red by the City of Glendale prior to 
commencement of construction: 

• LABORATORY TESTING SERVICES: Construction materials testing 
laboratories must meet the following requirements 1n order to perform 
laboratory testing on construction materials samples· 

• Possess and maintain current AASHTO accreditation (including R 18) 
provided by the AASHTO Materials Reference Laboratory (AMRL), 
and Cement and Concrete Reference Laboratory (CCRL) in any test 
methods preformed and be currently participating in the1r respective 
proficiency programs. 

• Concrete Strength testing must be performed by a technician 
currently certified by the American Concrete Institute (ACI) as a 
"Concrete Strength Testing T echmc1an". 

• FIELD TESTING AND SAMPLING SERVICES: Field technician shall be 
employed by the construction matenals testing laboratory noted above and 
have current "Field Technician Certification" from the Arizona Technical 
Testing Institute (ATTI) and current "Concrete F1eld Testing Technician­
Grade I" certification from the American Concrete Institute. 

• TESTING FREQUENCIES: Laboratory and field testing and sampling shall 
adhere to the Current City of Glendale minimum frequencies (See Below 
Table). Formal documentation, records etc. shall be provided to the C1ty in a 
t1mely manner and as part of requ1red project documentation for overall 
project acceptance. The City reserves the right to utilize 
independenVadditional testing to confirm prior results. 

City of Glendale 
Minimum Construction Materials Field Testing Frequency 

Type of Type of Minimum Test Minimum Test Test Method Material Structure Frequency Requirements 

Native ln-S1tu Curb, Gutter & 1-per 500 lin. 90% & +2-4% of ASTM D-698/D-
S1dewalk Ft optimum mo1sture 2922 

Native ln-S1tu Roadway 1-per 500 lm 95% & +2-4% of ASTM D-698/D-
Subgrade Ft. opt1mum mo1sture 2922 

Native ln-S1tu Trench Backfill 
1-per 500 lin. 95% & +2-4% of ASTM D-698/D-
Ft per 1 ft. lift opt1mum mo1sture 2922 

Native ln-S1tu Structural 
1-per lift 

95% & +2-4% of ASTM D-698/D-
Backfill opt1mum mo1sture 2922 

P \20130911\Records\ProJect Documents\Specs\MILL and OVERLAY· Glendale Pavement Spec1al PrOVISions doc 
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Driveways, 
95% & +2-4% of ASTM D-698/D-Natrve ln-Srtu Aprons, Valley 1-per structure 

optrmum morsture 2922 Gutters 
Aggregate 

Pipe Beddrng 1-per 500 hn ASTM D-698/D-
Base Ft. 95% 2922 

Aggregate Curb, Gutter & 1-per 500 lin ASTM D-698/D-
Base Sidewalk Ft 95% 2922 

Aggregate 
Roadway Base 

1-per 500 hn. ASTM D-698/D-
Base Ft. 100% 2922 

Aggregate 
Structural Frll 1-per lrft 

ASTM D-698/D-
Base 95% 2922 

Curb, Gutter, 1 set per 50 
Concrete Sidewalk, yards or 1/2 1 set of (4) 4X8 ASTM C-71/C 172 

Dnveways days pour Cylinders 

Asphaltrc Roadway 1-per 750 lrn. 92%-Nuclear ASTM D-2950/D-
Concrete (Artenal) Ft. per pass Densrty 2041 

Asphaltrc Roadway 1-per 750 hn. ASTM D-2726 
Concrete (Artenal) Ft per pass 92%-Core Density 
Asphaltrc Roadway 1-per 750 lin. 95%-Marshall ASTM D-
Concrete (Resrdentral) Ft. per pass Densrty 6926/D6927 

Asphaltic Roadway 1-per 750 lin ASTM D-2726 
Concrete (Resrdentral) Ft. per pass 95%-Core Densrty 
Asphaltrc 

Roadway 
1 Sample per Un-compacted AC Laboratory 

Concrete 500 tons Freid Sample Tests* 

Thrs table rs based on the approximate minimum number of tests to be 
performed and requrrements may be rncreased depending on the srte 

NOTE conditions or other crrcumstances at the drscretron of the Crty of Glendale. 
*All Asphaltrc Concrete Laboratory Tests are covered on another sheet 
provrded upon request. 

*All Asphaltrc Concrete Laboratory Tests are covered on another sheet provrded upon reguest 

Measurement: 
Measurement will be made in accordance wrth unit prices set forth in the Schedule of 
Bid Items. 

Measurement and Payment: 
Payment shall be made as a monthly percentage of the total bid pnce. Such 
payment shall include full compensation for furnishing all labor, materials, tools, 
equipment and labor to accomplish the work in conformance with the contract 
documents. 

P \20130911\Records\ProJect Documents\Specs\MILL and OVERLAY • Glendale Pavement Spec1al Prov1s1ons doc 
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ITEM4 ASPHALT REPAIR (REMOVE & REPLACE) 

General: 
The work described here in shall consist of saw cuttmg asphalt to lim1ts as marked 1n 
the field, removal of asphaltic concrete, cleaning debns from existing sub-grade, 
scarify and re-compact existing subgrade to m1mmum MAG compaction 
requirements, and placement of new Y2" (12.5mm) asphaltic concrete. All asphalt 
remove/replace locations shall not extend into curbs, gutter, sidewalk, valley gutter 
or other exist1ng improvements. All street pavement replacement depth shall be a 
mimmum of three (3") 1nches, or match existing thickness, whichever is greater. 

Location of Work: 
All asphalt repair areas indicated on the project improvement exhibits have been 
marked in the field with white marking paint. All areas shall be field verified by the 
Contractor pnor to commencing construction and any areas unable to be located by 
Contractor shall be brought to the attention of the C1ty of Glendale pnor to 
proceeding. The City reserves the right to make additions or deletions to the original 
quantity amount, and/or to the streets or number of streets, at the price bid per 
square yard. 

Asphaltic Concrete M1x Designs: 
Asphalt m1x designs shall be prepared and submitted for approval in accordance 
with the current version of MAG Uniform Standard Specifications and Details for 
Public Works Construction Section 710 "Asphalt Concrete". 
Asphalt Concrete shall be produced and placed in accordance with MAG Section 
321 "Placement and Construction of Asphalt Concrete Pavement". 

The designation for asphalt concrete m1xes shall be based on the nominal maximum 
aggregate size of the m1x as indicated 1n the MAG Uniform Standard Specifications. 
The applicable mix designations are 3/8 inch (9.5mm), % inch (12.5mm), % inch 
(19mm), and base 1" (25mm) m1x. 

Gyratory mixes shall be used for high/intermediate traffic conditions, Marshall Mixes 
for low traffic conditions. High/intermediate traffic conditions are conditions where 
the asphalt mix w1ll be subject to higher volumes and/or heavier we1ght vehicle 
usage such as found on major artenal, collector, and commercial streets. Low traffic 
conditions are conditions where the asphalt mix will be subJect to lower volumes and 
lower weight vehicle usage. Examples are residential streets, most parking lots, and 
residential minor collector streets. When 1n dispute, street classifications (1.e. minor 
collector, major collector) shall be determined by the City of Glendale or as indicated 
on the plans. 

The following table (MAG Table 710-1) displays the recommended lift thickness for 
vanous asphalt concrete mix designations found within MAG Section 710. These 
recommended hft thicknesses are m1mmums based on each mix designation's 
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"Nominal Aggregate Size" and the relative coarseness of its gradation. The 
completed thickness of layers placed shall not exceed 150% of the Minimum Lift 
Thickness of Table 710-1 except as otherwise indicated in the plans and 
specifications, or approved in writing by the Engineer. 

Table 710-1 

RECOMMENDED MINIMUM LIFT THICKNESS for ASPHALT CONCRETE MIXES 

Asphalt Concrete Mix Mimmum L1ft Thickness Mmimum Lift thickness 
Designation (inches) Marshall Mixes Gyratory M1xes 

3/8" 1 0" 1.5" 

1/2" 1.5" 2.0" 

3/4" 2.5" 3.0" 

BASE 3.0" n/a 

Asphaltic Concrete Material Sampling & Testing: 
The Contractor, at their expense, shall provide adequate personnel for construction 
materials sampling for asphaltic concrete, as required by the City. Laboratory and field 
testing and sampling shall adhere to the current City of Glendale m1nimum frequencies 
(See Below Table and Item 3 of the Special Provisions). Formal documentation, 
records etc. shall be provided to the City in a timely manner and as part of required 
proJect documentation for overall project acceptance. The City reserves the right to 
utilize independent/additional testing to confirm the results. 

CITY OF GLENDALE -CONSTRUCTION ENGINEERING 
Matenals Test1ng Sect1on 

ASPHALTIC CONCRETE MINIMUM SAMPLING AND TESTING FREQUENCY 

REQUESTED TEST METHOD MINIMUM SAMPLE MINIMUM SIZE OF 
TYPE OF SAMPLE TEST(S) DESIGNATION FREQUENCY SAMPLE 

z SIEVE ANALYSIS A.S.T M. C-136 1-EVERY 500 TONS 25Kg co 
~ 

SAND EQUIVALENT A.S.T.M D-2419 1-PER DAY 10Kg 0 
::I: 
Cl SPECIFIC GRAVITY A S.T.M. C-127/ UJ 1-PER DAY 12Kg 
~V') (COARSE & FINE) C-128 
CCUJ 
~~ 1 PER EACH 
0~ 
u<C SIEVE ANALYSIS A.S.T.M. C-136 ADDITIONAL 500 25Kg 
C::V') 

TONS PRODUCED OUJ 
UJI-
1-<C 

1 PER EACH <(<..!) 
<..!)UJ 

25Kg UJC::: SIEVE ANALYSIS A.S T.M. C-136 ADDITIONAL 500 U:\!) 
<..!)<..!) TONS PRODUCED <..!)<( 
<( 

IGNITION- 1-PER FIRST 500 Cl 
ARIZ 427 9Kg UJ 

GRADATION TONS PER DAY UJ 
L.J.. 

Cl GYRATORY 1-PER FIRST 500 -.J 
AASHTO TP4 9Kg 0 

COMPACTION TONS PER DAY u 
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IGNITION 
ARIZ 427 

1-PER FIRST 500 
9Kg u GRADATION TONS PER DAY 

i= 
.....I 

1-PER FIRST 500 <t:LU GYRATORY ::cO:: AASHTO TP4 9Kg c..=> COMPACTION TONS PER DAY tnl-
<t:~ MAX Cl~ 1-PER FIRST 500 LULU THEORETICAL A.S.T M D-2041 7Kg 1-1- TONS PER DAY ULU SPECIFIC GRAVITY <t:o::: 
c..u 
~z IGNITION 1-PER FIRST 500 
00 

GRADATION 
ARIZ. 427 

TONS PER DAY 
9Kg 

uu 
I 

z 
::> MARSHAL A S.T M. D- 1-PER FIRST 500 

COMPACTION 6926/D6927 TONS PER DAY 
9Kg 

Cl 1-PER 750 LINEAR FT 
N/A LUULULU NUCLEAR DENSITY A.S.T M D-2950 

1-f=t:uo::: PER PASS OR RIBBON U......io:::::> 
<t:<t:ul-
c..:::cz>< 
~B1o~ SPECIFIC GRAVITY 

A.S T.M. D-2726 
1-PER 750 LINEAR FT 

N/A Oc:x:u u BY CORE SAMPLE PER PASS OR RIBBON 

Measurement and Payment: 
The quantities of asphalt remove/replace, as provided in the quantities will be paid 
for at the unit price per square yard. Such payment shall include full compensation 
for furnishing all labor, matenals, tools, equipment and labor to accomplish the work 
in conformance w1th the contract documents. Saw cutting remove and disposal of 
materials shall be considered incidental to the bid 1tem. 

ITEMS 2.25" UNIFORM ASPHALT MILLING 

ITEM6 1.25" UNIFORM ASPHALT MILLING 

ITEM7 16' ASPHALT EDGE MILL 1.5" TO 0" 

General: This item is for Asphalt Milling at the depths as identified in the contract 
documents and locations as identified on the Improvement Exhibits. The work for these 
items shall comply with MAG Section 370 except as modified herein. 

Disposal: Asphalt Millings form those areas identified to be removed shall become 
the property of the Contractor and shall be legally disposed of by the Contractor. The 
disposal of all waste materials removed under these items shall be the responsibility 
of the Contractor. The disposal site shall be approved by the C1ty. 

No tack coat shall be used for dust control measures 
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Measurement and Payment: Measurement and Payment will be made in accordance 
with un1t prices set forth for square yards as indicated in the Schedule of Bid Items. 
Such payment shall include full compensation for furnishing all labor, matenals, 
tools, equipment and labor to accomplish the work in conformance with the contract 
documents and MAG Section 317. 

ITEMS TACK COAT TYPE SS-1H 

ITEM9 REMOVE AND DISPOSE OF EXISTING ASPHALT 

ITEM 10 ASPHALTIC CONCRETE TYPE D. % , 2.5" THICK 

ITEM 11 ASPHALTIC CONCRETE TYPE D. % , 1.5" THICK 

ITEM 12 ASPHALTIC CONCRETE TYPE D. % , 4" THICK 

General: This item is for furnishing, and plac1ng asphaltic concrete at the thickness as 
indicated above and at locations Indicated in the contract documents. The work for this 
item shall conform to MAG Section 321. 

MAG Sections 315 4, 321.13, 329.6, and 329.7 regarding measurement and payment 
of bituminous prime and tack coats are deleted. Bituminous prime and tack coats shall 
be considered as part of these items. Tack coat shall be applied between asphaltic 
concrete courses. 

The applicable portions of MAG Section 321, Asphalt Concrete Pavement, are 
amended as follows: 

The base course shall not be placed on prepared subgrade until compaction tests have 
been completed and accepted by the City of Glendale or designated representative. 

The edges of the existmg pavement shall be saw-cut to a true, regular vertical line, 
cleaned of all foreign material, and painted with emulsified asphalt. Saw cutting of 
existing pavement shall be considered subsidiary to this item. 

Measurement: 
Measurement for asphaltic concrete will be made on the basis of the price bid per 
square Ton as indicated on the Schedule of Bid Items Such payment shall include 
full compensation for furnishing all labor, materials, tools, equ1pment and labor to 
accomplish the work in conformance w1th the contract documents. 

Payment: 
Payment for asphaltic concrete will be made on the bas1s of the price bid per square 
Ton as indicated on the Schedule of Bid Items Such payment shall include full 
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compensation for furnishing all labor, materials, tools, equ1pment and labor to 
accomplish the work in conformance w1th the contract documents. 

Replace Damaged Pavement: 
The Contractor will be responsible to replace, at their cost, any and all damaged 
pavement outs1de the pay limits, due to their activities on the project. This includes, but 
is not limited to, the replacement of newly cracked pavement, the replacement of 
existing cracked pavement where the cracks have been widened, the replacement of 
any chipped or missing pieces of pavement, and the replacement of any deformed 
pavement. The pavement will be sawcut at right angles to the roadway, to encompass 
the replacement areas." 

ITEM 13 BASE PREPARATION 

General: This item is for base preparation for the area of N 57th Avenue. The work for 
these items shall conform to MAG Section 310 

Once the existing asphalt and base 1s removed at the depths as indicated on the 
plans the existing remaining base shall be prepared per MAG Section 310. Existing 
base is estimated at 6". Proposed roadway section shall be 4" asphalt over 5" 
aggregate base. Base shall be scarified and compacted prior to placement of new 
asphalt. 

Measurement and Payment: Measurement and payment will be made in accordance 
w1th the unit price of square yards as set forth in the Schedule of Bid Items. Such 
payment shall include full compensation for furnishing all labor, materials, tools, 
equipment and labor to accomplish the work in conformance with the contract 
documents. 

ITEM 14 SPEED CUSHION 

ITEM 15 ADJUST MH FRAME & COVER PER MAG DTL 422 

ITEM 16 ADJUST SEWER CLEANOUT FRAME & COVER, MAG DTL 270 

ITEM 17 ADJUST WATER VALVE FRAME & COVER PER MAG DTL 270 

ITEM 18 ADJUST GAS VALVE FRAME & COVER PER MAG DTL270 

ITEM 19 ADJUST SURVEY MARKER FRAME & COVER. MAG DTL 270 

General· The work under th1s section shall be done in accordance with Sect1ons 345 
and 405, MAG Uniform Standard Specifications as modified by these Special 
Provisions. 
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Dunng the adjusting of manholes, the contractor will strictly adhere to the O.S.H.A. 
requirements, (29 CPR part 191 0) Subsection 146 "Permit Required Confined 
Spaces" subpart J. All atmospheric testing and safety equipment must be utilized 
with permits available for inspection. 

The Contractor will be responsible for the tie-out of all water valves, manholes, 
cleanouts, and survey monuments and shall provide to the Inspector, prior to the 
microseal application, a map clearly locatmg all survey monuments, frames and 
covers to be adjusted after pav1ng. The methods used shall be approved by the 
Engineer prior to start1ng work. 

The Contractor shall locate all ex1sting frames and covers within the project area 
prior to performing microseal operations. The Contractor shall then adjust all existing 
frames and covers in the project area to the new pavement elevation and slopes 
,.,..a.a... , ..... _ ----·L-...1- _,_, ___ ,; __ -.& • • o~o:l:,,. ------"' _..._nh"l",.. , ......... rl ,,~h,L""'i hnv~~ Tho 
VVIU 1 u It:: JJU>:>>:>IUit:: t::J\vvJJUUII Ul UUIILY vUIIIJJOIIY 1110 IIIVIvi:> a11u va1vv uvAv<:~. • ''"' 

Contractor will only adjust the facilities to new surface elevation after the microseal is 
complete. All manholes and valves will be marked with paint on the same day as the 
microseal and adjustments to frames and covers w1ll be accomplished w1thin seven 
(7) days after completion of the m1croseal in a specific location unless otherwise 
approved in writing by the Engineer. Under no circumstance shall utility manhole 
and valve adjustments be completed until after (water-based) paint striping is 
finalized. Contractor shall keep rings and covers matched and shall replace them to 
their original locations. The contractor shall notify the engineer of any m1ssing 
manhole or valve covers for replacement. 

The Contractor shall remove asphalt, ch1p seal and other material from all metal 
covers encountered within the limits of th1s project. The method for removal of this 
material must be approved by the Engineer prior to being used. This work shall be 
completed prior to adjusting the frame and shall be performed with the adjustment 
and/or installation. The Contractor shall remove all debris that falls mto any valve 
box, sewer clean out, sewer manhole, storm drain manhole, hand hole or any other 
utility provider's structure as a result of any activity related to the construction 
activ1t1es of this project and the cost shall be at the Contractor's expense. 

Prior to pouring the concrete after setting manhole frames, a 1 0-foot straight edge 
shall be used to ensure the proper slope and elevation. The concrete to be used 
shall atta1n a minimum strength of 2,000 psi within 4 hours of placement: The 
Contractor may use a site-added set accelerating admixture such as Daraset, by 
W.R. Grace; Pozzutec20, by Master Builders or approved equivalent. In no case, 
shall the Contractor use a chloride containing accelerator. Mix design shall be 
submitted to the Engineer for approval prior to the commencement of the 
adjustments. Protection of all ut1ht1es 1s the responsibility of the Contractor. All crack 
exposed aggregate, and adjustments w1th graff1t1 will be subject to removal. No 
concrete patching is acceptable. 

Note (1) - A utility company representative MUST be present at all times 
when adjusting a utility company facilities. The Contractor shall coordinate 
with the Engineer and w1th representatives of the various utilities regarding 
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the adjustment and inspection of their manholes and valve boxes. Utility 
company's specifications shall be adhered to during adjustment. The 
Contractor shall be responsible for obtaining any additional specifications or 
requirements from the utility company. 

Note (2) - Arizona Public Service Company manholes must be grouted on the 
inside and the outside for a waterproof seal. 

The individual utility companies have the nght to accept or reject the Contractor's bid 
for their portion of the adjustments. If the Contractor's b1d for the adjustments is 
rejected, the utility company will perform their own adjustment and the bid item 
quantity will be adjusted accordingly. Any utility inspection costs associated w1th the 
utility work will be responsibility of the Contractor. The following information shall 
be incorporated by the Contractor: 

Arizona Pubhc Service may utilize the Contractor to adjust manholes. The 
Contractor shall adjust to A.P.S. standards. The Contractor shall provide an 
approved schedule to A.P.S. All A.P.S. manholes must be grouted on the inside and 
the outside for a waterproof seal. 

Southwest Gas may utilize the Contractor to adjust their manholes and valves. The 
Contractor shall adjust to Southwest Gas standards and requirements. The 
Contractor shall provide an approved schedule to Southwest Gas and notify them 
one (1) week prior to any work required. 

Salt River Project (water) structures shall be adjusted by the Contractor. The 
Contractor shall utilize construction details provided by Salt River Project (SRP). 
SRP manholes/vaults to be adjusted to grade may require partial or full demolition 
and rebuild of the structure. Contractor is to verify necessary requirements with SRP 
prior to construction activities on their structures. Contractor to adjust mill/replace 
depths adjacent to SRP structures in the event they cannot be adjusted to grade, 
contact Robert Maurer (602) 236-2962 two weeks prior to any work required. 

Salt River Project (power) shall adjust their manholes. The Contractor shall provide 
an approved schedule to Salt River Project (power) and not1fy them two (2) weeks 
prior to any work required. 

Centurylink may ut11ize the Contractor to adjust their manholes. The Contractor shall 
provide an approved schedule to Centurylink and not1fy them one (1) week prior to 
any work requ1red. 

The Contractor shall maintain accurate records of utility adjustments so the City can 
recover the adjustment costs from the appropriate utiiity. 

Measurement and Payment: 
Measurement and Payment shall be made in accordance with unit prices set forth in 
the Schedule of Bid Items. Such payments shall include full compensation for 
furnishing all labor, matenal, tools and equipment and accomplishing the work in 
conformance with the contract documents. 
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No payment will be made for rejected materials Contractor shall remove and 
replace rejected material at their own cost. 

ITEM 20 SURVEY BRASS CAP PER MAG DTL 120-1 TYPE B 

General: 
This 1tem includes furnishing and installing Type B survey as located in the field by the 
contractor prior to construction. This 1tem shall conform to MAG Section 405. 

Measurement and Payment: 
Measurement and Payment will be made 1n accordance with unit prices set forth in 
the Schedule of Bid Items. Such payment shall include full compensation for 
furnishing all labor, materials, tools, equipment and labor to accomplish the work in 
conformance with the contract documents. 

ITEM 21 REMOVE EXISTING CONCRETE RAMPS 

General: 
These items are for saw cutting, removal and proper disposal of the items listed 
above. The work for these items shall comply with MAG Section 350 except as 
modified herein. 

Disposal: 
Items Identified to be removed shall become the property of the Contractor and shall 
be legally d1sposed of by the Contractor. The disposal of all waste materials 
removed under these items shall be the responsibility of the Contractor. The 
disposal site shall be approved by the City. 

Measurement and Payment: 
Measurement and Payment for the saw cutt1ng, removal and disposals will be made 
in accordance w1th unit prices set forth in the Schedule of B1d Items. Such payments 
shall Include full compensation for furnishing all labor, material, tools and equipment 
and accomplishing the work in conformance with the contract documents. 

ITEM 22 SIDEWALK RAMP PER MAG DTL. 235-2 

ITEM 23 SIDEWALK RAMP PER MAG DTL. 235-3 

ITEM 24 SIDEWALK RAMP PER MAG DTL. 235-4 

ITEM 25 SIDEWALK RAMP PER MAG DTL. 235-5 
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ITEM 26 SIDEWALK RAMP PER MAG DTL. 235-5 MODIFIED 

General. 
These items are concrete sidewalk ramps as located on the Improvement Exh1b1ts 
and contract documents The work for these items shall conform to MAG Sect1on 
340. 

The City reserves the right to make additions or deletions to the original quantity 
amount, and/or to the ramps or number of ramps, at the price b1d per each. 

Measurement and Payment: 
Measurement and payment will be made in accordance w1th the unit prices as set 
forth 1n the Schedule of Bid Items. Such payment shall include full compensation for 
furnishing all labor, materials, tools, equipment and labor to accomplish the work in 
conformance with the contract documents 

ITEM 27 SIGNAL LOOP DETECTORS 6' X 6' 

General. 
Conform to ADOT Specifications and City of Glendale Design Cnteria. 

Description: 
This bid 1tem is for all s1gnal loops that will be disturbed or removed due to 
construction activities. Actual s1gnal loops will be laid out and marked by City of 
Glendale prior saw cutting and Installation by the Contractor. The Contractor shall 
notify the City (5) days in advance of the work being completed to allow for marking. 

Measurement and Payment: 
Measurement and payment w11l be made in accordance with the un1t prices as set 
forth in the Schedule of B1d Items. Such payment shall Include full compensation for 
furn1sh1ng all labor, materials, tools, equipment and labor to accomplish the work in 
conformance w1th the contract documents. 

ITEM 28 SIGNAL LOOP DETECTORS 2' X 10' 

ITEM 29 OBLITERATE EXISTING PAVEMENT MARKINGS 

General: 
The contractor shall remove all existing thermoplastic pavement markings pnor to 
application of slurry seal by ultra-h1gh pressure water (36,000 P.S.I.). This removal 
method shall be done in conformance with E.P A. requirements. If the removal of 
striping causes a depression of 1/8 inch or greater 1n depth 1n the pavement surface, 
the contractor shall seal the area with slurry per M.A.G. Standard Specifications 713 
and 715, Type Two. 
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Measurement and Payment: 
Measurement and payment will be made in accordance with the unit pnces as set 
forth in the Schedule of Bid Items. Such payment shall include full compensation for 
furnishing all labor, materials, tools, equipment and labor to accomplish the work in 
conformance with the contract documents 

ITEM 30 REFORMED PAVEMENT MARKING ARROWS 

ITEM 31 PREFORMED PAVEMENT MARKING BIKE SYMBOLS COMPLETE 

ITEM 32 PREFORMED PAVEMENT MARKING SPEED TABLES 

ITEM 33 WHITE STRIPE 60MIL THERMOPLASTIC 4" EQUIVALENT 

ITEM 34 WHITE STRIPE 90MIL THERMOPLASTIC 4" EQUIVALENT 

ITEM 35 YELLOW STRIPE 60MIL THERMOPLASTIC 4" EQUIVALENT 

ITEM 36 YELLOW STRIPE 90MIL THERMOPLASTIC 4" EQUIVALENT 

General: 
The work under this section consists of the contractor furnishing all materials, 
preparing the pavement surface and mstalling the pavement markings. All 
pavement marking materials shall be approved by the City of Glendale 
Transportation Department prior to installation. 

The contractor shall contact the City of Glendale Transportation Department (phone 
number (623-930-2940) a mimmum of 72 hours in advance of striping lay-out to 
obtain the necessary lane closure permits. 

The contractor shall lay-out all striping and markings for the City of Glendale 
Transportation Department review and approval, a minimum of two (2) working days 
before installation. 

Roadway stripmg shall not be done on weekends or holidays unless permission is 
granted in advance by the City Transportation Director, a minimum of two working 
days before installation. 

All pavement striping dimensions are to face of curb and center of stnpe, or the 
center of double stripes. 

Lane Lines and Centerline: 
Application of the white lane line and yellow centerline striping shall be performed in 
accordance with Arizona Department of Transportation (ADOT) Standard 
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Specifications 704. The application equipment shall be truck mounted per ADOT 
Standard Specification 704-3.01. 

Materials for white lane line and yellow center line striping shall be in accordance 
with ADOT Standard Specification 704 with the exception that the material shall be 
Alkyd Thermoplastic. All long striping shall be spray type and be applied at a 
thickness of 60 mils. 

All yellow and white broken lane lines shall have a common start point and end cycle 
length, so as to be restriped simultaneously, using a common cycle length on both 
sides of the truck carriage. The cycle length is to be 40 feet w1th a 10 foot long line 
and 30 foot space between lines. 

Crosswalks and Stoo Bars: 
Installation for striping all stop bars and crosswalks shall be in accordance with 
Section 704 of the ADOT Standard Specification, with the exception that the material 
shall be Alkyd Thermoplastic. The crosswalk and stop bars shall be the extruded 
type and applied at a thickness of 90 mils. 

Turn Arrows: 
Installation and material for left and right turn arrows shall be in accordance with 
Section 705 of the ADOT Standard Specifications. Material to be 3M Sta-Mark 
Series SMS-5730 or approved equal. Apply 3M contact cement, E-44 or approved 
equal, to the roadway for the installation of all arrows. 

Ra1sed Pavement Markings: 
Raised pavement markers shall be in accordance with Section 706 of the ADOT 
Standard Specifications. Material to be Stimsomte 911 raised pavement markers 
with un-tempered glass lens, or approved equal. Ra1sed pavement markers shall be 
considered subsidiary to pavement markings 

A double sided blue raised pavement marker shall be installed at each fire hydrant in 
accordance with City of Glendale Standard Detail G-650 and shall be considered 
subsidiary to pavement markings 

Measurement and Payment: 
Measurement and payment will be made 1n accordance with the unit prices as set 
forth in the Schedule of B1d Items. Such payment shall Include full compensation for 
furnishing all labor, materials, tools, equipment and labor to accomplish the work in 
conformance with the contract documents. 

P 120130911\Records\ProJect Documents\Specs\MILL and OVERLAY- Glendale Pavement Spec1al Prov1s1ons doc 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

I 
I 

SP-19 

ITEM 37 TRAFFIC CONTROL 

General: 
All traffic affected by this construction shall be regulated in accordance with the City 
of Phoenix "Traffic Barricade Manual", and these Special Provisions. The following 
traffic restrictions are minimum requirements throughout the construction period: 

All traffic restrictions listed herein are to supplement the City of Phoenix "Traffic 
Barricade Manual," and are not intended to delete any part of the manual. All 
reference in the "Traffic Barricade Manual" to "arterial" and/or "collector" streets shall 
mean "arterial and/o maJor arterial" streets and are referred to as "major" streets in 
the, following sections. 

It is the preference of the City to avoid weekend construction work. Contractor must 
request one (1) week in advance from the City of any intended weekend work. The 
C1ty's Transportation D1rector and Project Manager will determine if such work shall 
be permitted. Contractor shall notify public a minimum of three (3) days prior to 
performing any authorized weekend work. 

A minimum of two travel lanes (one for each direction) shall be maintained open to 
traffic at all times on all major streets. All work that enters or crosses a major street 
must be done at times other than 6:00 a.m. to 8:30 a m., and 4:00 p.m. to 7:00 p.m. 

A travel lane shall be defined as twelve (12) feet of roadway with a safe motor 
vehicle operating speed of twenty-five (25) miles per hour. 

A travel lane will not be considered as satisfactorily open to traffic until it has been 
graded reasonably smooth and is paved. This shall be considered temporary 
pavement and shall be removed completely before proceeding with final surfac1ng. 

The Contractor shall provide and maintain all necessary traffic controls and must 
provide flashing arrow boards to protect and gu1de traffic for all work in the 
construction area. Additionally, the Contractor shall provide and maintain message 
boards (VMS) for arterial work to inform traffic of alternate routes. The message 
boards shall be in place and operational one (1) week in advance of commencement 
of work. Final locations will be approved by the City's Transportation Department. 

Intersection area shall be defined as all of the area within the right-of-way of 
intersecting streets, plus two-hundred fifty (250) feet beyond the center of the 
intersected streets on all legs of the intersection. The C1ty may allow weekend 
intersection closures. The Contractor must coordinate any closure schedule and 
approval through the City's Transportation Director and Project Manager. 

The Contractor shall maintain all ex1sting traffic signs erect, clean and 1n full view of 
the intended traffic at all times. Street name signs at major street Intersections shall 
be maintained erect at all t1mes. If any signs interfere with construction, the 
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Contractor shall not1fy the Inspector and the C1ty Signs Supervisor at least 48 hours 
in advance for City forces to remove said signs. The Contractor shall be responsible 
for having all temporary traffic signs Installed and maintained during construction. 
The Transportation Department will re-set all traffic and street name signs to 
permanent locations when notified by the Engineer that construction is complete. 

Local access to all properties on the subject project shall be maintained at all 
possible times in the form of a safe and reasonable direct route to at least one of the 
above defined maJor streets. Whenever local access cannot be maintained, the 
Contractor shall notify the affected property owner or user and the Engineer at least 
one (1) week in advance. Contractors shall notify the City ten (1 0) working days prior 
to access restnct1ons. 

The Contractor shall maintain pedestrian paths that meet ADA requirements at all 
times during the ent1re length of the project. 

The Contractor shall be required to provide a uniformed off-duty City of Glendale 
pollee officer to ass1st with traffic control whenever traffic in anyone direction is 
restricted to one lane at a signalized major intersection or at other locations if it 
should become necessary in the opinion of the Transportation Director or Designee. 
If the Contractor chooses to Use a police officer at other locations during peak traffic 
hours or to assist with h1s other traffic control operations, the cost shall be included 
in the lump sum for "Traffic Control" and not paid out of the hours allowed for "Off 
Duty Glendale Pollee Officer." All requests for off-duty officers will be made through 
the Glendale Police Department, Off-Duty Work Adm1n1strator. The Contractor must 
provide evidence of workmen's compensation coverage before any officer will be 
permitted to work. The City Transportation Director or Designee can request off-duty 
officers for any intersection closure 1f deemed necessary for congestion and/or 
safety. 

Measurement for payment of the uniformed off-duty Glendale pollee officer hours will 
be made by the actual number of man-hours used for traffic control at signalized 
major intersections or as approved by the Engineer. Because the quantity of hours is 
dependent on the Contractors schedule of activities, the unit price b1d for this 1tem 
w1ll be administered as a contingency bid item and any adjustment in hours w1ll not 
be subject to the 20 percent limitation. 

Payment for the off-duty Glendale police off1cer w1ll be made at the contract unit 
price bid per hour for OFF DUTY GLENDALE POLICE OFFICER and shall include 
the net hourly rate of $35.00 per police officer with a three (3) hour mmimum. The 
net hourly rate shall be Increased to include withholding for Federal, State, FICA, 
Medicare, Workmen's Compensation Insurance and any payroll administrative costs 

Overtime pay for the off-duty Glendale pollee officer shall be paid for any t1me over 8 
hours in a continuous shift. Overtime pay rate shall be the contract umt price b1d per 
hour x 1.5. A work sh1ft over 8 hours must be approved by the Eng1neer before 
overtime pay calculation can commence 
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The Contractor shall prepare a traffic control plan-for the project and submit it to the 
City Transportation Director for review and approval at least seven (7) working days 
before the pre-construction conference. The traffic control plan shall Include flashing 
arrow-boards, barricades and signs, and shall address how local access to adjacent 
properties will be handled 1n accordance with the specifications herein. Any changes 
to the traffic control plan during construction shall be submitted to the City 
Transportation Director for approval at least seventy-two (72) hours before 
implementation. 

Payment for this item shall be made at the contract lump sum-price for TRAFFIC 
CONTROL. 

It is the City's des1re to maintain one lane of traffic in each direction on minor streets 
whenever possible Should 1t become imperative for the Contractor to close off a 
n.l"'\.r+i"..., ,....,,f '"'~"'"'' ~:...,".,. _, .. __ , _ .. .. _,...a.·-- .a.h- .... _,,"I ... ,_,,.f.,..., "" lt"''oinnln I ~""ton-"""'. ht""t.. n"\11~+ 1"'\h+"llll""\ 
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approval from the City Transportation D1rector three (3) business days prior to 
implementing a traffic control change. He must provide all the necessary signs to 
detour traffic and/or flagman to control traffic for a single lane. The maximum amount 
of time that the street may be closed is from 9:00 a.m until 4·00 p.m. 

Temporary lane markers (dividing same d1rection of travel lanes) shall be applied 
immediately following paving operations and pnor to allowing public traffic on the 
segment. 

Access: 
The Contractor shall maintain local access to all s1de streets, access roads, 
driveways, alleys, and park1ng lots at all times and shall notify residents 48 hours 1n 
advance of any restrictions which will affect the1r access. The Contractor shall 
restore the access as soon as possible. If the primary access cannot be restored in 
a timely manner, the Contractor shall provide an alternative 'which shall be 
predetermined with the residents prior to impos1ng any restrictions. Any local street 
restrictions imposed shall be such that local area traffic Circulation is maintained. 

Access shall be maintained to adjacent businesses at all t1mes during their hours of 
operation. Properties hav1ng more than one point of access shall not have more than 
one access restricted for more than fourteen (14) calendar days at any given time. 
Access to adjacent driveways shall be, provided dunng all non-work1ng hours. Any 
business restrictions shall be coordinated w1th the affected business at least 48 
hours prior to impos1ng restrictions. 

The Contractor shall maintain local access to all side streets, access roads 
driveways, alleys and parkmg lots at all times and shall notify residents 48 hours in 
advance of any restrictions which will affect the1r access. The Contractor shall 
restore the access as soon as possible. Lf the pnmary access cannot be restored in 
a timely manner; the Contractor shall provide an alternative which shall be pre­
determined with the residents pnor to 1mposmg any restrictions. Any local street 
restrictions imposed shall be such that local area traffic circulation is maintained. 
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Access shall be maintained to adjacent businesses at all times during the1r hours of 
operation Properties having more than one po1nt of access shall not have more than 
one access restricted for more than fourteen ( 14) calendar days at any given time. 
Access to adjacent driveways shall be prov1ded during all non-working hours. Any 
business restnctions shall be coordinated with the affected business at least 48 
hours prior to imposing restrictions 

The Contractor shall ensure that all sidewalks on this project rema1n in compliance 
with all the 1ssues outlined by the American Disabilities Act of 1990. All pedestrian­
walking areas, whether paved or unpaved, shall be maintamed open and safely 
usable at all t1mes. Such measures as backfilling or ramp1ng at a 12·1 slope to 
existing Sidewalks, or providing alternate sidewalk areas adjacent to existing 
sidewalks may be used. In high pedestrian use areas, the Public Works Operations 
Manager or her designee may request temporary hard-surface walkways, and/or 
covered pedestnan walkways to be installed at no additional cost to the City. 

The Contractor shall provide clean and safe school zones, crosswalks, and 
walkways for students attending nearby schools during all hours of school use. In 
addition to school zones and crosswalks, the Contractor shall mamtain accessibility 
to all school bus routes dunng all hours of school use. The Contractor shall notify the 
school Principal{s) and the school administration office at least 48 hours pnor to any 
restrictions; and shall restore access as soon as possible. 

The Contractor shall maintain emergency vehicle access at all times. 

The Contractor shall maintam access to all Parks during park hours. The Contractor 
shall coordinate w1th the Parks Department 48 hours or more prior to any 
restrictions, and shall restore access as soon as possible. 

The Contractor shall coordinate or provide samtation pick up for affected residents 
by relocating trash containers, or by providing alternative measures acceptable to 
the Solid Waste Division of the City Public Works Department. At any time project 
construction shall requ1re the closure or d1srupt1on of traffic 1n any roadway, alley, or 
refuse collection easement such that normal refuse collection will be interrupted, the 
Contractor shall, prior to causing such closure or disruption, make arrangements 
with the City of Glendale Solid Waste Division in order that refuse collection Service 
can be maintained. 

The Contractor shall maintain all existing bus stop locations on this project in a safe 
manner, or prov1de alternate bus stop locations and related directional signage as 
required by the Public Works Operations Manager or her designee. 
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ITEM 38 UNIFORMED, OFF DUTY LAW INFORCEMENT OFFICER 

General. 
The Contractor shall be required to provide a umformed off-duty pollee officer to 
assist w1th traffic control whenever traffic in any one direction is restricted to one 
lane at a signalized major mtersection or at locations if it should become necessary 
in the opinion Transportation Director or Des1gnee. If the Contractor chooses to use 
a pollee officer at other locations during peak traffic hours or to assist w1th his other 
traffic control operations, the cost shall be mcluded in the lump sum for Traffic 
Control and not pa1d out of hours allowed for Off Duty Law Enforcement Officer. All 
requests for off-duty officers will be made through the Glendale Pollee Department, 
Off Duty Work Admm1strator. The Contractor must prov1de evidence of workmen's 
compensation coverage before any officer Will be permitted to work. 

Measurement: 
Measurement for payment of the uniformed off-duty Glendale Police Officer hours 
will be made by the actual number of man-hours used for traff1c control at signalized 
major intersections or as approved by the Engineer. Because the quant1ty of hours is 
dependent on the Contractors schedule of activities, the unit price bid for th1s item 
will be adm1mstered as a contingency bid 1tem and any adjustment of hours w1ll not 
be subject to the 20 percent limitation. 

Payment: 
Payment for the off duty Glendale police officer will be made at the contract unit 
price bid per hour for Umformed, Off-Duty Law Enforcement Off1cer and shall include 
the net hourly rate of $35.00 per police officer w1th a three (3) hour m1mmum. The 
net hourly rate shall be increased to include withholding for Federal, State, FICA, 
Medicare, Workmen's Compensation insurance and payroll admmistrat1on costs. 

ITEM 39 ALLOWANCE FOR CONSTRUCTION CONTINGENCIES 

General: 
Th1s item includes a lump sum contingency allowance. Th1s allowance is for the sole 
purpose of reimbursing Contractor for any unforeseen 1ssues not apparent at the 
time of bidding the work to be performed. 

No work under anticipated for reimbursement under this Bid Item shall be initiated by 
the Contractor until Contractor, Engineer and the City of Glendale agree on a scope 
and cost to perform the add1t1onal work. The Contractor shall prepare and submit to 
Engineer a cost itemization and summary for the additional work. Engineer and City 
of Glendale shall rev1ew and approve prior to Contractor proceeding with additional 
work. Any portion of the stated sum not exceed rema1ns the property of the City of 
Glendale. 
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Work under this section shall consist of any additional work identified by the C1ty and 
Contractor due to construction act1v1ty All work under this item shall be itemized as 
per MAG requirements and deducted from the set amount of $300,000. All additional 
work under this 1tem shall be approved by the resident Engineer and the City prior to 
commencing. All work under this section shall include full compensation for 
furnishing all labor, materials, tools, equipment and labor to accomplish the work in 
conformance with the contract documents 

Measurement and Payment: 
Measurement and Payment will be made on an individual basis per task as listed 
above and in accordance with unit pnces set forth in the Schedule of Bid Items for 
ALLOWANCE FOR CONSTRUCTION CONTINGENCIES. 

ITEM 40 MANHOLE EXTENSION RINGS 

General: 
The work under this item shall consist of supplying and installing Turner manhole 
extens1on rings, or approved equal Extension rings shall be installed for adjustment 
of existmg 24" sewer manhole ring and covers at locations as designated by the 
Engineer. 

Measurement and Payment: 
Measurement and payment will be made 1n accordance with the un1t prices as set 
forth in the Schedule of B1d Items. Such payment shall Include full compensation for 
furnishing all labor, materials, tools, equ1pment and labor to accomplish the work in 
conformance w1th the contract documents. 
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IMPROVEMENT EXHIBIT 
EXHIBIT 1 OF 49 

'j 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For • .,.!1 .,. 
GLE~ 

Prepared By 
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CONSTRUCTION NOTES: 
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IMPROVEMENT EXHIBIT 
EXHIBIT 4 OF 49 
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THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,l' 
~ 

Prepared By 

lliJ Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 19 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,~ 

~ 
Prepared By 

ll!i Little.ohn 



I 
I 
I 
I 
I 
I 
I 

I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

IMPROVEMENT EXHIBIT 
EXHIBIT 20 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •• .,,. 

·-­~ 
Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 21 OF 49 

' ,I• 

_,,:''- i 
© OpenStreetrv]jlP (and) 

· contnbutors, c~:~Y-SA 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,l" 
~ 

Prepared By 

liJJ Little.ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 22 OF 49 

'f' 
!' 

© OpenStreetM~R (g_nd) 
contnbutors, CG-BY-SA 

' il 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,l' 
~ 

Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 23 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .-i'fll,. 
II}~ 

~ 
Prepared By 

lliJLi 
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IMPROVEMENT EXHIBIT 
EXHIBIT 24 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,!1 •• II 

~ 
Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 25 OF 49 

I ( ff" 
!, 

~: ,.c;J~C'~ t!,l 
CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full Mill & Overlay 

G) Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For • ..,.,. .II 
GLEN~ 

Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 26 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,~ 

~ 
Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 27 OF 49 

I I 
~&- ----lPetmaA~- -~- --- -- _jL ___ ~_::_Pet 
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; . "'' 1 .. ~~ i, © OpenStreetMap (and) 
~ _ _ f:J i contnbutors, C~BY-SA 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mtll & Overlay 

-- Full Mtll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,r-
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Prepared By 

ll!J Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 28 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For ·~f' 

~ 
Prepared By 

lB Little. ohn 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

IMPROVEMENT EXHIBIT 
EXHIBIT 29 OF 49 

,, 
I 

' 

CONSTRUCTION NOTES: 
1 ALLASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,!1 •• ~ 

~ 
Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 30 OF 49 

l" 

CONSTRUCTION NOTES: 
1 ALLASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •• .,,. 

·~ 
~ 

Prepared By 

~ Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 31 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •• .,!J 
e~· 
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lliJ Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 32 OF 49 

I 
i 
\ 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •• .,,. .II 
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Prepared By 

1]1 Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 33 OF 49 

~" 
t1 

CONSTRUCTION NOTES: 

I 

1: 
I 

1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •• .,,. 

~}II 

~ 
Prepared By 

W!J Little· ohn 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

IMPROVEMENT EXHIBIT 
EXHIBIT 34 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •• .,,. 

·~ 
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Prepared By 

e Little. ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 35 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,~ 

~ 
Prepared By 

ill! Little. ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 36 OF 49 

1'?1 
L..J 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

.................. ,... 

---- Feet 

-- Edge M11l & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •• .,!1 
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Ill! Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 37 OF 49 

t 
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I 
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CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,l' 
~ 

Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 38 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •• .,,. 

~l~ 
~ 

Prepared By 

ll!!J Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 39 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,~ 

~ 
Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 40 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •-iJII" 
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~ 

Prepared By 

B Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 41 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For • ..,!1 
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Prepared By 

I]J Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 42 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M11l & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For • .,.,. .Ill 
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Prepared By 

H Little. ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 43 OF 49 
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CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,~ 

~ 
Prepared By 

ll!J Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 44 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

Wj Asphalt Remove & Replace 

Prepared For •• .,!I .. ,. 
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Prepared By 

B Little. ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 45 OF 49 

CONSTRUCTION NOTES: 

' 
r:>. aJldl-·-~ 
~SA. 

1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For .,l' 
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Prepared By 

lll1 Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 46 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge M1ll & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 
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Prepared By 

ll!! Little· ohn 
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IMPROVEMENT EXHIBIT 
EXHIBIT 47 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 

Prepared For •-1'!1 .,. 
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IMPROVEMENT EXHIBIT 
EXHIBIT 48 OF 49 

© OpenStreetMap (and) 
contnbutors, C~BY-SA 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

200 
Feet ----

-- Edge M1ll & Overlay 

-- Full M1ll & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 
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IMPROVEMENT EXHIBIT 
EXHIBIT 49 OF 49 

CONSTRUCTION NOTES: 
1 ALL ASPHALT REPAIR AREA LOCATIONS SHOWN 
ARE APPROXIMATE ACTUAL LOCATIONS ARE AS 
MARKED IN THE FIELD 
2 SPECIFIC LOCATION INFORMATION AND 
IMPROVEMENT QUANTITIES CAN BE FOUND IN 
THE APPLICABLE IMPROVEMENT INDEX 

---- Feet 

-- Edge Mill & Overlay 

-- Full Mill & Overlay 

8 Ramps Remove & Replace 

~ Asphalt Remove & Replace 
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6" SOLID WHITE LINE 

8" SOLID WHITE IINF 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

CD THERMOPLASTIC MARKINGS PER MUTCD 

(j) INSTALL ARROW 

(j) INSTALL TRAFFIC SIGNAL LOOP, 4-6'x6' 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

UNIFORM Mill AND OVERLAY 

MILL DEPTH 2.25" 

OVERLAY DEPTH 2.5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT ST1 
STRIPING 

PLAN 
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LEGEND NOTES 

6" SOLID WHITE LINE 
THERMOPLASTIC MARKINGS PER MUTCD 

8" SOL!O WHITE L!~jE INSTALL ARROW 

12" SOLID WHITE LINE INSTALL TRAFFIC SIGNAL LOOP, 4-6'x6' 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

0 20 

Scale· 1 "~40' 

62nd AVENUE 

UNIFORM MILL AND OVERLAY 

MILL DEPTH 2 25" 

OVERLAY DEPTH 2.5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

40 

D 
~ 
I~· I ••. ,. I ~-01-14 201309"•1 

ST2 
STRIPING 

PLAN 



I 

LEGEND 

4" SOLID WHITE LINE 

6"SOULJWHIII::LINI:: 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 10' YELLOW, 30' SKIP 

0 THERMOPLASTIC MARKINGS PER MUTCD 

0 INSTALL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP, 4-6'x6' 

75th AVENUE and HILLCREST BLVD 

EDGE !'v1.!LL AND OVE:RLA y 

16' EDGE MILL DEPTH 

OVERLAy DEPTH 

I 25"TO 0" 

1 5" 

STRIPING 
PLAN 



::~------------~----~--------~~~-
1 ..g 11, 

·~ ' 

I 'E Iii 
I 4 :.::l !!! 
I / !ill'' 

I / 

I 
I 
I 
I 
i 
I 
I 
I 
I 
I 
I 
I 

4" SOLID WHITE LINE 

6" SOL!D W~!TE L!NE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 10' YEllOW, 30' SKIP 

(I) THERMOPLASTIC MARKINGS PER MUTCD 

0 it-lST!\LL ARROW 

0 INSTALL TRAFFJC SIGNAL LOOP, 4-6'x6' 

20 20 

Scale: 1 "=40' 

75th AVENUE and HILLCREST BLVD 

EDGE MILL AND OVFRI A Y 

16' EDGE MILL DEPTH 1 25" TO 0" 

OVERLAY DEPTH 1 5" 

~~~~!'~TENSIONS SHOWN FROM EDGE OF 

40 

40 

Scale· J "=40' 

I ... L I 

'"'"~~'~'' c=j 

D 
~ 
I ~· 1 • .,. I 

11101-1< "'''""' 

ST4 
STRIPING 

PLAN 
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I 
I 
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I 
I 

4" SOLID WHITE LINE 

6" SOL!D Wf-!!TE L!NE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

0 THERMOPLASTIC MARKINGS PER MUTCD 

0 !NST;\LL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP, 4-6'x6' 

EDGE MILL AND OVERLAY 

16' EDGE MiLL DEPTH 1 25" TO 0" 

OVERLAY LJI::PIH l S' 

NOTE DIMENSIONS SHOWN FROM eDGE OF 
PAVEMENT 

\ 
\ 

20~-0~""""'~20~iiiiiil40 
Scale: 1 "=40' 

20~iiii0!0~~2 ... 0iiiiiiiii .... 

Scale: 1 "=40' 
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STS 
STRIPING 

PLAN 
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LEGEND 

4" SOLID WHITE LINE 

6" SOUD WHITE U~~E 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 10' YELLOW, 30' SKIP 

NOTES 

(I) THERMOPLASTIC MARKINGS PER MUTCD 

0 ~~~STALL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP, 4-6'x6' 

75th AVENUE and HILLCREST BLVD 

WGc MILL AND OVERLAY 

16' EDGE MiLL DEPTH 1 25" TO 0" 

OVERLAY DEPTH 1 5" 

NOTE DIMENSIONS SHOWN FROM EDGE OF 
PAVEMENT 

20 20 40 

Scale. 1 "=40' 

c 
~ 
I·· I "''' I 

""" 14 20~309~ 

ST6 
STRIPING 

PLAN 
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LEGEND 

4" SOLID WHITE LINE 

6" SOLID WHITE UNE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 10" YELLOW, 30" SKIP 

NOTES 

0 THERMOPLASTIC MARKINGS PER MUTCD 

0 INSTALLARROW 

0 INSTALL TRAFFIC SIGNAL LOOP 

75th AVENUE and HILLCREST BLVD 

EDGE MILL AND OVERLAY 

16" EDGE MILL DLPTH l 25" TO 0 

OVERLAY DEPTH 1 5" 

NOTE DIMENSIONS SHOWN FROM EDGE OF 
PAVEMENT 

20 

20 ' ~40 
Scaie. 1 "=40' 

20 40 

Scale: 1"=40" 

ST7 
STRIPING 

PLAN 
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4" SOLID WHITE LINE 

6" SOL!D WH!TE L!NE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

0 THERMOPLASTIC MARKINGS PER MLITCD 

0 !!'-JSTALL /•,RROW 

0 INSTALL TRAFFIC SIGNAL LOOP, 4-6'x6' 

EDGE MILL AND OVERLAY 

16' EDGE MiLL DEPTH 1 25" TO 0" 

OVERLAY DEPTH I 5" 

NOTE DIMENSIONS SHOWN FROM EDGE OF 
PAVEMENT 

20 
STRIPING 

PLAN 
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I 

4" SOLID WHITE LINE 

6" SCUD WHITE LINE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

(1) THERMOPLASTIC MARKINGS PER MUTCD 

(i) ~~~STALL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP, 4-6'x6' 

EDGE MILL AND OVERLAY 

16 EDGE MILL DEPTH l 25"' TO 0 

OVERLAY DEPTH I 5" 

NOTE DIMENSIONS SHOWN FROM EDGE OF 
PAVEMENT 20 

Scale: I "-40' 
STRIPING 

PLAN 
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I 

LEGEND 

4" SOLID WHITE LINE 

6" SOLID WHITE LINE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

NOTES 

(i) THERMOPLASTIC MARKINGS PER MUTCD 

0 it~STALL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP, 4-6'x6' 

75th AVENUE and HILLCREST BLVD 

EDGE MILL AND OVERLAY 

16 E:DGE MILL DEPT1-1 i 25" TO 0" 

OVERLAY DEPTH 1 5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF 
40 PAVEMENT 20 

i""'"iiiii~~ .... 
Scale: l "==40' STRIPING 

PLAN 



LEGEND 

4" SOLID WHITE LINE 

6" SOLID WHITE LINE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 10' YELLOW. 30' SKIP 

NOTES 

0 THERMOPLASTIC MARKINGS PER MUTCD 

G) ii>ISTALLARRO'v\1 

0 INSTALLTRAFFICSIGNALLOOP.5-6'x6',1-2'x10' 

75th AVENUE and HILLCREST BLVD 

EDGE MILL AND OVERLAY 

16' EDGE MILL DEPTH 1 25" TO 0" 

OVERLAY nFPTH 1 5" 

NOTE DIMENSIONS SHOWN FROM EDGE OF 
PAVFMENT 

20 0 20 40 

Scale: I "=40' 
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ST11 
STRIPING 

PLAN 
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~ I 1\ 
L~ 

I ~ 
I ~ 

I A 

6" SOLID WHITE LINE 

8" SOUD WHITE L!NE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

(i) THERMOPLASTIC MARKINGS PER MUTCD 

0 INSTALL ARROW 

G) INSTALL TRAFFIC SIGNA.L LOOP 

0 BIKE LANE MARKINGS 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

UNIFORM MILL AND OVERLAY 

MILL ~LPTH 2 Zo, 

OVERLAY DEPTH 2.5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

STRIPING 
PLAN 
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I 
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~ I 1\ 
LC>S.1L_'I,. 

I ~ 
I ~ 

I ~ 

6" SOLID WHITE LINE 

8" SOLID WHITE LINE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

(i) THERMOPLASTIC MARKINGS PER MUTCD 

0 !NST.A.LL A.RROW 

0 INSTALL TRAFFIC SIGNAL LOOP 

0 BIKE LANE MARKINGS 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

UNIFORM Mil L AND OVERLAY 

MILL DEPTH """" L.LJ 

OVERLAY DEPTH 2.5" 

NOTE: DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

STRIPING 
PLAN 
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I LEGEND 

~ I 1\ 

I 
/_§sw"' 

~ 
I ~ 

I 
~ 

6" SOLID WHITE LINE 

8" SOUD WH!TE LiNE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

NOTES 

G) THERMOPLASTIC MARKINGS PER MUlCD 

0 iNSTALL ARROW 

0 INSTALL fRAFFIC SIGNAL LOOP :0-6'X6', 1-2'X10' 

0 BIKE LANE MARKINGS 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

55th AVENUE 

UNIFORM MILL AND OVERLAY 

MiLL DEPTH 2 25" 

OVERLAY DEPTH 1 5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

20 0 20 

Scale: 1"=40' 

40 

STRIPING 
PLAN 
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(\ 
/ssw\ 

I ~ 
I ~ 

~ I 

6" SOLID WHITE LINE 

8" SOLID WI liT[ U~~[ 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

(i) THERMOPLASTIC MARKINGS PER MUTCD 

(j) iNSTALL ARRO'vV 

G) INSTALL TRAFFIC SIGNAL LOOP 5-6'X6', 1-2'X10' 

(\) BIKE LANE MARKINGS 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

UNIFORM MILL AND OVERLAY 

MILL DEPTH 2 25. 

OVERLAY DEPTH 2.5" 

NOTE· DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

STRIPING 
PLAN 
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~ I 
!!JID 

I A 
I ~ 

~ 
I • 

6" SOLID WHITE LINE 

8" SOL!D WHITE L!NE 

I?" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

(1) THERMOPLASTIC MARKINGS PER MUTCD 

(j) INSTALL ARROW 

0 INSTALL TRAFFIC SIGNAl I OOP 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

24" SOLID YELLOW CIRCLE FOH SIGN PLACLMLN I 

UNIFORM MILL AND OVERLAY 

MILL DEPTH 2 25" 

OVERLAY DEPTH 2 5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

STRIPING 
PLAN 
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~ I A 
~\ 

I ~ 
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~ I 

6" SOLIO WHITE LINE 

S" SCUD WHil[ LINE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

(I) THERMOPLASTIC MARKINGS PER MUTCD 

0 ii~STALL ARROVV 

(j) INSTALL TRAFFIC SIGNAL LOOP 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

UNIFORM MILL AND OVERLAY 

MILL DEPTH 2 25. 

OVERLAY DEPTH 2.5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

STRIPING 
PLAN 
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~ I 1\ 
~~ 

I ~ 
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I ~ 

6" SOLID WHITE LINE 

() .. ::iOLIU WHIIt. LINt. 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

0 THERMOPLASTIC MARKINGS PER MUTCD 

(j) INSTALL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

UNIFCRM MILL AND OVERLAY 

MILL DEPTH 2 25" 

OVERLAY DEPTH 2.5" 

NOTE: DIMENSIONS SHOWN FROM EDGE OF PAvEMENT 

STRIPING 
PLAN 
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1\ 
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I ~ 
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6" SOLID WHITE LINE 

s·· SOLID WHile LINe 

12'' SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

G_) THERMOPLASTIC MARKINGS PER MUTCD UNIFORM MILL AND OVERLAY 

0 INSTALL ARROW 

(j) INSTALL TRAFFIC SIGNAL LOOP 

5-6'X6', 1-2'XI 0' 

MILL DEPTH 2 25" 

OVERLAY DEPTH 2 5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

11 

STRIPING 
PLAN 
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4" SOLID WHITE LINE 

6" SOLID WHITE LINE 

8" SOLID WHITE LINE 

12" SOLID WlmE LINE 

4" DOUBcE YELLOW LINE 

(i) THERMOPLASTIC MARKINGS PER MUTCD 

<I> INSTALL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP 4-6'X6' 

(4) BIKE LANE MARKINGS 

@ PARKING STALLS 20'X9' 

4" BROKeN YELLOW 1 0' YELLOW. 30' SKIP 

UNIFORM MILL AND OVERLAY 

MILL DEPTH 2.25" 

OVERLAY DEPTH 2.5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

STRIPING 
PLAN 
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LEGEND 

~ 
1\ 

/esvi:; 

A 

4" SOLID WHITE LINE 

6" SOUD WHiT[ UNC 

8" SOLID WHITE LINE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

NOTES 

G) THERMOPLASTIC MARKINGS PER MUTCD 

0 INSTALL ARROW 

(j) INSTALL TRAFFIC SIGNAL LOOP 4 5'X5' 

0 BIKE LANE MARKINGS 

20 0 20 

Scale: 1 "~40' 

55th AVENUE 

UNIFORM MILl AND OVERLAY 

MILL DEPTH 2 25" 

OVERLAY DEPTH 2.5" 

NOTE: DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

40 
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STRIPING 
PLAN 
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~ I 1\ 
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6" SOLID WHITE LINE 0 
lL SULIU WHII t LINt 0 

I A 
I ~ 

I ~ 

18" SOLID WHITE LINE 0 
0 4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

THERMOPLASTIC MARKINGS PER MUTCD 

INSTALL ARROW 

INSTALL TRAFFIC SIGNAL LOOP 

SPEED CUSHION AND STRIPING PER DETAILS 
G-350 AND G-351 

UNIFORM MILL AND OVERLAY 

MILL DEPTH 2 25" 

OVERlAY DEPTH 2.5" 

NOTE· DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

STRIPING 
PLAN 
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~ I 
!1'1~ 

6" SOLID WHITE LINE 

12" SOLiD VVHiTE Lii~E 

I ~ 18" SOLID WHITE LINE 

I ~ 
~ 

I 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

THERMOPLASTIC MARKINGS PER MUTCD 

INSTALL ARROw 

INSTALL TRAFFIC SIGNAL LOOP 

SPEED CUSHION AND STRIPING PER DETAILS 
G-350 AND G-351. 

UNIFORM MILL AND OVERLAY 

MILL DEPTH 2 25" 

OVFRLAY DEPTH 2.5" 

l'illJI: DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

20 0 20 40 

Scale: 1 "=40' 

STRIPING 
PLAN 
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~ I 1\ 
li2sw\ 

I ~ 
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~ I 

6" SOLID WHITE LINE 

12" SCUD WHITE UNE 

18" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

THERMOPLASTIC MARKINGS PER MUICD 

iNSTALL ARROW 

INSTALL TRAFFIC SIGNAL LOOP 

SPEED CUSHION AND STRIPING PER DETAILS 
G-350 AND G-351. 

UNIFORM MILL AND OVERLAY 

MiLL DEPTH 2 25" 

OVERLAY DEPTH 1 5" 

NOTE· DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

20 

Scale: 

STRIPING 
PLAN 
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~ I A 
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6" SOLID WHITl LINl (1) THERMOPLASTIC MARKINGS PER MUTCO UNIFORM MILL ANO OVERLAY 

t!" 2JULIU WHITE LINE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 10' YELLOW, 30' SKIP 

INSTALL ARROW 

INSTALL TRAFFIC SIGNAL LOOP 5-6'X6' 

SPEED CUSHION AND SIRIPING PER DETAILS 
G-350 AND G-351. 

MILL DEPTH 2 25" 

OVERLAY DEPTH 2 5" 

NOTE· DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

20 

Scale: 

STRIPING 
PLAN 
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~ I 1\ 
~ 

I ~ 
I ~ 

~ 
I 

6" SOLID WHITE LINE 

8" SOLID WHITE UNt. 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

G 
(2) 
0 
(6) 

4" BROKEN YELLOW I 0' YELLOW, 30' SKIP 

THERMOPL~STIC MARKINGS PER MUTCD 

~~~STALL ARROW 

INSTALL TRAFFIC SIGNAL LOOP 

SPEED CUSYION AND STRIPING PER DETAILS 
G-350 AND G-351. 

UNIFORM MILL AND OVERLAY 

MiLL DEPTH 2 25" 

OVERLAY DEPTH 2.5" 

NOTE. DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

Scale: 

STRIPING 
PLAN 
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I 
I LEGEND 

~ I 
~ 

I A 
I ~ 

~ I 

6,. SOLID WHITE LINE 

8" SOLID WHITE L!~JE 

12• SOLID WHITF liNE 

4" DOUBLE YELLOW LINE 

NOTES 

0 THERMOPLASTIC MARKINGS PER MUTCD 

0 ~~~STALL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP 5-6'X6', 1-2'X1 0' 

4,. BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

47th AVENUE 

UNIFORM MILL AND OVERLAY 

MiLL DEPTH 2.25" 

OVERLAY DEPTH 2.5" 

NOTE: DIMENSIONS SHOWN FROM EDGE OF PAVEMENT 

20 0 20 40 

Scale· 1 ·~40' 

STRIPING 
PLAN 
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4" SOLID WHITE LINE 

6" SOLID WHITE LINE 

8" SOLID WHITE LINE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 1 0' YELLOW, 30' SKIP 

(I) THERMOPLASTIC MARKINGS PER MUTCD 

0 iNSTALL ARROW 

0 INSTALL TRAFFIC SIGNAL LOOP 5-6'X6' 
MILL DEPTH 2 25" 

OVERLAY DEPTH 2 5" 

NOTE· DIMENSIONS SHOWN FROM EDGE OF 
PAVEMENT 

20 

Scale: I "=40' 

20 40 
STRIPING 

PLAN 



6" SOLID WHITE LINE 

8" SOLiD WH!T[ LJNE 

12" SOLID WHITE LINE 

4" DOUBLE YELLOW LINE 

4" BROKEN YELLOW 10' YELLOW, 30' SKIP 

0 THERMOPLASTIC MARKINGS PER MUTCD 

0 iNSTALL ARROW 

0 INS! ALLTRAFFIC SIGNAL LOOP 

UNIFORM MILL AND 
OVERLAY 

MILL DEPTH 2.25" 

OVERLAY DEPTH 2 5" 

NOTE: DIMENSIONS SHOWN FROM EDGE OF 
PAVEMENT 

20 20 

Scale: 1 "o4Q' 
STRIPING 

PLAN 
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LEGEND 

6" SOLID WHITE LINE 

8" SCUD WHrTC UNC 

17' SOLID WHITE LINE 

4" DOUBLE YEllOW LINE 

4" BROKEN YEllOW 10' YEllOW, 30' SKIP 

NOTES 

0 THERMOPLASTIC MARKINGS PER MUTCD 

(i) iNSTALL ARROW 

0 INSTAll TRAFFIC SIGNAl lOOP 

MISSOURI AVENUE 

UNIFORM Mill AND 
OVERLAY 

Mill DEPTH 2 25" 

OVERLAY DEPTH 2 5" 

NOTE: DIMENSIONS SHOWN FROM EDGE OF 
PAVEMENT 

20~===io~~2oi==~40 
Scale: 1"=40' 

ST30 
STRIPING 

PLAN 



I 
I 
I 
I 
I 
I 
I 

I 
I DETAILS 

I 
I 
I 
I 
I 
I 
I 
I 
I 
I 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

CITY OF GLENDALE 

2014 

SLURRY SEAL and OVERLAY PROGRAM - PROJECT 131403 

-

EDGE MILLING 
DETAIL N0.1 

I 

DC=l 25" MILL 
W. HILLDREST DLVD.av'IA MONTOYA TO DlTH AVE 

FULL MILL and OVERLAY 

DETAIL NO.2 

FULL MILL D OVERLAY 

I 

1 ---=F--- ~ ~ ----===- ===--- ---=-====:--1_ ~ 
1....-----r-t- - - - ~ i ~ --J -r-r-----1 

< ~ ~ 
~ ~ ~ 
~ w -

[() w > ::E [() 
N > Q - ~ 
0 0 t::J 0 

b 

uSEE TREATMENT TACLES FOR LIMITS AND DETAILED 
MILLING THID DNESS INFORMATION 

N.T.S. 

N.T.S. 
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CITY OF GLENDALE 

2014 

OVERLAY PROGRAM - PROJECT 131403 

10 
ITYPD 
MILL 

TRANSITION 
LINE 

EDGE MILLING 
DETAIL NO.3 

FOLLOW LINE OF A.D. VALLEY GUTTER 
, __ MILL 1.5" MAD DEEP r::MIND 

MAINTAIN ED/STING FLOWLINE ELEVATION 

MILLING DETAIL A D. VALLEY GUTTER 

REFER TO TREATMENT TA DLES FOR DETAILED 
MILLING THID DNESS INFORMATION. 

N.T.S. 
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CITY OF GLENDALE 

2014 

SLURRY SEAL and OVERLAY PROGRAM - PROJECT 131403 

10 
ITYPD 

EDGE MILLING 
DETAIL NO.4 

MILL r ///II 
TRANSITION 

LINE EDIST. LIP DONO. GUTTER 

(/) 

FOLLOW LINE OF A.D. VALLEY GUTTER ~ 
~- MILL 1.5" MAD DEEP c:MIND ;;: 

MAINTAIN EDISTING FLOWLINE ELEVATION 

~- EDIST EDGE OF DONDRETE V.G 
MILL 1 5" MAD DEEP ITYPD 

MILLING DETAIL AT SIDE STREET WITH POD P VALLEY GUTTER 

REFER TO TREATMENT TADLES FOR DETAILED 
MILLING THID DNESS INFORMATION. 

N.T.S. 
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To plft mmdrnwa cffaot, cu.hlon. mullt 
1M oormtulted • ,.r the lthown dltoll, 
Wltll an aiiDWabkR talorana• of % 0.25'". 
Contrcttort muat oompft baNd oa CGMT6In:lltoxl 
far omGI"QCCIKKY: Cllld h ct.poriment Mhkltot. 
BooG-. .. of thkl OOnNrn~ 4RY de'lllaflon from 
th• ohown dlmon.rons m..t-tloo o~ 
at .... vontn~~oton CllqH!ml•· 
TM tutllr eutllons muet bG &1dl!ndod to tM 
........ .r pnement with • .,.lmum wtdth ltclfftQ 
i~. 

.-... .;·· ... 

- -

~ ~ 

" ~ .., 
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CITY OF GLENDALE 
STANDARD DETAIL 
APPROVED BY. 
CITY 

ENGINEER 

- - - - - -
NO'IBio 

'· bErMS $HOW APPROXIWAT£ nEVATIOR$ 
f'DR SP£IO CtJSifiOH. .. 

.. COI11ial.JNE mtPE NAY NOT 
BE II nil CDIUR OF 1lfE ..........r. 8111' If 1101 SlRIP£11, 
POSITION CUSHIONS 5YYII£1RICAL 
TO CDITER Of: ROIJ)INAY .. .. POSITION $rt&ll CUSHiOM$ ON 
SmADB SlC'IIONS OF RONI'IIAY. 

.. lKIS mAIL IS NOT -lE roo 
STlii£IS 1£118 li!AN SO" WIDE. 
ON SJRmfS LUI 'lHA» 38' WID£. ONL.'Y' 
1WO RUTS SHAI.L IE SPACEO '-T 8'1•, 
1ME RliTS SHALL II£ CONSIIUCTU 5'3'" FROM 
CEN1'Eit Of lHE ROADWAY. 

7. CUSHICII1 TO K COHSlliUCIID WllH 
APPROY£0 IIAC !i• Milt. 

.. EXISTING IONJWAY SHAU. 86- WWD TO 
A WIDlH or ta• AHD I:!OIIIMLIM DEPTH 
()( 1..15• AllDUND THE PEAIIIIIIE.l£1 Of 
ECAN TAPER FROM o• AT IN[ CUll TO 1.5•. 

.. A li.CX COAT SHALl. BE APPLIED 
PRIOR TO APPUCATION OF ASPHllT. 

10. CONTIIACIOH SHALL Sflt.Y wmt 1111 'rACK COAT 
UlfJll. rr DRIP TO WAIN 1101~. IllS 
COifl'RAt'lllR'll -UTY TO IIAiftAIN 
- ll!AVD. IJIIIE CWII OF DEBRIS. INCWill~ 
lHE TACK COAT THAT It/IS t40T DRIED. 

11. CON1'RACI"OR SHALL PR\WIDE VOIFICATION or llii!EHSIONS. 

12. COIIlliACTOR SHALL STiliP£ 111E CUSHIONS 
AS PER erN Of' OI..ENIW.£ Pf;T.AJL G-351 
.Dm Pat ntf; CnY'$ STRifiNG SPit;lf'O\'JlOH, 

IS. CONTACt THE eJtY OF 0LENDALE SIGH SHOP 

f:f.mi~~~:U:~. 

NOT TO SCALE 

DATE DETAIL NO. 

1-R-EV-1-SE_D_: -... -RC-H-•• -,0--l G-350 
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0 • 
co. 

I ""1~ 

TYP. 

T 
60' 
t.IIN. NOTES= 

1. ON THE SAME DAY OF INSTALLATION, CONTRACTOR 
SHALL STRIPE THE CUSHIONS WITH WATER BASED 
PAINT PER CITY OF GLENDALE SUPPLEMENTAL 
SPECIFICATIONS FOR PAVEMENT MARKINGS. 

2. CONTRACTOR SHALL PERMANENTLY STRIPE 
THE SPEED CUSHIONS WITH 12• WHITE 
WARKINGS 30 DAYS AFTER INSTALLATION. 

3. PERMANENT STRIPING SHALL BE 3111 STA-MARK 
SERIES SWS-5730 OR APPROVED EQUIVALENT. 

4. APPLY 3M CONTACT CEMENT, E-44 OR 
APPROV£D EQUIVALENT TO THE ROADWAY 
FOR STRIPING INSTALLATION. 

5. CENTERLINE STRIPING, If ANY, SHALL BE DOUBLE 
YELLOW AND BE A MINIMUM OF 60' FROM CENTER 
OF SPEED CUSHION. LENGTH Of' STRIPING TO BE 
DETERMINED BY THE TRANSPORTATION DEPARTMENT. 

CITY OF GLENDALE 
STANDARD DETAIL 

SPEED CUSHION STRIPING 

APPROVED BY: 
CITY 

ENGINEER 

DATE DETAIL NO 

f-REV--15-ED_MAR_CH-.. -,.--i G-351 
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- - - -- - - - - - - - - - - - - - -
FULL MILL & OVERLAY 

Exh1b1t No Street L1m1ts Length W1dth Treatment SY Mill Depth, Inches Overlay Depth, Inches Asphalt, Tons 

10-11 N 62nd Ave Myrtle to Glendale 1,330 40 5,911 2 25 2 so 804 

12-15 W M1ssoun Ave 83rd Ave to 79th Ave 2,555 Vanes 9,745 2 25 2 so 1325 

16-20 N 65th Ave Peona toW Mountam V1ew 2,750 40 12,222 125 2 so 997 

21-24 N 47th Ave Peona toW Mountam Vtew 2,589 Vanes 12,330 2 25 1 so 1676 

25-26 N 55th Ave Peona Ave toW Brown 1,297 Vanes 6,140 2 25 2 so 835 

27-28 N 55th Ave Brown to Mountam V1ew 1,265 Vanes 6,494 2 25 2 50 883 

29-31 W M1ssoun Ave 77th Lane to 75th Ave 2,060 Vanes 9,536 2 25 2 50 1296 

32-39 W MISSOUri Ave 75th Ave to 67th Ave 5,225 Vanes 22,778 2 25 2 50 3096 

40-41 N 55th Ave Myrtle to Glendale 1,325 Vanes 5,351 2 25 2 50 727 

42-45 N 55th Ave Greenway to Acoma 2,740 Vanes 12,772 2 25 2 50 1736 

46-49 N 55th Ave W Acoma toW Thunderbird 2,48/ Vanes 11,862 2 25 2 50 1612 
Totals 115,141 14,987 

EDGE MILL & OVERLAY 

Exh1b1t No Street L1m1ts Length Width Treatment SY Mill Depth, Inches Overlay Depth, Inches Asphalt, Tons 

1-9 W Hillcrest Blvd W V1a Montoya Dr to N 67th Ave 6,750 32 30,071 0" to 1 25" 15 2453 

Totals 30,071 2,453 

FULL RECONSTRUCTION 

Exh1b1t No Street Limits Length W1dth Treatment SY Asphalt Removal, SY Overlay Depth, Inches Asphalt, Tons 

See Plans N 57th Ave North of Bndge toW Utop1a Rd 2,777 Vanes 11,620 11,620 4 2,527 

Totals 11,620 11,620 



I 
SIDEWALK RAMP REPLACEMENT LIST 

STREET I Replace w1th Mag Ramp Deta1l 

W Missouri Ave 75th Ave to 67th Ave 

NE Corner 73rd Ave & M1ssoun 235-3 I 
SE Corner 73rd Ave & MISSOUri 235-2 

SE Corner 72nd AveS & MISSOUri 235-2 

SW Corner 72nd AveS & MISSOUri 235-2 

N S1de of72nd AveS & MISSOUri 235-5Mod 
I 

NE Corner 71st Ave N & M1ssoun 235-2 

NW Corner 7lst Ave N & MISSOUri 235-2 

SE Corner 7lst AveS & MISSOUri 235-2 I 
SW Corner 71st AveS & M1ssour1 235-2 

N Side of 71st AveS & MISSOUri 235-4 

NW Corner 69th Ave & MISSOUri 235-3 

NECorner 69th Ave & MISSOUri 235-3 I 
SW Corner 69th Ave & MISSOUri 235-3 

SE Corner 69th Ave & M1ssour1 235-3 

N 65th Ave Mountam View to Peoria 

SE Corner Onyx E & 65th Ave 235-2 
I 

WestSide 235-5 

N 47th Ave 

NW Corner Mountam V1ew & 47th Ave 235-2 I 
NE Corner Onyx & 47th Ave 235-2 

I 
SE Corner Onyx & 47th Ave 235-2 

WestS1de 235-5 

N 55th Ave 

NE Corner Crocus Dr & 55th Ave 235-2 

SE Corner Crocus Dr & 55th Ave 235-2 

SE Corner Mountain V1ew & 55th Ave 235-2 I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
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57th AVENUE RECONSTRUCTION PLANS 
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©DlJW @[? @[S~[RJ[Q)ffi[S~ 
GLENDALE, ARIZONA 

MAYOR 
JERRY P. WEIERS 

CITY COUNCIL 
NORMA S. ALVAREZ 
SAMUEL U. CHAVIRA 
IAN HUGH 
YVONNE J. KNAACK 
MANUEL D MARTINEZ 
GARY D SHERWOOD 

CITY MANAGER 
BRENDA S. FISCHER 

CITY CLERK 
PAMELA HANNA 

CITY ATTORNEY 
MICHAEL D BAILEY 

FY 2014 
Pavement Management 

Program 
57th Avenue Reconstruction 

VICINITY MAP 

REGISTRATION NO __ EXP OA.TE _ 

SHEET INDEX 

2 NOTESandSECTIONS 
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crrr OF GLENDALE 
GENERAL NOTES FOR CONSTRUC710N 
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CITY OF GLENDALE 
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/14SPIW_II./IXI!£".,JG!/SSffi1.!5£f'R£R'IIWAIIOSWMIIICIJro!I"''Pii\i~ 

r,.;g;;,r:,s!WiCE"'n<TH£r:rrrOFGJ£NDAI£EJ/G'INU.fiiiiG"""CIJNSmucOOJ.i 
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3
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