

**CITY CLERK  
ORIGINAL**



RFP # 07-08

This Request for Proposal is awarded on March 27, 2007 between Ninyo & Moore Geotechnical Consultants and the City of Glendale is made pursuant to the terms and conditions and specifications in Request for Proposal # 07-08, and in conformance with the City of Glendale Procurement Code.

The term of this agreement shall be for a one-year period with the option to extend, by agreement between the City and Contractor, for four more one-year periods thereafter for a maximum term of five years.

This agreement does not constitute a commitment to purchase on the part of the City of Glendale.

Pricing structure to be as follows:

See attached Schedule of Fees

This agreement, including any exhibits and subordinate documents attached to or referenced in this agreement, shall constitute the entire agreement between the City of Glendale and Contractor with respect to the subject matter.

\*Insurance Certificates, if applicable, shall be returned with this signed agreement.

No provision of this agreement shall be deemed waived, amended or modified by any party hereto, unless such waiver, amendment or modification is in writing and signed by an authorized representative of each of the parties.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by their respective authorized representatives.

CITY OF GLENDALE


Contractor: Ninyo & Moore Geotechnical

By:   
Signature

Raymond Nader  
Print

Contract Analyst  
Title

March 27, 2007  
Date

By:   
Signature

Robert D. Laumann  
Print

Principal Geologist  
Title

March 28, 2007  
Date



**SECTION 1.7.4.**

**FEES**

**SCHEDULE OF FEES**

**HOURLY CHARGES FOR PERSONNEL**

|  |        |
|--|--------|
| Principal Engineer/Geologist/Environmental Scientist.....                      | \$ 140 |
| Senior Engineer/Geologist/Environmental Scientist.....                         | \$ 125 |
| Senior Project Engineer/Geologist/Environmental Scientist.....                 | \$ 115 |
| Project Engineer/Geologist/Environmental Scientist.....                        | \$ 110 |
| Senior Staff Engineer/Geologist/Environmental Scientist.....                   | \$ 95  |
| Staff Engineer/Geologist/Environmental Scientist.....                          | \$ 90  |
| GIS Analyst.....   | \$ 90  |
| Field Operations/Project Manager.....  | \$ 80  |
| Technical Illustrator/CAD Operator.....  | \$ 65  |
| Supervisory Technician.....  | \$ 65  |
| Special Inspector (NDT).....   | \$ 65  |
| Special Inspector (Structural Steel, Concrete, Masonry, and Fireproofing)..... | \$ 64  |
| Senior Field/Laboratory Technician.....  | \$ 64  |
| Field/Laboratory Technician.....   | \$ 59  |
| Geotechnical/Environmental/Laboratory Assistant.....                           | \$ 47  |
| Information Specialist.....  | \$ 47  |
| Data Processing, Technical Editing, or Reproduction.....                       | \$ 45  |

**OTHER CHARGES**

|   |               |
|---|---------------|
| Expert Witness Testimony.....   | \$ 360/hr     |
| Geophysical Survey Equipment.....   | \$ 600/day    |
| Coring Machine Usage (includes technician).....   | \$ 130/hr     |
| PID/FID Usage.....  | \$ 125/day    |
| Hand Auger Kits (includes 10 non-volatile soil sample kits).....                              | \$ 100/day    |
| Non-Volatile Soil Sample Kits.....  | \$ 10/each    |
| Volatile Soil Sample Kits.....  | \$ 35/each    |
| Conductivity/pH Meter Usage.....  | \$ 30/day     |
| Field Vehicle Usage.....  | \$ 10/hr      |
| Mileage.....  | \$ .50/mile   |
| Direct Project Expenses.....  | Cost plus 15% |
| Laboratory testing, geophysical equipment, and other special equipment provided upon request. |               |

May 24, 2007

Ms. Catherine Chaberski  
City of Glendale  
Environmental Resources  
Environmental Program Manager  
5850 West Glendale Avenue  
Glendale, Arizona 85301-2599

Subject: Key Personnel Change Request  
Request for Proposal No. 07-08  
Environmental Site Assessment and Remediation

Dear Ms. Chaberski:

In accordance with Section 1.4.1 of the Solicitation Specifications, Ninyo & Moore is requesting to change two key personnel listed in the February 28, 2007 proposal. The key personnel that we are requesting to change include Mr. Tariq Abdellatif, the proposed Lead Project Manager, and Mr. Robert Laumann R.G., the proposed Principal-in-Charge.

Mr. Abdellatif's duties will be assumed by Mr. Lee Morris, R.G., who was listed as the Program Manager in the original proposal. Mr. Morris will serve as both Lead Project Manager and Program Manager for On Call Services. Mr. Laumann will be replaced as the Principal-in-Charge by Mr. Robert McMichael, P.E. Mr. McMichael will serve as Principal-in-Charge as well as Technical Advisor during the term of the agreement executed on March 29, 2007.

We appreciate the opportunity to be of service to the City of Glendale. Should you have any questions regarding this request, please contact the undersigned at your convenience.

Sincerely,  
**NINYO & MOORE**

  
Dwight H. Clark, CHMM  
Senior Environmental Engineer

  
Lee Morris, R.G.  
Senior Geologist

LM/DHC/hmm

Distribution: (1) Addressee  
(1) Mr. Raymond Nader, CPPB, City of Glendale